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CITY OF MEXICO BEACH 
ADVERTISEMENT 

INVITATION TO BID 2026-05  
Boat Ramp Repairs & Expansion 

 

Notice is hereby given that the City of Mexico Beach, Florida is requesting sealed 
bids from qualified bidders for the Boat Ramp Repairs & Expansion project. The 
bidder shall provide all costs associated with the construction of this project. 

All proposals must be in writing and will be received by Tammy Brunson, City Clerk, 
by mail, FedEx or hand delivery to Tammy Brunson, City Clerk at 201 Paradise Path, 
Mexico Beach, Florida 32456 until 2:00 PM (central time), May 15, 2026. Bids will be 
publicly opened at this time. Only submittals received by the stated time and date will 
be considered. Submittals received after the time set for the opening will be rejected 
and returned unopened to the submitter. All submittals shall be submitted in a sealed 
envelope and clearly labeled, “ITB 2026-05 Boat Ramp Repairs & Expansion 
Project.” Please provide one (1) original, two (2) copies of the bid. Full specifications 
may be obtained at https://mexicobeachfl.gov/bids/. Any Addendums issued during 
the advertisement period shall be posted to the above website. Quotes shall be firm 
for ninety (90) days. The award by the City Council is expected to occur May 26th, 
2026 at 9:00 AM (central time). 

Questions concerning this request should be submitted in writing to, Emily 
Thomasee, Anchor CEI, Inc. at ethomasee@anchorcei.com no later than 5:00 PM 
(central time) April 29th, 2026. 

The City of Mexico Beach encourages all segments of the business community to 
participate in its procurement opportunities, including small businesses, 
minority/women  owned businesses, and disadvantaged business enterprises. The 
City does not discriminate on the basis of race, color, religion, national origin, 
disability, sex, or age in the administration of contracts. 

The City reserves the right to waive informalities in bids and to reject all bids. The City 
will award the Contract to the lowest responsive and responsible bidder; provided, 
however, the City reserves the right to award the Contract to a bidder who is not the 
lowest bidder if the City determines that another bid offers the City a better value 
based upon the reliability, quality of service, or product of such other Bidder.

https://mexicobeachfl.gov/bids/
mailto:ethomasee@anchorcei.com


 

1. Bid Documents  
 

The Bid Documents are available at https://mexicobeachfl.gov/bids/ and on file at 
Mexico Beach City Hall, 201 Paradise Path, Mexico Beach, Florida 32456. They may be 
examined at the above address or digital copies May be downloaded for no fee.   
 
 
3. Bid Form 
 

To receive consideration, all bids shall be made on the forms provided, properly 
executed and with all items filled out. Do not change the wording of the Bid Form and do 
not add words to the wording of the Bid Form. No conditions, limitations or provisions 
shall be attached or added to the Bid Form by the bidder. Alterations by erasure or 
interlineations must be explained or noted in the bid over the signature of the bidder. 
Any bid modification must be in writing.  
 
4. Delivery 
 

Each bid shall be addressed to the Tammy Brunson, City Clerk at 201 Paradise 
Path, Mexico Beach, Florida 32456, and must be received on or before the day and/or 
hour set for the opening of bids. Bids shall be submitted in duplicate, (1) one marked 
“Original” and (2) the other, “Copy”. Each bid shall be enclosed in a sealed envelope 
bearing the title of the work, the name of the bidder and the date for opening. It is the 
sole responsibility of the bidder to ensure that the bid is received on time. The City will 
check the bids and notify the selected bidder at the earliest opportunity, not to exceed 
60 days from the date of bid opening. 
 
5. Complete Bid Amounts; Examinations of Specifications, Work Sites 
 

Bids shall be compensation in full for the complete work and include all of 
Contractor’s costs for completing the work and include mobilization, all materials, labor 
insurance, taxes, overhead and profit, and miscellaneous items needed to complete the 
bid. No allowance will be made to any bidder because of a claimed lack of examination 
or knowledge.  Any unit pricing provided by Contractor shall solely be for the 
convenience of the City in the event City wishes to increase or decrease the scope of 
work after contract award.  The submission of a bid shall be construed as conclusive 
evidence that the bidder has made such examination. Bidders shall direct any questions 
via e-mail to Emily Thomasee, Anchor CEI, Inc. at ethomasee@anchorcei.com by the 
date as described in the Advertisement 
 
6. Withdrawal of Bids 
 
 Any bidder may withdraw his bid, either personally or by written request, at any 
time prior to the scheduled time for opening bids. No bidder may withdraw his bid for a 

mailto:ethomasee@anchorcei.com


 

period of 60 days after the date for opening and all bids shall be subject to acceptance 
by the City during this period. 
 
7. Basis of Award 
 

  The City shall award the Contract to the lowest responsive and responsible 
bidder; provided, however, the City reserves the right to award the Contract to a Bidder 
who is not the lowest responsive and responsible bidder if the City determines in its 
reasonable discretion that another Bid offers the City a better value based upon the 
reliability, quality of service, or product of such other Bidder.  The City reserves the right 
to: 

 
a. reject any or all bids received; 
b. select and award any portion of any or all bid items; 
c. limit quantities under bid items;  
d. waive minor informalities and irregularities in the bids and bidding; and 
e. request additional information regarding a bidder’s qualifications. 

 

8. Right To Reject 

In accordance with OWNER policies, the OWNER reserves the right to: 

1. Reject any or all BIDs received. 

2. Select and award any portion of any or all BID Items. 

3. Waive minor informalities and irregularities in the Respondent’s BID. 

 

A BID may be rejected if it is non-responsive or does not conform to the requirements 
and instructions in this ITB. A BID may be non-responsive by reasons, including, but not 
limited to: 

1. Failure to utilize or complete prescribed forms. 

2. Conditional BIDs. 

3. Incomplete BIDs. 

4. Indefinite or ambiguous BIDs. 

5. Failure to meet deadlines. 

6. Improper and/or undated signatures.  

Other conditions which may cause rejection of BIDs include: 

1. Evidence of collusion. 

2. Obvious lack of experience or expertise to perform the required work. 

3. Submission of more than one BID for the same work from an individual. 

4. Bidder or corporation under the same or a different name. 



 

5. Failure to perform or meet financial obligations on previous contracts.  

6. Not delivered on or before the date and time specified as the due date for 
submission of the BID.  

 
8. Execution of Agreement 
 

The successful bidder shall, within 10 days after receipt of the Notice of Award 
shall sign and deliver to the City the required contract included as part of this Invitation 
to Bid.  The applicable terms of such contract apply to this Invitation to Bid as if set forth 
fully herein. The contractor shall also deliver any required bonds and policies of 
insurance or insurance certificate as required. All bonds and insurance documents shall 
be approved by the City before the successful bidder may proceed with the work. 

  
9. Point of Contact 
 

Emily Thomasee, Anchor CEI, Inc. ethomasee@anchorcei.com will be the only 
points of contact for this bid. Under no circumstances may a bidder contact any City 
Council member or other City employee concerning this bid until after award. Any 
such contact may result in bid disqualification. The last day for questions will be the date 
described in the Advertisement for ITB. 
 
10. Representations 
 
 This Invitation to Bid contains the provisions required for the project.  Information 
obtained from an office, Director, or employee of the City for any other person shall not 
affect the risks or obligations assumed by the bidder or relieve the bidder from fulfilling 
any of the conditions of the contract. 
 
11. Performance and Payment Bond 
 
In the event that the Contract resulting from this Invitation to Bid exceeds $150,000 
Contractor shall be required to purchase and provide payment and performance bonds 
according to the standard template provided by Chapter 255 of the Florida Statutes.  
The cost of any such bonds will be borne by the Contractor. 

 
12. Bid Protest 
 
 A notice of protest must be submitted within three business days after posting of 
the recommendation of award on the City of Mexico Beach website or during a public 
meeting of the City Council. The protest must be in writing, via e-mail, letter, or fax and 
must identify the protester and the solicitation and shall include a factual summary of 
the basis of the protest. The notice of protest is considered filed when it is received by 
the City of Mexico Beach.  

 

mailto:ethomasee@anchorcei.com


 

Each proposal shall include, but need not be limited to, the following information. 
 

One original and one copy of: 
  

 

1. Addendum Acknowledgement   
2. Anti-Collusion Clause  
3. Conflict of Interest   
4. Drug Free Workplace  
5. E-Verify  
6. Public Entity Crime Form   
7. Appendix A, 44 C.F.R. Part 18 – Certification Regarding Lobbying 

 

8. Sales Tax Purchasing Agreement  
9. Bid Form  
10. Bid Bond 
11. Statement of Qualifications 

 

  
 



 

MEXICO BEACH Boat Ramp Repairs & Expansion 
SCOPE OF WORK  
 

 Demolition of existing concrete cap, portions of existing concrete promenade, 
and seawall, as well as demolition of existing upland area to accommodate new 
concrete boat ramp. 

 Installation new steel seawall, portions of new concrete promenade, new boat 
ramp, floating dock, gangway, pilings, and ADA handrails and all other necessary 
construction per the Bid Documents. 

o The City may request progress inspections at the City’s discretion as work 
progresses. 

o Substantial completion for construction shall be 270 days after execution 
of Agreement and Notice to Proceed. 

o Final completion for construction shall be no later than 300 days after 
execution of Agreement and Notice to Proceed. 

 Construction must be phased in accordance with the City’s Phasing Site Plan on 
Sheet C0.2. At least 1 lane of the boat ramp must be open at all times to ensure 
the public is able to continue to utilize the boat ramp during construction 
activities.  

 
Please note that the City of Mexico Beach is a tax-exempt entity.  The selected Bidder 
will be expected to adhere to the City’s tax-exempt status regarding purchases for 
materials above the threshold established in Appendix 8, Sales Tax Purchasing 
Agreement. 
 
 
 



 

INSURANCE REQUIREMENTS 

 
1. LOSS CONTROL/SAFETY 
 
 a. Precaution shall be exercised at all times by the Contractor for the protection 
of all persons, including employees, and property. The Contractor shall be expected to 
comply with all laws, regulations or ordinances related to safety and health, shall make 
special effort to detect hazardous conditions and shall take prompt action where loss 
control/safety measures should reasonably be expected. 
 
 b. The City may order work to be stopped if conditions exist that present 
immediate danger to persons or property. The Contractor acknowledges that such 
stoppage will not shift responsibility for any damages from the Contractor to the City.  
 
 c. The Contractor acknowledges that unauthorized possession, use or threat of 
use of weapons or firearms is not permitted on City property, including Contractor’s 
vehicles.   
 
2. INSURANCE - BASIC COVERAGES REQUIRED 
 

 The Contractor shall procure and maintain the following described 
insurance on policies and with insurers acceptable to City.  Current Insurance 
Service Office (ISO) policies, forms, and endorsements or equivalents, or 
broader, shall be used where applicable.   
  
These insurance requirements shall not limit the liability of the Contractor.  The 
insurance coverages and limits required of Contractor under this Agreement are 
designed to meet the minimum requirements of City and the City does not 
represent these types or amounts of insurance to be sufficient or adequate to 
protect the Contractor’s interests or liabilities.  Contractor alone shall be 
responsible to the sufficiency of its own insurance program.   
 
The Contractor shall be solely responsible for all of its property, including but not 
limited to any materials, labor, temporary facilities, equipment and vehicles, and 
for obtaining adequate and appropriate insurance covering any damage or loss 
to such property.  The Contractor expressly waives any claim against City arising 
out of or relating to any damage or loss of such property, even if such damage or 
loss is due to the fault or neglect of the City or anyone for whom the City is 
responsible.   
 
The Contractor’s deductibles/self-insured retention's shall be disclosed to City 
and are subject to City’s approval.  They may be reduced or eliminated at the 
option of City.  The Contractor is responsible for the amount of any deductible or 
self-insured retention.  Any deductible or retention applicable to any claim or loss 



 

shall be the responsibility of Contractor and shall not be greater than $25,000, 
unless otherwise agreed to, in writing, by City.  
 
Insurance required of the Contractor or any other insurance of the Contractor 
shall be considered primary, and insurance of City shall be considered excess. 
 
WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY INSURANCE 
COVERAGE 
 
The Contractor shall purchase and maintain workers’ compensation and 
employers’ liability insurance for all employees engaged in the Work, in 
accordance with the laws of the State of Florida, and, if applicable to the Work, 
shall purchase and maintain Federal Longshoremen’s and Harbor Workers’ 
Compensation Act Coverage.  Limits of coverage shall not be less tan: 
 

$1,000,000 Limit Each Accident 
$1,000,000 Limit Disease Aggregate 
$1,000,000 Limit Disease Each Employee 

 
The Contractor shall also purchase any other coverage required by law for the 
benefit of employees. 
 
The Contractor shall provide to City an Affidavit stating that it meets all the 
requirements of Florida Statute 440.02 (15) (d). 
 
COMMERCIAL GENERAL LIABILITY COVERAGE 
 
Contractor shall purchase and maintain Commercial General Liability Insurance 
on a full occurrence form.  Coverage shall include, but not be limited to, 
Professional Liability, Premises and Operations, Personal Injury, Contractual 
Liability for this Agreement, Independent Contractors, Broad Form Property 
Damage, Products and Completed Operation Liability Coverages.  Limits of 
coverage shall not be less than: 
 

Bodily Injury, Property 
Damage & Personal 
Injury Liability 

$1,000,000 Combined Single 
Limit Each Occurrence, and 
$1,000,000  Aggregate Limit 

 
 
The Contractor shall add City as an additional insured through the use of 
Insurance Service Office Endorsements No. CG 20.10.10.01 and No. CG 
20.37.10.01 wording or equivalent, or broader, an executed copy of which shall 
be attached to or incorporated by reference on the Certificate of Insurance to be 
provided by Contractor pursuant to the requirements of the Contract Documents.  



 

 
BUSINESS AUTOMOBILE LIABILITY COVERAGE 
 
The Contractor shall purchase and maintain Business Automobile Liability 
Insurance as to ownership, maintenance, use, loading and unloading of all of 
Contractor’s owned, non-owned, leased, rented or hired vehicles with limits not 
less than: 
 

Bodily Injury & 
Property Damage 

$500,000 Combined Single Limit 
Each Accident 

 
 

 
 
 



 

 
 
 

APPENDIX A 
 

BID FORMS 



 

 
ADDENDUM ACKNOWLEDGEMENT 
 
 
 

I acknowledge receipt of the following addenda: 
 
 
ADDENDUM NO.      DATED     
 
ADDENDUM NO.      DATED     
 
ADDENDUM NO.      DATED     
 
ADDENDUM NO.      DATED     
 
 
 
Name of Firm:            
 
Authorized Signature:          
 
Printed Name:           
 
Title:              
 
Date:              
 

 
It is the responsibility of the firm to ensure that they have received addendums if issued. 
Review the City’s website or email ethomasee@anchorcei.com and 
t.brunson@mexicobeachfl.gov prior to submitting your bid to ensure that you have 
received addendums. 
  
 
 
 
 
 
 
 
 
 
 
 
 

mailto:ethomasee@anchorcei.com
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ANTI-COLLUSION CLAUSE 
 

  Firm certifies that their response is made without prior understanding, agreement or 
connection with any Corporation, Firm or person submitting a response for the same 
services and is in all respects fair and without collusion or fraud. 

 
 
 
   
Name of Firm:            
 
Authorized Signature:          
 
Printed Name:           
 
Title:              
 
Date:              
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

CONFLICT OF INTEREST DISCLOSURE FORM 
 
 
For purposes of determining any possible conflict of interest, all firms, must disclose if 
any City of Mexico Beach, employee(s), elected officials(s), of if any of its agencies is 
also an owner, corporate officer, agency, employee, etc., of their firm. 
 
Indicate either “yes” (a City employee, elected official, or agency is also associated with 
your firm), or “no”.  If yes, give person(s) name(s) and position(s) with your firm. 
 
 
 YES      NO     
 
 
NAME(S)      POSITION(S) 
             

             

             
 
             
 
 
 
 
Name of Firm:            
 
Authorized Signature:          
 
Printed Name:           
 
Title:              
 
Date:              



 

DRUG FREE WORKPLACE 
Section 287.087 Florida Statutes 
 
Preference shall be given to businesses with drug-free workplace programs.  Whenever 
two or more Bids, which are equal with respect to price, quality, and service, are 
received by the State or by any political subdivision for the procurement of commodities 
or contractual services, a Bid received from a business that certifies that it has 
implemented a drug-free workplace program shall be given preference in the award 
process. 
 
Established procedures for processing tie bids will be followed if none of the tied 
vendors have a drug-free workplace program.  In order to have a drug-free workplace 
program, a business shall: 
 

1. Publish a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the workplace and specifying the actions that will be taken against 
employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the 

business's policy of maintaining a drug-free workplace, any available drug 
counseling, rehabilitation, and employee assistance programs, and the penalties 
that may be imposed upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual 

services that are under Bid a copy of the statement specified in subsection (1). 
 

4. In the statement specified in subsection (1), notify the employees that, as a 
condition of working on the commodities or contractual services that are under 
Bid, the employees will abide by the terms of the statement and will notify the 
employer of any conviction of, or plea of guilty or nolo contendere to, any 
violation of Chapter 893 or of any controlled substance law of the United States 
or any state, for a violation occurring in the workplace no later than five (5) days 
after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse 

assistance or rehabilitation program if such is available in the employee's 
community, by an employee who is so convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of this section. 
 
As the person authorized to sign the statement, I certify that this firm complies fully with 
the above requirements. 
 
 
 



 

 

Name of Firm:            
 
Authorized Signature:          
 
Printed Name:           
 
Title:             
 
Date:             
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

E-VERIFY 
   
Vendor/Consultant acknowledges and agrees to the following: Vendor/Consultant shall 
utilize the U.S. Department of Homeland Security’s E-Verify system, in accordance with 
the terms governing use of the system, to confirm the employment eligibility of:  
 
 1. All persons employed by the Vendor/Consultant during the term of the 
Contract to perform employment duties within Florida; and  
 2. All persons, including subcontractors, assigned by the Vendor/Consultant to 
perform work pursuant to the contract with the Department. 
 
 
 
Name of Firm:            
 
Authorized Signature:          
 
Printed Name:           
 
Title:              
 
Date:              
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SWORN STATEMENT UNDER SECTION 287.133(3)(a), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 
 
This Form Must Be Signed And Sworn To In The Presence Of A Notary Public Or Other 
Official Authorized To Administer Oaths And Submitted With The Bid 
 
1. This sworn statement is submitted to         

by              
For             

 
Whose business address is          

             

              

 

and (if applicable) its Federal Employer Identification Number (FEIN) is     
(if the entity has no FEIN, include the Social Security Number of the individual signing 
this sworn statement):           
 
2.    I understand that a “public entity crime” as defined in Section 287.133 (1)(g), 

Florida Statutes,  means  a violation of any state or federal law by a person with 
respect to and directly related to the transaction of business with any public entity or 
with an agency of political subdivision of any other state or with the United States, 
including, but not limited to, any bid or contract for goods or services to be provided 
to any public entity or such an agency or political subdivision of any other state or of 
the United States and involving antitrust, fraud, theft, bribery, collusion, 
racketeering, conspiracy, or material misrepresentation.   

 
I understand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b), 
Florida Statutes,  means a  finding of guilt or a conviction of a public entity crime, 
with or without an adjudication of guilt, in any federal or state trial court of record 
relating to charges brought by indictment or information after July 1, 1989, as a 
result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere. 

 
3. I understand that "affiliate" as defined in Paragraph 2871.33 (1)(a) , Florida 
 Statutes, means:  
 

(a.) A predecessor or successor of a person or a corporation convicted of a public 
entity crime, or 

 
(b.) An entity under the control of any natural person who is active in the 

management of the entity and who has been convicted of a public entity crime.  
The term “affiliate” includes officers, directors, executives, partners, 
shareholders, employees, members and agents who are active in the 
management of an affiliate.  The ownership by one person of shares 
constituting a controlling interest in another person, or a pooling agreement of 
equipment or income among persons when not for fair market value under an 



 

 

arm’s length agreement, shall be a prima facie case that one person controls 
another person.  A person  knowingly enters  into a joint venture with a person 
who has been convicted of a public entity crime in Florida during the preceding 
36 months shall be considered an affiliate.   

 

4. I understand that a “person” as defined in Paragraph 287.133 (1)(e), Florida 
Statute, means any natural person or entity organized under the laws of any state 
or of the United States with the legal power to enter in to a binding contract and 
which bids or applied to bid on contracts for the provision of goods or services let by 
a public entity, or which otherwise transacts or applies to transact business with a 
public entity. The term “persons” includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in 
management of an entity.   

 

5. Based on information and belief, the statement which I have marked below is true in 
relation to the entity submitting this sworn statement. [indicate which statement 
applies.] 

 
_______Neither the entity submitting this sworn statement, nor any of its officers, 

directors, executives, partners, shareholders, employees, members, or agents who 

are active in the management of the entity, nor any affiliate of the entity has been 

charged with and convicted of a public entity crime subsequent to July 1, 1989. 

_______The entity submitting this sworn statement, or one or more of its officers, 
directors, executives, partners, shareholders, employees, members, or agents who 
are active in the management of the entity, or an affiliate of the entity has been 
charged with and convicted of a public entity crime subsequent to July 1, 1989. 

 
_______The entity submitting this sworn statement, or one or more of its officers, 
directors, executives, partners, shareholders, employees, members, or agents who 
are active in the management of the entity, or an affiliate of the entity has been 
charged with and convicted of a public entity crime subsequent to July 1, 1989.  
However, there has been a subsequent proceeding before a Hearing Office of the 
State of Florida, Division of Administrative Hearings and the Final Order entered by 
the Hearing Officer determined that it was not in the public interest to place the entity 
submitting this sworn statement on the convicted vender list.  [Attach a copy of the 
final order].  

 

6. I understand by my execution of this document, I acknowledge that the entity 
submitting this sworn statement has informed by the City of Mexico Beach, of the 
terms of Section 287.133(2)(a) of the Florida Statutes which read as follows: 

"A person or affiliate who has been placed on the convicted 
vendor list following a conviction for a public entity crime may 
not submit a bid on a contract to provide any goods or services 



 

 

to a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real 
property to a public entity, may not be awarded or perform work 
as a contractor, supplier, subcontractor, or consultant under a 
contract with any public entity in excess of the threshold amount 
provided in s. 287.017 for CATEGORY TWO for a period of 36 
months from the date of being placed on the convicted vendor 
list." 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE 

PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1(ONE) ABOVE IS FOR THE PUBLIC ENTITY ONLY AND, 

THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR WHICH IT IS FILED.  I 

ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING 

INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, 

FLORIDA STATUES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN 

THIS FORM. 

     By: _______________________________ 

     Print name: _________________________ 

     Its: ________________________________ 

Sworn to and subscribed before me this   day of    , 20___. 

 
Personally known    ___  OR Produced identification   ______ 
 
Notary Public- State of   ______ 
 
       My commission expires   
          
             

[printed, typed, or stamped 
Commissioned Name of Notary Public] 

 
 
 
 
 



 

 

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 
(for bids of $100,00 or more) 

 
Certification for Contracts, Grants, Loans, and Cooperative Agreements  

The undersigned Contractor certifies, to the best of his or her knowledge, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 
 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form- LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions. 
 
3. The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying 
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 
 
 
CONTRACTOR NAME: __________________________________ 
 
______________________________________ 
Signature of Contractor’s Authorized Official 
 
_______________________________________     
Name and Title of Contractor’s Authorized Official   Date ___________________ 
 

 



 

 

BID FORM ITB NO: 2026-05 

This proposal of     , hereinafter called “BIDDER,” organized and 

existing under the laws of the State of    doing business as (Insert “a 

corporation” or “a partnership” or “an individual” as applicable)     

   is hereby submitted to the City of Mexico Beach. 

In compliance with the INVITATION TO BID, BIDDER hereby proposes to perform work 

associated with the Mexico Beach Boat Ramp Repairs & Expansion project at within 

the City of Mexico Beach as identified in the Instruction to Bidders of this Contract 

Document and Construction Drawings, as described in this BID, complete in every 

detail.  Please see BID-FORM, Page 2 to complete BID FORM in detail.  

BID should include all applicable taxes, shipping charges and fees as applicable. 

By submission of this BID, each BIDDER certifies, and in the case of a joint BID each 

party thereto certifies as to its own organization, that this BID has been arrived at 

independently, without consultation, communication, or agreement as to any matter 

relating to this BID with any other BIDDER or with any other competitor. 

The Unit Price Contract Amount is:   

     ($ ) 
(Words) 

submitted by: 

              
Name of BIDDER Submitting This BID 

BID Prepared By:            

SEAL: (If BID is by Corporation) 

              
Name of Individual Who Prepared This BID 

Contact Email:   

Address:   

Phone:   

Signature of Authorized Representative of BIDDER: 

 Date:      



 

 

BASE BID FORM 
(PLEASE COMPLETE) 

Bid 
Item # 

Description Qty Unit Cost Total 

GENERAL  

G1 
MOBILIZATION/DEMOBILIZATION 
(10% of the total contract base bid amount) 

1 LS $ $ 

G2 
BONDS AND INSURANCE 
(5% of the total contract base bid amount) 

1 LS $ $ 

G3 CONSTRUCTION TESTING 1 LS $ $ 

G4 STAKEOUT & AS-BUILTS BY 
PROFESSIONAL SURVEYOR 

1 LS $ $ 

G5 EROSION CONTROL & TURBIDITY 
CONTROL 

1 LS $ $ 

PHASE I 

1.1 
DEMOLISH EXISTING VINYL SHEET PILE 
SEWALL  

116 LF $ $ 

1.2 DEMOLISH EXISTING CONCRETE CAP 325 LF $ $ 

1.3 
DEMOLISH EXISTING DAMAGED 
CONCRETE PROMENADE 

1,625 SF $ $ 

1.4 FILL DIRT 150 CY $ $ 

1.5 NEW CONCRETE PROMENADE 1,625 LF $ $ 

1.6 
INSTALL NEW STEEL SEAWALL AT 
LOCATION OF DEMOLISHED VINYL WALL 

116 LF $ $ 

1.7 
INSTALL NEW STEEL SEAWALL IN FRONT 
OF EXISTING SEAWALL 

209 LF $ $ 

1.8 CONCRETE CAP 325 LF $ $ 

PHASE II 

2.1 
DEMOLITION OF UPLANDS AREA AT NEW 
BOAT RAMP LOCATION 

1 LS $ $ 

2.2 REMOVE EXISTING SEWER PVC STUB OUT 1 LS $ $ 

2.3 
NEW 19’ WIDE GROOVED CONCRETE 
BOAT RAMP 

133.5  LF $ $ 

2.4 
NEW STEEL SHEET PILE WALL ADJACENT 
TO NEW BOAT RAMP 

142 LF $ $ 

2.5 C.I.P. BOLLARDS 14 EA $ $ 

2.6 KEYSTONE RETAINING WALL 45 LF $ $ 

2.7 12” THICK #57 STONE 320 SF $ $ 

2.8 4” THICK #57 STONE 410 SF $ $ 

2.9 RIP RAP 333 SF $ $ 



 

 

BASE BID FORM 
(PLEASE COMPLETE) 

Bid 
Item # 

Description Qty Unit Cost Total 

2.10 6” TIMBER PILES 3 EA $ $ 

2.11 
5’ WIDE X 30 LF ADA COMPLIANT 
ALUMINUM GANGWAY 

1  EA $ $ 

2.12 

6’ WIDE X 22 LF FLOATING DOCK 
(INCLUDING PILE HOLDERS, ROLLER 
ASSEMBLY, DOCK BUMPER, AND 
CLEATS) 

1 EA $ $ 

2.13 
PROTECTION OF EXISTING SITE 
ELEMENTS (POST & LIFE PRESERVER, 
TICKET KIOSK, BOLLARDS, ETC.) 

1 LS $ $ 

2.14 
FILL DIRT FOR CAVITIES FOUND IN 
UPLANDS 

1 LS $ $ 

PHASE III 

3.1 DEMOLISH EXISTING CONCRETE CAP 300 LF $ $ 

3.2 
DEMOLISH EXISTING DAMAGED 
CONCRETE PROMENADE 

1,500 SF $ $ 

3.3 FILL AT CONCRETE PROMENADE 140 CY $ $ 

3.4 NEW CONCRETE PROMANADE 1,500 SF $ $ 

3.5 CONCRETE SEAWALL CAP 300 LF $ $ 

3.6 
INSTALL NEW STEEL SEAWALL IN FRONT 
OF EXISTING SEAWALL 

300 LF $ $ 

3.7 CLEATS SPACED 12’ O.C. 30 EA $ $ 

3.8 ALUMINUM HANDRAIL 193 LF $ $ 

BASE BID TOTAL $ 

Note: Please refer to the Measurement and Payment section for a list of items to be 
included in the Lump Sum price for each location.  

 

END OF BID FORM



 

 

BID BOND 

 

BY THIS BOND, we  as 

Principal and  , a corporation, 

as Surety, are bound to the City of Mexico Beach, Florida, as OWNER, in the sum of    

$___________________ for the payment of which we bind ourselves, our heirs, 

personal representatives, successors, and assigns, jointly and severally. THE 

CONDITION of this bond is such that: 

1. The Principal has submitted to the OWNER a certain BID dated    

      . 

2. If said BID shall be rejected, or, if said BID shall be accepted and the Principal 

shall execute and deliver a Contract and furnish bonds for the faithful 

performances of work and for the payment of all persons performing labor and 

furnishing materials in connection therewith and shall fulfill all other aspects 

created by the acceptance of said BID, then this obligation shall be void. 

Otherwise, this bond shall remain in full force and effect with it being expressly 

understood and agreed that the liability of the Surety and for any and all claims 

hereunder shall, in no event, exceed the amount of this obligation. This Surety, 

for value received, hereby stipulates, and agrees that the obligations of said 

Surety and this bond shall, in no way, be impaired or affected by any extension of 

time within which the OWNER may accept such BID; and Surety hereby waives 

notice of any such extension. Signed, sealed, and delivered in three counterparts 

on CORPORATE PRINCIPAL 

By:   

Attest:   

Its:   

Seal:    

Acknowledged and subscribed on        , 

before the undersigned authority by    , as the     of the 

Corporation named as       Principal and with due 

authorization of the Corporation.  



 

 

Notary Public 

SURETY 

By:   

Attest:    

Countersigned: By:  

 Seal: 

Attorney-in-Fact, State of Florida 



 

 

STATEMENT OF EXPERIENCE  
 

This form shall be completed in its entirety and submitted to the OWNER’s 
representative for the Mexico Beach Boat Ramp Repairs & Expansion project. The City 
of Mexico Beach will be the sole judge in determining if the prospective contractor has 
the experience and expertise to perform the required work.  If the CONTRACTOR will be 
utilizing a SUBCONTRACTOR for any portion of this project, please indicate below and 
complete the specific section referenced. Part 3 shall be completed by the entity (either 
CONTRACTOR or SUBCONTRACTOR). 

 CONTRACTOR WILL SELF-PERFORM CONSTRUCTION  
 CONTRACTOR WILL UTILIZE SUBCONTRACTOR TO PERFORM 

CONSTRUCTION 

PART 1: CONTRACTOR CONTACT INFORMATION 

Company Name:    

Address:    

    

Phone:    Contact Person:    

E-Mail Address of Contact Person:     

Number of Similar Projects Completed in the Last 5 Years:    

PART 2: SUBCONTRACTOR CONTACT INFORMATION 

Name:    

Address:    

    

Phone:    Contact Person:    

E-Mail Address of Contact Person:     

Number of Similar Projects Completed in the Last 5 Years:    

 

 



 

 

Name:    

Address:    

    

Phone:    Contact Person:    

E-Mail Address of Contact Person:     

Number of Similar Projects Completed in the Last 5 Years:    

PART 3: CONTRACTOR/SUBCONTRACTOR PROJECT REFERENCES 

List three successfully projects that are similar in size and complexity of this project completed 
within the last 5 years: 

1. Project Name:     

Owner:    

Contact Person:     

E-Mail Address of Contact Person:    

Project Description:      

Project Duration:    

Approximate Date of Completion:  

2. Project Name:     

Owner:    

Contact Person:     

E-Mail Address of Contact Person:    

Project Description:      

Project Duration:    

Approximate Date of Completion:  



 

 

3. Project Name:     

Owner:    

Contact Person:     

E-Mail Address of Contact Person:    

Project Description:      

Project Duration:    

Approximate Date of Completion: ________________________        

 



PUBLIC CONSTRUCTION BOND - 1 
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AGREEMENT 

 
THIS AGREEMENT is made and entered into this ____ day of ____________, 

2026, by and between the CITY OF MEXICO BEACH, FLORIDA, a municipal 
corporation (City) and __________________________ (Contractor) for the 
_________________________________________________________ (Project Name). 
 
 PREMISES 
 

1. SCOPE OF SERVICES 

 

Contractor will provide all materials and labor required to deliver the Scope of 

Work published as part of the Invitation to Bid.  The Invitation to Bid is 

incorporated herein as a part of this Agreement. 

 
If the Contractor believes that any particular work/service is not within the scope 

of work/service of the contract, is a material change, or will otherwise require 

more compensation to the Contractor, the Contractor must immediately notify the 

City’s Representative in writing of this belief. If the City’s Representative believes 

that the particular work/service is within the scope of the contract as written, the 

Contractor will be ordered to and shall continue with the work/service as changed 

and at the cost stated for the work/service within the scope. The Contractor must 

assert its right to an adjustment under this clause within thirty (30) days from the 

date of receipt of the written order. 

 
2. COMPENSATION 

 

As compensation for the services contemplated herein and performance 

rendered by Contractor of its duties and obligations hereunder, City shall pay 

Contractor according to the Bid Form and Request for Bids.   

 

a. Extra and/or Additional Work Changes. Should City at any time during the 

progress of said work request any alterations, deviations, additions or 

omissions from said specifications or other contract documents, it shall be 

at liberty to do so by written authorization to Contractor, and the same 

shall in no way affect or make void the Agreement. The value of such will 

be added to or deducted from the contract bid price, as the case may be, 

by a fair and reasonable valuation. 

  

 
3. PAYMENT 

 



 

 
 

 

The “closure date” for work to be invoiced for payment shall be the 30th of each 

calendar month, except February where it shall be the 28th. The Contractor shall 

submit an itemized invoice to the City for the amount of work satisfactorily 

completed as of the closure date. The invoice(s) shall be delivered to the end 

user departments no later than three days after the closure date of each calendar 

month.  

 

4. TERM 

 

Unless terminated sooner pursuant to the provision of the Termination clauses 

contained in paragraph 5, and subject to the availability of funds appropriated for 

this purpose, this Agreement shall take effect on the day and year first above 

written for an initial term of one year.   

 
5. TERMINATION OF CONTRACT  

This Agreement may be terminated in whole or in part in writing by either party in 
the event of substantial failure by the other party to fulfill its obligations under this 
contract through no fault of the terminating party.  

 
6. COMPLIANCE WITH LAWS.  

 

The Contractor shall be responsible to know and to apply all applicable federal 

and state laws, all local laws, ordinances, rules, regulations, and all orders and 

decrees of bodies or tribunals having jurisdiction or authority which in any 

manner affect the work, or which in any way affect the conduct of the work.  

Contractor shall always observe and comply with all such laws, ordinances, 

rules, regulations, orders, and decrees. The Contractor shall protect and 

indemnify City of Mexico Beach and all its officers, agents, servants, or 

employees against any claim or liability arising from or based on the violation of  

any  such  law, ordinance, rule, regulation, order, or decree  caused  or 

committed by Contractor, its representatives, sub-contractors, sub-consultants, 

professional associates, agents, servants, or employees. Additionally, Contractor 

shall obtain and maintain at its own expense all licenses and permits to conduct 

business pursuant to this contract from the federal government, State of Florida, 

Bay County, or municipalities when legally required, and maintain same in full 

force and effect during the term of the contract. 

 
7. WARRANTY 

 



 

 
 

 

The Contractor agrees that, in addition to any manufacturer’s warranty, for one 

year after completion of the work, Contractor will immediately repair or replace 

defective equipment, materials, supplies found by the City. 

 
8. INSURANCE AND INDEMNIFICATION 

 

a. Contractor shall at its expense maintain in force during the Term the insurance 

policies required by the Request for Bids. All such insurance shall name the City, 

its officers, employees and agents as additional insured. 

 

b. All coverage maintained by Contractor pursuant to Subparagraph (a) shall be 

provided by companies registered and licensed to sell insurance in the state of 

Florida and which may legally provide the coverage set forth herein, and shall be 

provided by companies reasonably satisfactory to the City and in form and 

substance reasonably satisfactory to the City, and shall provide that coverage will 

not be subject to cancellation, termination, revocation or material change except 

after thirty (30) days' prior written notice to the City. 

 

c. Within thirty days of the date of this agreement, and in no event less than 

seventy two hours (72) hours prior to the Term, and thereafter upon the written 

request of the City, Contractor shall furnish to the City such certificates of 

coverage and certified copies of policies pursuant to subparagraph (a). In order 

to satisfy this provision, the documentation required by this part must be sent to 

t.brunson@mexicobeachgov.com or the following address: City of Mexico Beach, 

Attn: City Clerk, 201 Paradise Path, Mexico Beach, Florida 32456. 

 

d. Contractor shall indemnify and hold harmless and defend the City and its officers, 

employees, agents and representatives from and against any and all damages, 

lawsuits, liabilities, claims, costs and expenses including reasonable attorney's 

fees ("Damages") arising in whole or in part from: (i) the occupation, use or 

maintenance of the sites by Contractor or anyone claiming by, through or under 

Contractor; or (ii) the breach of any of Contractor's representations, warranties, 

covenants or agreements hereunder, including any Damages arising from the 

combined fault of Contractor and City, but excluding any Damages arising solely 

from the negligence or willful misconduct of the City. The covenants contained in 

this paragraph shall survive the termination of this Agreement. 

 

e. If any third-party claim is made against the City that, if sustained, would give rise 

to indemnification liability of the Contractor under this Agreement, the City shall 

promptly cause notice of the claim to be delivered to the Contractor and shall 

afford the Contractor and its counsel, at the Contractor's sole expense, the 

mailto:t.brunson@mexicobeachgov.com


 

 
 

 

opportunity to join in defending or compromising the claim. The covenants 

contained in this paragraph shall survive the termination of this Agreement. 

 

9. ATTORNEY'S FEES 
 
In the event of any litigation hereunder, each party shall be responsible for its 

own attorney’s fees and court costs at all trial and appellate levels and at any 

mediation or arbitration. 

 

10. TIME 

 

The scope of work under this contract is 270 days for substantial completion; and 

300 days for Final Completion.  Time is of the essence in this Agreement. 

 

11. FORCE MAJEURE 
 

 The Contractor’s failure or inability to perform the stated scope of services at any 

 time as a result of circumstances beyond its control, such as, but not limited to, 

 war, terrorism, strikes, fires, floods, hurricanes, acts of God, power failures, or 

 damage or destruction of any facility related thereto, shall not be deemed a 

 breach of this Agreement. 

 

12. REMEDIES 

 

In the event of failure of the Contractor to deliver services in accordance with the 

contract terms and conditions, the City, after due written notice, may procure the 

services from other sources and hold the Contractor responsible for any resulting 

additional purchase and administrative costs. This remedy shall be in addition to 

any other remedies that the City may have.  All rights and remedies conferred 

upon the parties in this Agreement shall be cumulative and in addition to those 

available under the laws of the State of Florida. 

 

13. ASSIGNMENT  

 

This Agreement is not assignable. 

 

14. SEVERABILITY 

 

In the event any provision of this Agreement shall be held invalid or 

unenforceable by any court of competent jurisdiction, such holding shall not 

invalidate or render unenforceable any other provision hereof. 



 

 
 

 

 

15. MODIFICATIONS 

 

No modification, amendment, or alteration in the terms or conditions contained 

herein shall be effective unless contained in a written document prepared with 

the same or similar formality as this Agreement and executed by the City and 

Contractor. 

 

16. WAIVER 

 

Failure by the City to enforce any provision of this Agreement shall not be 

deemed a waiver of the provision or modification of this Agreement. A waiver by 

the City of any breach of a provision of this Agreement shall not be deemed a 

waiver of any subsequent breach and shall not be construed to be a modification 

of the terms of this Agreement. 

 

17. NOTICES 

 

Any notice required by this Agreement shall be directed to the parties as follows: 

 

a. As to City:       

Mell Smigielski, City Administrator 

mell@mexicobeachgov.com       

201 Paradise Path 

Mexico Beach, Florida 32456  

(850) 648-5700 

 

b. As to Contractor:  _________________________ 

Contract Representative:____________________ 

Title/Position: ____________________________ 

Email address:____________________________________ 

Mailing address:___________________________________ 

Phone:______________________ Cell:_________________ 

 

18. ENTIRE AGREEMENT 

 

The Request for Bids, this Agreement, and any exhibits or appendixes attached 

hereto and incorporated herein, constitutes the entire agreement between parties 

pertaining to the subject matter hereof, and supersedes all prior and 

contemporaneous agreements, understandings, negotiations and discussions of 
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the parties, whether oral or written, and there are no representations, warranties, 

covenants or other agreements among them. 

 

IN WITNESS WHEREOF, the Contractor has executed this Agreement as of the 

day and year first above written. 

 

__________________________________ 
CONTRACTOR NAME 

 

By: ___________________________  

Print Name:_______________________  

Title:___________________________ 

 

 

ATTEST: THE CITY OF MEXICO 

  BEACH, FLORIDA, 

____________________________ a municipal corporation 

Tammy Brunson, City Clerk 

 By:_____________________________ 
Mell Smigielski, City Administrator 



 

 
 

 

PUBLIC CONSTRUCTION BOND 

Bond No.  (enter bond number) 

BY THIS BOND, We   , as 

Principal And  a corporation, as Surety, are bound 

to the City of Mexico Beach, Florida, herein called OWNER, in the sum of $     

for payment of which we bind ourselves, our heirs, personal representatives, 

successors, and assigns, jointly and severally. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the Contract dated   between Principal 

and OWNER for ITB 2026-05 – Boat Ramp Repairs & Expansion, the Contract 

being made a part of this Bond by reference, at the times and in the manner 

prescribed in the Contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), 

Florida Statutes, supplying Principal with labor, materials, or supplies, used 

directly or indirectly by Principal in the prosecution of the Work provided for in the 

contract; and 

3. Pays OWNER all losses, damages, expenses, costs, and attorney’s fees, 

including appellate proceedings, that OWNER sustains because of a default by 

Principal under the contract; and, 

4. Performs the guarantee of all Work and materials furnished under the Contract 

for the time specified in the Contract, then this Bond is void; otherwise, it remains 

in full force. 

Any action instituted by a claimant under this Bond for payment must be in accordance 

with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. 

Any changes in or under the Contract Documents and compliance or noncompliance 

with any formalities connected with the Contract or the changes does not affect Surety’s 

obligation under this bond. 

DATED ON  , 

__________________________________ 
(Name of Principal) 
 
 
__________________________________ 
By (As Attorney in Fact) (Name of Surety) 



NOTICE OF AWARD - 1 

NOTICE OF AWARD 

TO:          

         

         

         

PROJECT DESCRIPTION: 

The OWNER has considered the BIDs submitted in response to its advertised ITB 

2026-05 – BOAT RAMP REPAIRS & EXPANSION project. 

All interested parties are hereby notified that the BID submitted by 

  for the 

BOAT RAMP REPAIRS & EXPANSION project has been accepted for the Work 

described in the Bid Documents in the amounts of  

$   

As required by the Instruction to Bidders, please execute the Agreement and furnish the 

required CONTRACTOR’s Certificates of Insurance and Construction Bonds within 10 

business days from the date of this notice. 

You are further required to return an acknowledged copy of this Notice of Award to the 

OWNER with the executed Agreement and required Certificates of Insurance and 

Bonds within the 10 business days.  

If you have any questions, please contact Emily Thomasee, Anchor CEI (OWNER’s 

Representative), ethomasee@anchorcei.com (850) 215-1285. 

Dated this  day of  , 2026. 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

[SIGNATURE PAGES FOLLOW THIS PAGE] 



 

 

City of Mexico Beach 

By:    

Name:    

Title:    

ACCEPTANCE OF NOTICE 

Receipt of the above Notice of Award is hereby acknowledged:  

By         

This the  day of  , 2026. 

Name:         

Title:           



 

NOTICE TO PROCEED 

DATE:       

TO:        

        

        

PROJECT: ITB NO: 2026-05 – Boat Ramp Repairs & Expansion 

You are hereby notified to commence Work in accordance with the Agreement dated  

  , 20___, on or before    , 2026 and 

you are to substantially complete the Work within ____ calendar days.   The date of 

substantial completion of all Work is therefore  , 2026.  Contractor will 

have 30 calendar days from the date of substantial completion to address any 

unresolved issue in order to reach final completion of the project.  The date of final 

completion of all Work is therefore _________, 2026 (XX calendar days from Notice to 

Proceed to Final Completion). 

You are required to return an acknowledged copy of this Notice to Proceed to the City. 

BY:  CITY OF MEXICO BEACH 

          

Name    Date 

ACCEPTANCE OF NOTICE 

Receipt of the above Notice to Proceed is hereby acknowledged. 

          

CONTRACTOR’s Name 

This the  day of  , 2026. 

          

Signature 

By:            

Type or Print Name 

Title:     



 

 

 
 

 
 
 
 

APPENDIX C 
 

TECHNICAL SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 

SECTION 00100 
GENERAL CONDITIONS 

 
 

1. Definitions    25. Engineer's Authority 
2. Additional Instructions  26. Land and Right-of-Ways 

and Detail Drawings   27. Guarantee 
3. Schedules, Reports and  28. Claims and Disputes 

Records    29. Taxes 
4. Intent of the Contract   30. Contract Time, Schedule of the Work,     

Documents, Drawings and   and Time Extensions  
Specifications   31. Use of Site 

5. Shop Drawings   32. Temporary Facilities 
6. Materials, Services, and  33. Clean Up and Disposal of Waste 

Facilities     Materials 
7. Inspection and Testing  34. Warranty of Title 
8. Substitutions    35. Ownership of Hidden Valuable Materials 
9. Patents    36. As-Built Plans and Documents to be 
10. Surveys, Permits,     kept at the Site 
 Regulations, and Project  37. Silence of Specifications  

Layout    38. Gratuities 
11. Protection of Work,   39. Audit and Access to Records 

Property, Persons   40. Equal Opportunity Requirements 
12. Supervision by Contractor  41. Changed Conditions 
13. Changes in the Work  42. Compliance with Laws 
14. Changes in Contract Price  43. Public Entity Crimes 
15. Time for Completion and  44. Insurance Requirements 

Liquidated Damages   
16. Correction of Defective Work  
17. Suspension of Work,   

Termination, and Delay   
18. Payments to Contractor   
19. Acceptance of Final    

Payment as Release   
20. Contract Security    
21. Assignments     
22. Indemnification    
23. Separate Contracts    
24. Subcontracting    



 

 

 
1.0 DEFINITIONS 

1.1 Unless otherwise expressly noted, wherever used in the Contract 
Documents the following terms shall have the meanings indicated and 
shall be applicable to both the singular and plural thereof: 

1.2 ADDENDA - Written or graphic instruments, issued by Owner or Engineer 
prior to the execution of the Agreement, which modify or interpret any of 
the Contract Documents by additions, deletions, clarifications, or 
corrections. 

1.3 BID - The offer or proposal of the Bidder submitted on the prescribed form 
setting forth the prices for the Work to be performed. 

1.4 BIDDER - Any person, firm, or corporation submitting a Bid for the Work. 

1.5 BONDS - Bid, Performance, and Payment Bonds and other instruments or 
surety, furnished by the Contractor and the Contractor’s surety in 
accordance with the Contract Documents. 

1.6 CHANGE ORDER - A written order to the Contractor issued in accordance 
with the procedures set forth in the Contract Documents, authorizing an 
addition, deletion, or revision in the Work within the general scope of the 
Contract Documents, or authorizing an adjustment in the Contract Price or 
Contract Time. Refer to Appendix B for a copy of the Change Order Form 
that shall be used for this project. 

1.7 CONSTRUCTION CHANGE DIRECTIVE – A Construction Change 
Directive is a written order prepared by the Engineer and signed by the 
Owner, directing a change in the Work prior to agreement on adjustment, 
if any, in the Contract Price or Contract Time, or both. The Owner may by 
Construction Change Directive, without invalidating the Agreement, order 
changes in the Work within the general scope of the Agreement consisting 
of additions, deletions or other revisions, the Contract Price and Contract 
Time being adjusted accordingly. Refer to Appendix B for a copy of the 
Construction Change Directive that shall be used for this project. 

1.8 CONTRACT DOCUMENTS – Collectively the Agreement, Proposal Form, 
Payment Bond, Performance Bond, General Conditions, Supplemental 
Conditions, if any, Notice of Award, Notice to Proceed, Drug Free 
Workplace Program Statement, Trench Safety Act Certificate of 
Compliance, Public Entity Crimes Statement, Sales Tax Exemption 
Addendum, Certificate of Insurance, Release and Affidavit from 
Contractor, Release and Affidavit from Subcontractor, Application and 
Certificate for Payment, Certificate of Substantial Completion, Contract 
Change Order(s), Construction Change Directives, Field Orders, 



 

 

Drawings, Specifications and Addenda.  The Contract Documents are 
sometimes referred to herein as the Agreement.  

1.9 CONTRACT PRICE - The total compensation payable by Owner to 
Contractor under the terms and conditions of the Contract Documents. 

1.10 CONTRACT TIME - The total period of time beginning with the date of 
commencement of the Work as authorized by the City and ending on the 
required date for Substantial Completion of the Work.  The Contract Time 
is set forth with more specificity in Section 10 of the Agreement.    

1.11 CONTRACTOR - The Contractor is the person or entity identified as such 
in the Agreement and is referred to throughout the Contract Documents as 
if singular in number. The term “Contractor” means the Contractor or the 
Contractor's authorized representative.  

1.12 CITY or OWNER – The City of Mexico Beach, Florida, acting through its 
City Council and Charter Officers. 

1.13 DRAWINGS - The Drawings are the graphic and pictorial portions of the 
Contract Documents showing the design, location, and dimensions of the 
Work, generally including plans, elevations, sections, details, schedules 
and diagrams. 

1.14 ENGINEER - The person, firm or corporation named as such in the 
Agreement.  

1.15 FIELD ORDER - A written order effecting a clarification or change in the 
Work not involving an adjustment in the Contract Price or an extension of 
the Contract Time, issued by Engineer or Owner to Contractor during 
construction. 

1.16 NOTICE OF AWARD - The written notice of the acceptance of the Bid 
from the City to the successful Bidder. 

1.17 NOTICE TO PROCEED - Written communication issued by the City to the 
Contractor authorizing it to proceed with the Work and establishing the 
date for commencement of the Work.   

1.18 OWNER - Same as CITY; same as City of Mexico Beach, Florida. 

1.19 PROJECT – The Project is the total construction of which the Work 
performed under the Contract Documents may be the whole or a part and 
which may include construction by the City or by separate contractors and 
is formally known as the Boat Ramp Repairs & Expansion project. 

1.20 PROJECT ADMINISTRATION MANUAL (sometimes referred to herein as 
the “MANUAL”) – The City’s manual of forms and standard administrative 



 

 

procedures regarding project administration.  Contractor acknowledges 
and agrees it has received a copy of the current Manual and shall 
incorporate any modifications or updates issued by the City into its copy of 
the Manual to ensure the Manual is kept up to date. 

1.21 PROJECT REPRESENTATIVE -The Project Representative shall be the 
City’s representative with respect to the Project and may be a City 
employee or an outside consultant.  The Project Representative shall have 
authority to transmit instructions, receive information, and interpret and 
define the City’s policies and decisions with respect to the Work.  
However, except as may be otherwise expressly authorized in writing by 
the City, the Project Representative is not authorized on behalf of the City 
to issue any verbal or written orders or instructions to Contractor that 
would have the affect, or be interpreted to have the affect, of amending or 
modifying the terms or conditions of the Contract Documents or modifying 
or amending in any way whatever the:  

1.21.1 Scope or quality of Work to be performed and provided by 
Contractor as set forth in the Contract Document;  

1.21.2 The time within which Contractor is obligated to complete the Work; 
or 

1.21.3 The amount of compensation the City is obligated or committed to 
pay Contractor as set forth in the Contract Documents.  

1.22 SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, 
schedules, and other data which are prepared by the Contractor, a 
Subcontractor, manufacturer, supplier, or distributor, which illustrate how 
specific portions of the Work shall be fabricated or installed. 

1.23 SPECIFICATIONS - The Specifications are that portion of the Contract 
Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and 
performance of related services.  

1.24 SUBCONTRACTOR - An individual, firm, or corporation having a direct 
contract with Contractor or with any other Subcontractor for the 
performance of a part of the Work at the site. 

1.25 SUBSTANTIAL COMPLETION - That date certified by the Engineer when 
the Work or an Owner specified part thereof is sufficiently completed, in 
accordance with the Contract Documents, so that the Work or the Owner 
specified part thereof can be utilized by Owner for the purposes for which 
it is intended. Refer to Appendix B for the Notice of Substantial 
Completion Form for this project. 



 

 

1.26 SUPPLEMENTAL CONDITIONS - Modifications to the General Conditions 
required by Owner. 

1.27 SUPPLIER - Any person or organization who supplies materials or 
equipment for the Work for or on behalf of Contractor, including those 
fabricated to a special design, but who does not perform labor at the site. 

1.28 WORK - The term “Work” means the construction and services required 
by the Contract Documents, whether completed or partially completed, 
and includes all other labor, materials, equipment, and services provided 
or to be provided by the Contractor to fulfill the Contractor's obligations. 
The Work may constitute the whole or a part of the Project.   

2.0 ADDITIONAL INSTRUCTION AND DETAIL DRAWINGS 

2.1 From time to time, Contractor may be furnished additional instructions and 
detail drawings by the Engineer as necessary to permit Contractor to carry 
out the Work required by the Contract Documents. 

2.2 Any such additional drawings and instructions supplied to Contractor shall 
be issued as a Field Order.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

3.0 SCHEDULES, REPORTS AND RECORDS 

3.1 The Contractor shall submit to the City such schedule of quantities and 
costs, progress schedules, payrolls, reports, estimates, records and other 
data where applicable as are required by the Contract Documents for the 
Work to be performed. 

3.2 Contractor shall prepare and provide its construction progress schedule 
(“Construction Schedule”) prior to submitting is first Application for 
Payment, showing the order in which the Contractor proposes to carry on 
the Work, including dates at which the various parts of the Work will be 
started, estimated date of completion of each part and, as applicable, the 
dates at which special drawings will be required and dates for submission 
of Shop Drawings, the beginning of manufacture, the testing and the 
installation of materials, supplies and equipment.   

3.3 Further, the Construction Schedule shall not only include the overall 
progress schedule for the Work to be provided by Contractor hereunder, 
but also shall include reasonable time periods for Engineer’s performance, 
as accepted by Engineer.  The Construction Schedule and any other 
schedules required by the City hereunder shall be updated monthly.  The 
Construction Schedule and all updates to it shall not exceed the time 
periods established in the Contract Documents and shall be subject to the 
City’s and Engineer’s review and comment.   



 

 

 
3.4 Contractor’s submittal of a satisfactory Construction Schedule and 

updates thereto and the City’s acceptance of same shall be a condition 
precedent to the City’s obligation to pay Contractor; provided, however, 
the acceptance of any such schedule or update by Owner shall not be 
deemed an admission by Owner that such schedule or update is 
reasonable, accurate or correct. 

3.5 The Contractor shall also submit a schedule of payments, for Owner’s 
review and approval that the Contractor anticipates will be earned during 
the course of the Work. 

4.0 INTENT OF THE CONTRACT DOCUMENTS, DRAWINGS AND 
SPECIFICATIONS 

4.1 It is the intent of the Contract Documents to describe a functionally 
complete Project (or portion thereof) to be constructed in accordance with 
the Contract Documents.  Any work, materials or equipment that may 
reasonably be inferred from the Contract Documents as being required to 
produce the intended result shall be supplied whether or not specifically 
called for in the Contract Documents.   If the Contract Documents include 
words or terms that have a generally accepted technical or industry 
meaning, then such words or terms shall be interpreted to have such 
standard meaning unless otherwise expressly noted in the Contract 
Documents.  Reference to standard specifications, manuals or codes of 
any technical society, organization, or association or to the laws or 
regulations of any governmental authority having jurisdiction over the 
Project, whether such reference be specific or by implication, shall mean 
the latest standard specification, manual, code, law or regulation in affect 
at the time the Work is performed, except as may be otherwise specifically 
stated herein. Provided, however, in the event the standard specification, 
manual, code, law or regulation is changed after the Agreement has been 
executed by the parties, a Change Order shall be issued equitably 
adjusting the Contract Price and/or Contract Time to the extent such 
change materially impacts the Contract Time and/or Contract Price.  

4.2 Contractor shall perform the Work consistent with the intent of the 
Drawings, Specifications, and other Contract Documents, and Contractor 
shall furnish all labor, materials, tools, equipment, and transportation 
necessary for the proper execution of the Work in accordance with the 
Contract Documents and all incidental items necessary to complete the 
Work in an acceptable manner, ready for use, occupancy or operation by 
the City.   

4.3 Drawings are intended to show general arrangements, design and extent 
of Work and are not intended to serve as shop drawings.  Specifications 
are separated into divisions for convenience of reference only and shall 



 

 

not be interpreted as establishing divisions for the Work, trades, 
subcontracts or extent of any part of the Work.  In the event of a 
discrepancy between or among the Drawings, Specifications or other 
Contract Document provisions, Contractor shall be required to comply with 
the provision which is the more restrictive or stringent requirement upon 
Contractor, as determined by the City. 

4.4 If during the performance of the Work Contractor discovers a conflict, 
error, or discrepancy in the Contract Documents, including the Drawings 
and Specifications, Contractor immediately shall report same to Engineer 
and Owner in writing, and before proceeding with the Work affected 
thereby, shall obtain a written interpretation or clarification from Engineer.  
Work done by the Contractor after discovery of such conflict, error, or 
discrepancy without such written interpretation or clarification from 
Engineer, shall be done at the Contractor's risk.  Prior to commencing the 
Work, Contractor shall first take all necessary field measurements and 
verify the applicable field conditions.  After taking such measurements and 
verifying such conditions, Contractor shall carefully compare such 
measurements and conditions with the requirements of the Contract 
Documents, taking into consideration all other relevant information known 
to Contractor, for the purpose of identifying and bringing to Engineer’s and 
City’s attention all conflicts or discrepancies with the Contract Documents.  
Contractor is solely responsible for verifying all field measurements and 
conditions. 

4.5 Contractor shall comply with the City’s standard forms and procedures as 
set forth in the City’s Project Administration Manual relating to  

4.6 Project administration. To the extent there is no form or procedure for a 
particular matter, then Contractor shall comply with the form or procedure 
reasonably required by the City. Once a standard form has been executed 
by Contractor and Owner as necessary, the executed copy shall become 
part of the Contract Documents.  

5.0 SHOP DRAWINGS 

5.1 The Contractor shall provide shop drawings as may be necessary for the 
prosecution of the Work as required by the Contract Documents.  The 
Engineer shall promptly review all shop drawings.  The Engineer's 
approval of any shop drawing shall not release the Contractor from 
responsibility for deviations from the Contract Documents.  Any shop 
drawing which deviates from the requirements of the Contract Documents 
must be first authorized by a Change Order.   

5.2 When submitted for the Engineer's review, shop drawings shall bear the 
Contractor's certification that it has reviewed, checked and approved the 



 

 

shop drawings and that they are in conformance with the requirements of 
the Contract Documents. 

5.3 Portions of the Work requiring a shop drawing or sample submission shall 
not begin until the shop drawing or submission has been approved by the 
Engineer.  A copy of each approved shop drawing and each approved 
sample shall be kept in good order by the Contractor at the site and shall 
be available to the Engineer. 

6.0 MATERIALS, SERVICES AND FACILITIES 

6.1 It is understood that, except as otherwise specifically stated in the 
Contract Documents, the Contractor shall provide and pay for all 
materials, labor, tools, equipment, water, light, power, transportation, 
supervision, temporary construction of any nature, and all other services 
and facilities of any nature whatsoever necessary to execute, complete 
and deliver the Work within the Contract Time. 

6.2 Materials and equipment shall be stored by Contractor to ensure the 
preservation of their quality and fitness for the Work.  Stored materials and 
equipment to be incorporated in the Work shall be located so as to 
facilitate prompt inspection. 

6.3 Manufactured articles, materials, and equipment shall be applied, 
installed, connected, erected, used cleaned and conditioned as directed 
by the manufacturer. 

6.4 Materials, supplies, and equipment shall be in accordance with samples 
submitted by the Contractor and approved by the Engineer. 

6.5 Materials, supplies and equipment to be incorporated into the Work shall 
not be purchased by the Contractor or the Subcontractor subject to a 
chattel mortgage or under a conditional sale contract or other agreement 
by which an interest or lien is retained by the seller. 

7.0 INSPECTION AND TESTING 

7.1 All materials and equipment used in the construction of the Project shall 
be subject to adequate inspection and testing in accordance with generally 
accepted standards, as required and defined in the Contract Documents 
or required by applicable governmental law, rule or regulation. 

7.2 The City, Engineer, their respective representatives, agents and 
employees and governmental agencies with jurisdiction over the Project 
shall have access at all times to the Work whether the Work is being 
performed on or off of the Project site, for their observation, inspection and 
testing.  Contractor shall provide proper and safe conditions for such 
access, and also for any inspection or testing thereof.  Contractor shall 



 

 

provide the City and Engineer with timely prior written notice (at least 48 
hours) of the readiness of the Work for all required inspections, tests or 
approvals. 

7.3 In addition, authorized representatives, and agents of any participating 
Federal or State agency shall be permitted to inspect all Work, materials, 
payrolls, personnel records, material invoices, and other relevant data and 
records. 

7.4 The Contractor shall provide at the Contractor's expense all testing and 
inspection services required by the Contract Documents or any applicable 
governmental law, rule, or regulation.  Re-inspection and re-testing fees 
and costs of all testing failures shall be at the Contractor's expense.   

7.5 If the Contract Documents or any applicable governmental law, rule, or 
regulation requires any portion of the Work to specifically be inspected, 
tested, or approved, Contractor shall assume full responsibility therefore, 
pay all costs in connection therewith and furnish the Engineer the required 
certificates of inspection, testing or approval. All inspections, tests or 
approvals shall be performed in a manner and by organizations 
acceptable to the City and Engineer. 

7.6 Neither observations by Engineer or the City, nor inspections, tests or 
approvals by the Engineer or others shall relieve the Contractor from the 
obligations to perform the Work in accordance with the requirements of 
the Contract Documents. 

7.7 If any Work is covered contrary to the written instruction of the Engineer, it 
must, if requested by the Engineer, be uncovered for the Engineer’s 
observation and replaced at the Contractor's expense.     

7.8 If any Work that is to be inspected, tested or approved pursuant to the 
Contract Documents or any applicable governmental law, rule or 
regulation is covered without such inspection, testing or approval having 
been satisfactorily obtained by Contractor and without obtaining the 
written concurrence from Engineer, Contractor shall uncover, expose or 
otherwise make available the Work for such observation, inspection or 
testing as directed by Engineer, and Contractor shall be responsible for all 
such costs of uncovering, exposing, observation, inspection, testing, and 
reconstruction.  

7.9 If the Engineer considers it necessary or advisable that covered Work be 
inspected or tested by others that was not otherwise required to be tested 
or inspected by the terms of the Contract Documents or any applicable 
governmental  law, rule or regulation, the Contractor, at the Engineer 's 
request, will uncover, expose or otherwise make available for observation, 
inspection or testing as the Engineer may require, that portion of the Work 



 

 

in question, furnishing all necessary labor, materials, tools, and 
equipment.  If it is found that such Work is defective, the Contractor will 
bear all the expenses of such uncovering, exposure, observation, 
inspection, and testing and of satisfactory reconstruction. If, however, 
such Work is not found to be defective, the Contractor will be allowed an 
increase in the Contract Price or an extension of the Contract Time, or 
both, directly attributable to such uncovering, exposure, observation, 
inspection, testing and reconstruction and an appropriate Change Order 
shall be issued. 

8.0 SUBSTITUTIONS 

8.1 Whenever a material, article, or piece of equipment is identified on the 
Drawings or Specifications by reference to brand name or catalogue 
numbers, it shall be understood that this is referenced for the purpose of 
defining the performance or other salient requirements and that other 
products of equal capacities, quality and function may be considered.  The 
Contractor may recommend the substitution of a material, article, or piece 
of equipment of equal substance, quality, and function for those referred to 
in the Contract Documents by reference to brand name or catalogue 
number, and if, in the opinion of the Engineer, such material, article, or 
piece of equipment is of equal substance, quality and function to that 
specified, the Engineer may allow its substitution and use by the 
Contractor.  If the Contractor based its bid on “or equal” products and the 
City and/or Engineer determine that one or more of the Contractor’s 
proposed “or equal” products included in its bid fails to meet the 
requirements of the Contract Documents, Contractor may be required, at 
City’s sole discretion, to provide products conforming with the 
requirements of the Contract Documents at no additional cost to the City 
per the City’s direction.  

8.2 If Contractor wishes to furnish or use a substitute item of material or 
equipment, Contractor shall certify that the proposed substitute shall 
perform adequately the functions and achieve the results called for by the 
general design, be similar and of equal substance to that specified and be 
suited to the same use as that specified.  Contractor shall also certify that 
the evaluation and acceptance of the proposed substitute will not 
prejudice Contractor’s achievement of Substantial Completion of the Work 
within the Contract Time, whether or not acceptance of the substitute for 
use in the Work will require a change in any of the Contract Documents 
(or in the provisions of any other direct contract with Owner for the Project) 
to adapt the design to the proposed substitute and whether or not 
incorporation or use by the substitute in connection with the Work is 
subject to payment of any license fee or royalty.  All variations of the 
proposed substitute from that specified will be identified in the application 
and available maintenance, repair and replacement service shall be 
indicated.  Contractor shall also provide an itemized estimate of all costs 



 

 

that will result directly or indirectly from acceptance of such substitute, 
including costs for redesign and claims of other contractors affected by the 
resulting change, all of which shall be considered by Engineer in 
evaluating the proposed substitute.  Engineer or Owner may require 
Contractor to furnish at Contractor’s expense additional data about the 
proposed substitute.  Further, Contractor shall reimburse Owner for the 
changes of Engineer and Engineer’s consultants for evaluating each 
proposed substitute submitted after the effective date of the Agreement 
and all costs resulting from any delays in the Work while the substitute 
was undergoing review.  

9.0 PATENTS 

9.1 The Contractor shall pay all applicable royalties and license fees and shall 
defend all suits or claims for infringement of any patent rights and save the 
City harmless from loss on account thereof, except that the City shall be 
responsible for any such loss when a particular process, design, or 
product of a particular manufacturer or manufacturers is specified. 
Provided, however, if the Contractor has reason to believe that the design, 
process, or product specified is an infringement of a patent, the Contractor 
shall be responsible for such loss or claim unless the Contractor promptly 
gives such information in writing to the Engineer and City. 

10.0 SURVEYS, PERMITS, REGULATIONS, AND PROJECT LAYOUT 

10.1 The City shall furnish all boundary surveys and establish all base lines for 
locating the principal component parts of the Work together with a suitable 
number of benchmarks adjacent to the Work as shown in the Contract 
Documents.  From the information provided by the City, unless otherwise 
specified in the Contract Documents, the Contractor shall develop and 
make all detail surveys needed for construction such as slope stakes, 
batten boards, stakes for pipe locations and other working points, lines, 
elevations and cut sheets. 

10.2 The Contractor shall carefully preserve benchmarks, reference points and 
stakes. Contractor is solely responsible for maintaining all benchmarks, 
reference points, and stakes, and is solely responsible for any mistake 
that may be caused by their loss or disturbance. The Contractor shall be 
held responsible for all mistakes that may be caused by the loss or 
disturbance of any such benchmarks, reference points or stakes.  

10.3 The Contractor shall engage for the performance of Project layout and 
control, a Professional Land Surveyor registered in the State of Florida to 
practice land surveying.  Said surveyor must carry Professional Liability 
Insurance in the amount of at least one million dollars ($1,000,000) per 
occurrence.  The land surveyor employed for this Project must comply 



 

 

with the Minimum Technical Standards for Surveying and Mapping 
pursuant to Florida Statute 472.027.   

10.4 Should the Contractor in the course of its Work find that the points, 
grades, and levels which are shown upon the Drawings are not 
conformable to the physical conditions of the locality at the proposed work 
or structure, it shall immediately inform the Engineer of the discrepancy 
between actual physical conditions of the locality of the proposed work, 
and the points, grades and levels which are shown on the drawings.  

No claim shall be made by the Contractor against the City for 
compensation or damage by reasons of failure of the Engineer to 
represent upon the Drawings points, grades and levels conformable to the 
actual physical conditions of the locality of the proposed work. 

10.5 All permits and licenses necessary for the prosecution of the Work shall 
be secured and paid for by the Contractor unless otherwise expressly 
noted in the Contract Documents.  These shall include all building permits, 
burn permits, debris disposal permits, etc.  All licenses, easements and 
variances for permanent structures or permanent changes in existing 
facilities shall be secured and paid for by the City, unless otherwise 
specified in the Contract Documents.  The Contractor shall give all notices 
and comply with all laws, ordinances, rules, regulations and governmental 
permits and approvals bearing on the conduct of the Work as drawn and 
specified.  If the Contractor observes that the Contract Documents are at 
variance therewith, the Contractor shall promptly notify the Engineer and 
City in writing, and any necessary changes shall be adjusted as provided 
in Section 13 below.  

11.0 PROTECTION OF WORK, PROPERTY, AND PERSONS 

11.1 The Contractor is responsible for the safety and protection of all persons 
and property on or about the Project site during the progress of the Work, 
including trees, shrubs, lawns, walks, pavements, roadways, structures 
and utilities not designated for removal, relocation or replacement in the 
course of construction.   Further, it is Contractor’s responsibility to protect 
from damage or loss all material and equipment to be incorporated into 
the Work whether in storage on or off the Project site.  Contractor shall 
initiate, maintain and supervise all safety precautions and programs in 
connection with the Work and shall develop and implement, in accordance 
with the requirements of the Contract Documents, a safety plan for the 
Work.  Contractor’s safety plan shall include a hurricane protection plan.  
Contractor’s duties and responsibilities for the safety and protection of the 
Work shall continue until such time as the Work is completed and final 
acceptance of same by the City has occurred.  



 

 

11.2 1The Contractor will comply with all applicable codes, laws, ordinances, 
rules, regulations and orders of the City and any public body having 
jurisdiction over the Work, including the Occupational Safety and Health 
Administration (OSHA) and any State Safety and Health agency 
requirements and all of their safety codes, laws, ordinances, rules and 
regulations.  The Contractor will erect and maintain, as required by the 
conditions and progress of the Work, all necessary safeguards for safety 
and protection.  Contractor shall notify owners of adjacent property and of 
any underground structures or improvements and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in 
the protection, removal, relocation, or replacement of their property.   

The Contractor will remedy all damage, injury or loss to any property 
caused by the Contractor, any Subcontractor or anyone directly or 
indirectly employed by any of them or anyone of whose acts any of them 
be liable.   

11.3 Barricades, Guards and Safety Provisions:  To protect persons from injury 
and to avoid property damage, adequate barricades, construction signs, 
torches, red lanterns, and guards shall be placed and maintained during 
progress of construction work and until it is safe for both pedestrians and 
vehicular traffic.  Rules and regulations of local authorities regarding 
safety provisions shall be observed. 

11.4 In emergencies affecting the safety of persons or the Work or property at 
the site or adjacent thereto, the Contractor, without special instructions or 
authorization from the Engineer or City, shall act to prevent threatened 
damage, injury, or loss. The Contractor will give the Engineer prompt 
written notice of any such emergency and to the extent the emergency 
was not caused by the fault or neglect of Contractor or anyone for whom 
Contractor is responsible, a Change Order shall be issued covering the 
necessary and reasonable changes and deviations involved. 

11.5 At all times during the performance of the Work at the Project site, 
Contractor shall have designated, and located on a full-time basis at the 
Project site, a qualified individual whose responsibility shall be to monitor 
and enforce Contractor’s safety program at the Project site; such 
individual shall be deemed to be the Contractor’s Project Superintendent.  
However, Contractor may designate by written notice to the City another 
individual, reasonably acceptable to the City, who shall be Contractor’s 
safety representative at the Project site.   

11.6 Alcohol, drugs, and all illegal substances are strictly prohibited on the 
Project site and any City property.  All employees of Contractor, as well as 
those of all Subcontractors and those of any other person or entity for 
whom Contractor is legally liable (collectively referred to herein as 
“Employees”), shall not possess or be under the influence of any such 



 

 

substances while on the Project site or any City property.  Further, 
employees shall not bring on to the Project site or any City property any 
gun, rifle or other firearm, or explosives of any kind. Provided, however, to 
the extent explosives are reasonably required with respect to the 
performance of the Work, Contractor shall strictly comply with the Contract 
Documents and any and all rules and regulations of Owner or of any 
applicable governmental agency as it relates to the storage, handling and 
use of such explosives.     

12.0 SUPERVISION BY CONTRACTOR 

12.1 The Contractor will supervise and direct the Work.  Contractor shall be 
solely responsible for the means, methods, techniques, sequences, and 
procedures of construction.  The Contractor will employ and maintain on 
the Project site on a full-time basis a qualified superintendent acceptable 
to the City.  The superintendent and his or her designees shall have full 
authority to act on behalf of the Contractor and all communications given 
to the superintendent or his or her designee shall be as binding as if given 
to the Contractor.  The superintendent or his or her designee shall be 
present on the site at all times when any portion of the Work is being 
performed to ensure adequate supervision and coordination of the Work. 

13.0 CHANGES IN THE WORK 

13.1 The City may at any time during the progress of the Work, as the need 
arises and in its sole discretion, order changes within the general scope of 
the Work without invalidating the Agreement.  Promptly after being notified 
of a change, but in no event more than 14 days after its receipt of such 
notification (unless the City has agreed in writing to a longer period of 
time), Contractor shall submit an itemized estimate of any cost or time 
increases or savings it foresees as a result of the change.  Except in an 
emergency endangering life or property, no addition or changes to the 
Work shall be made except upon a properly issued Change Order, 
Construction Change Directive or Field Order.  No officer, employee or 
agent of the City is authorized to direct any extra or changed work without 
a properly issued Change Order, Construction Change Directive, or Field 
Order.  

13.2 All changes to the Work must be authorized by means of a written Change 
Order that is mutually agreed to by the City and Contractor or a 
Construction Change Directive issued by the City or a Field Order issued 
by the City or Engineer.  If the change is to be accomplished through a 
Change Order, the Change Order, in the form set forth in the City’s Project 
Administration Manual, shall be prepared by Contractor, reviewed by 
Engineer and the City, and executed promptly by the parties after an 
agreement is reached between Contractor and the City concerning the 
requested changes.  Contractor shall promptly perform changes 



 

 

authorized by duly executed Change Orders.  The Contract Price and 
Contract Time shall be adjusted in the Change Order in the manner as the 
City and Contractor shall mutually agree. The Change Order shall identify 
the changed work. Also, where the Contract Price is based upon unit 
prices, a Change Order may be used for work for which quantities have 
been altered from those shown in the bidding schedule, as well as 
decreases or increases in the quantities of installed units which are 
different than those shown in the bidding schedule because of final 
measurements.  All changes must be recorded on an executed Change 
Order before they can be included in a monthly Application for Payment. 

13.3 To the extent the Contract Price is based on unit prices, the City reserves 
the right to increase or decrease a unit price quantity as may be deemed 
reasonable or necessary in order to complete the Work contemplated by 
this Agreement. 

13.4 If the City and Contractor are unable to agree on a Change Order for the 
requested change, Contractor shall, nevertheless, promptly perform the 
change as directed by the City in a written Construction Change Directive.  
In that event, the Contract Price and Contract Time shall be adjusted in 
the Construction Change Directive as determined by the City.  If 
Contractor disagrees with the City’s adjustment determination, Contractor 
must make a claim strictly in accordance with the terms of the Contract 
Documents or else be deemed to have waived any claim it might 
otherwise have had on that matter. 

13.5 The City shall have the right to conduct an audit of Contractor’s books and 
records, as well as those of its Subcontractors and Suppliers, to verify the 
accuracy of Contractor’s estimates or claims with respect to Contractor’s 
cost and time impacts associated with any Change Order or Construction 
Change Directive. 

13.6 The Engineer or City at any time may direct Contractor to make changes 
to the Work by issuing a Field Order, so long as such changes do not 
require or result in any adjustment to the Contract Price or Contract Time 
and are generally within the scope of the Work.  Contractor shall proceed 
with the performance of any changes in the Work so ordered by the 
Engineer or City unless the Contractor believes that such Field Order 
entitles the Contractor to a change in the Contract Price or Contract Time, 
or both. In the event Contractor believes the Field Order requires a 
change to the Contract Price or Contract Time, it must provide written 
notice to the Engineer and City within 5 business days of receipt of the 
Field Order and before starting with any changed Work.  Failure to provide 
such notice waives Contractor’s right to claim such work requires a 
change in the Contract Price or Contract Time.  Once Contractor has 
provided timely written notice, it shall proceed as directed by City in 



 

 

writing, and thereafter shall file a claim in accordance with the procedures 
required herein.    

14.0 CHANGES IN CONTRACT PRICE 

14.1 The Contract Price may be changed only by a Change Order or 
Construction Change Directive issued in accordance with the terms of the 
Contract Documents.  If the Change Order or Construction Change 
Directive provides for an adjustment to the Contract Price, the adjustment 
shall be based on one of the following methods: mutual acceptance of a 
lump sum properly itemized and supported by sufficient substantiating 
data to permit evaluation; or unit prices stated in the Contract Documents 
or subsequently agreed upon; or cost to be determined in a manner 
agreed upon by the parties and a mutually acceptable fixed or percentage 
fee; or on a time and material basis.   

14.2 In the event the Owner elects to proceed with changed work on a time and 
material basis, the following provisions shall apply: 

14.3 For all labor, including a foreman in direct charge of the specified 
operations, the Contractor shall receive a sum equal to the current 
standard local rate of wages actually paid for every hour that the labor is 
actually engaged in such changed work, plus the actual cost of social 
security taxes, unemployment insurance, and workmen’s compensation 
insurance based on the actual wages paid for such labor, to which cost 
shall be added an amount equal to 10% thereof for all overhead and profit 
(including all general supervision and for furnishing and repairing small 
tools and ordinary equipment used in doing the changed work).  

14.4 For all materials used, the Contractor shall receive the actual cost of such 
materials, including freight charges as shown by original receipted bills, to 
which cost shall be added an amount equal to 10% thereof for all 
overhead and profit.   

14.5 For any construction equipment or special equipment including fuel and 
lubricants therefor, required for the economical performance of the 
changed work, the Engineer shall allow the Contractor a rental price, to be 
agreed upon in writing before such work is begun, for every hour that such 
construction equipment or special equipment is actually operated on the 
work, which rental price shall include all overhead and profit. Such hourly 
rental price shall not exceed 1/176 part of the monthly rate stated for such 
equipment in the latest edition of the “Compilation of Rental Rates for 
Construction Equipment” by Associated Equipment Distributors.  

14.6 Subcontractors are subject to the above and the Contractor mark-up for 
overhead and profit shall not exceed 5% of the amount due to the 
Subcontractor. 



 

 

14.7 The Contractor shall keep and present, in such form as the Engineer may 
prescribe, an itemized accounting of all time and material costs, together 
with appropriate supporting data. 

15.0 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

15.1 Time is of the essence in the performance of the Work under this 
Agreement.  The date of beginning and the time for completion of the 
Work are essential conditions of the Contract Documents.  The required 
date of commencement of the Work shall be established in the Notice to 
Proceed to be issued by the City.  As noted in the Agreement, Contractor 
shall commence the Work within 10 calendar days after the required date 
of commencement.  Any Work performed by Contractor prior to the 
required date of commencement shall be at the sole risk of Contractor.  
The Notice to Proceed shall be issued within 30 days of the execution of 
the Agreement by the City.  Should there be reasons why the Notice to 
Proceed cannot be issued within such period, the time may be extended 
by mutual agreement of the City and Contractor.  If the Notice to Proceed 
has not been issued within the 30-day period or within the period mutually 
agreed upon, the Contractor may terminate the Agreement without further 
liability on the part of either party by providing the City written notice of 
such termination, in which event such termination shall be deemed a 
termination for convenience of the City as set forth in Section 17.5 below.  
Provided, however, notwithstanding anything in the Contract Documents 
to the contrary, in the event of such termination pursuant to this Section 
15.1, Contractor acknowledges and agrees that no payments will be due 
Contractor, nor shall the City make any payments to Contractor for any 
Work that would have been authorized under the Agreement once 
executed by both parties.  

15.2 The Contractor will proceed with the Work at such rate of progress to 
ensure Substantial Completion within the Contract Time.  It is expressly 
understood and agreed, by and between the Contractor and the City, that 
the Contract Time for Substantial Completion of the Work is a reasonable 
period of time. The Construction Schedule shall include the date the Work 
must be substantially completed by Contractor and all interim milestones 
required by the City.  Substantial Completion of the Work shall be 
achieved when the Work has been completed to the point where the City 
can occupy or utilize the Work for its intended purpose. The Engineer shall 
certify the date Substantial Completion of the Work is achieved. If the City 
has designated portions of the Work to be turned over to the City prior to 
Substantial Completion of the entire Work as provided in Section 15.3 
below, the Engineer shall certify the date as to when Substantial 
Completion of such designated portions of the Work have been achieved.  
The entire Work shall be fully completed and ready for final acceptance by 
the City within 30 calendar days after Substantial Completion of the Work 



 

 

or 30 days after Contractor’s receipt of the punch list, whichever date 
occurs last. 

15.2.1 Once the Contractor believes it has achieved Substantial 
Completion of the Work, it shall notify the City and Engineer in 
writing and request a substantial completion inspection.   

15.2.2 Concurrent with its delivery of such written notice, Contractor shall 
submit its initial punch list for the City’s and Engineer’s review.   

15.2.3 Any Work remaining to be completed or any defective work to be 
remedied shall be listed on the punch list.  Once the substantial 
completion inspection has been made, Owner and Engineer shall 
modify the Contractor's initial punch list to include all items to be 
completed or repaired by Contractor in order to achieve final 
acceptance of the Work.  

15.2.4 Thereafter, the Engineer shall provide Contractor a copy of the final 
punch list.  Such final punch list shall be in compliance with the 
Contract Documents and all applicable laws, including Section 
218.735 of the Florida Statutes.  

15.2.5 Accordingly, if the Contract Price is less than $10 million, Engineer 
shall provide the final punch list to Contractor within 30 calendar 
days after Contractor has achieved Substantial Completion.  

15.2.6 If the Contract Price is $10 million or more, Engineer shall provide 
the final punch list to Contractor within 60 calendar days after 
Contractor has achieved Substantial Completion.   

15.2.7 Contractor acknowledges and agrees that the failure to include any 
corrective work or pending items not yet completed on the punch 
list does not alter the responsibility of Contractor to complete all the 
Work required under this Contract.    

15.3 The City may take early occupancy of all or any portions of the Work, at 
the City’s election, by designating in writing to Contractor the specific 
portions of the Work to be occupied and the date such occupancy shall 
commence. If any such specific early occupancy was not expressly 
identified in the bidding documents issued with respect to this Agreement 
(as they may have been modified by any applicable Addenda) and such 
early occupancy adversely impacts Contractor’s cost or time of 
performance, Contractor shall be entitled to an equitable adjustment to the 
Contract Price and the Contract Time, all in accordance with the other 
terms and conditions of the Contract Documents. 

15.4 The City and Contractor recognize that, since time is of the essence for 
this Agreement, the City will suffer financial loss if the Work is not 



 

 

substantially completed within the Contract Time, as said time may be 
adjusted as provided for herein.  In such event, the total amount of the 
City’s damages, will be difficult, if not impossible, to definitely ascertain 
and quantify, because this is a public construction project that will, when 
completed, benefit the public.  It is hereby agreed that it is appropriate and 
fair that the City receive liquidated damages from Contractor, if Contractor 
fails to achieve Substantial Completion of the Work within the required 
Contract Time. Should Contractor fail to substantially complete the Work 
within the Contract Time, the City shall be entitled to assess, as liquidated 
damages, but not as a penalty, the amount for liquidated damages as 
specified in the Agreement for each calendar day thereafter until 
Substantial Completion is achieved.  Contractor hereby expressly waives 
and relinquishes any right which it may have to seek to characterize the 
above noted liquidated damages as a penalty, which the parties agree 
represents a fair and reasonable estimate of the City’s actual damages at 
the time of contracting if Contractor fails to achieve Substantial 
Completion of the Work within the Contract Time.   

15.4.1 In the event the Work is not fully completed within 30 days from the 
date of Substantial Completion, the City reserves the right to 
assess against Contractor its actual damages incurred as a result 
of such delay by Contractor. 

16.0 CORRECTION OF DEFECTIVE WORK 

16.1 Work not conforming to the requirements of the Contract Documents shall 
be deemed defective Work.  If required by the City or Engineer, the 
Contractor shall as directed, either correct all defective Work, whether or 
not fabricated, installed or completed, or, if the defective Work has been 
rejected by the City or Engineer, remove it from the site and replace it with 
non-defective Work in accordance with the Contract Documents and 
without additional expense to the City.  Further, Contractor shall bear the 
expense of making good all work of other contractors performing work on 
the Project destroyed or damaged by such removal or replacement.  
Contractor shall bear all direct, indirect, and consequential costs of such 
correction or removal (including, but not limited to fees and charges of 
engineers, architects, attorneys, and other professionals) made necessary 
thereby, and shall hold the City and Engineer harmless for same.  
Notwithstanding anything herein to the contrary, the City may determine, 
at its sole discretion, to accept defective Work.   If such determination is 
rendered prior to final payment, a Change Order or Construction Change 
Directive shall be executed evidencing such acceptance of such defective 
Work, incorporating the necessary revisions in the Contract Documents 
and reflecting an appropriate decrease in the Contract Price.  If the City 
accepts such defective Work after final payment, Contractor shall promptly 
pay the City an appropriate amount determined by the City to adequately 
compensate the City for its acceptance of the defective Work.  



 

 

16.2 If the Contractor does not take action to correct defective Work or to 
remove and replace rejected defective Work or if Contractor fails to 
comply with any of the provisions of the Contract Documents within 10 
days after receipt of written notice from the City or Engineer, the City may 
correct and remedy any such deficiency at the expense of the Contractor.  
To the extent necessary to complete corrective and remedial action, the 
City may exclude Contractor from any or all of the Project site, take 
possession of all or any part of the Work, and suspend Contractor’s 
services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Project site and incorporate 
in the Work all materials and equipment stored at the Project site or for 
which the City has paid Contractor but which are stored elsewhere.  
Contractor shall allow the City, Engineer and their respective 
representatives, agents, and employees such access to the Project site as 
may be necessary to enable the City to exercise the rights and remedies 
under this Section.  All direct, indirect, and consequential costs of the City 
in exercising such rights and remedies shall be at Contractor’s expense, 
and a Change Order or a Construction Change Directive shall be issued, 
incorporating the necessary revisions to the Contract Documents, 
including an appropriate decrease to the Contract Price.  Such direct, 
indirect, and consequential costs shall include, but not be limited to, fees 
and charges of engineers, architects, attorneys and other professionals, 
and all costs of repair and replacement of work of others destroyed or 
damaged by correction, removal, or replacement of Contractor’s defective 
Work.  Contractor shall not be allowed an extension of the Contract Time 
because of any delay in performance of the Work attributable to the 
exercise by the City of the City’s rights and remedies hereunder.  

17.0 SUSPENSION OF WORK, TERMINATION, AND DELAY 

17.1 The City shall have the right to suspend the Work or any portion thereof 
for a period of not more than 90 days or such additional time as agreed 
upon by the Contractor, upon giving Contractor written notice of such 
suspension to the Contractor.  The City or Engineer shall fix the date on 
which Work shall be resumed.  The Contractor will resume that Work on 
the date so fixed unless otherwise directed by the City.  Provided 
Contractor strictly complies with the Change Order and Claims procedures 
set forth in the Contract Documents, Contractor will be entitled to a 
Change Order adjusting the Contract Price and Contract Time, as 
provided in the Contract Documents, to the extent attributable to any such 
suspension, unless said suspension is due to the fault or neglect of 
Contractor or anyone for whom Contractor is responsible.   

17.2 If, through no act or fault of the Contractor, the Work is suspended for a 
period of more than 90 days by the City or under an order of court or other 
public authority, or the Engineer fails to act on any request for payment 
within 30 days after it is submitted, or the City fails to pay the Contractor 



 

 

any undisputed amounts within 30 days of its approval, then the 
Contractor may after 10 days from delivery of a written notice to the City 
and the Engineer and the City’s failure to cure such default (or a maximum 
of 60 days in the event the default cannot reasonably be cured within 10 
days provided that the City commences to cure within 10 days and 
thereafter diligently and continuously pursues said cure) terminate the 
Agreement and recover from the City payment for all Work properly 
executed and reasonable termination expenses sustained.  In addition, 
and in lieu of terminating the Agreement, if the Engineer has failed to act 
on a request for payment or if the City has failed to make any payment 
within the aforesaid 30 day periods, the Contractor may upon 10 days 
written notice to the City and the Engineer stop the Work until paid all 
amounts then due, in which event and upon resumption of the Work, a 
Change Order shall be issued adjusting the Contract Price and Contract 
Time as provided in the Contract Documents. 

17.3 Contractor shall be considered in material default of the Agreement and 
such default shall be considered cause for the City to terminate the 
Contractor’s right to continue to perform under the Agreement, in whole or 
in part, as further set forth in this Section, if Contractor:   

17.3.1 Fails to begin the Work under the Contract Documents within the 
time specified herein; or  

17.3.2 Fails to properly and timely perform the Work as directed by the 
City or Engineer or as provided for in the approved Construction 
Schedule; or  

17.3.3 Performs the Work unsuitably or neglects or refuses to remove 
materials or to correct or replace such Work as may be rejected 
as unacceptable or unsuitable; or  

17.3.4 Discontinues the prosecution of the Work contrary to the 
requirements of the Agreement; or  

17.3.5 Fails to resume Work which has been suspended within a 
reasonable time after being notified to do so; or  

17.3.6 Becomes insolvent or is declared bankrupt, or commits any act of 
bankruptcy; or  

17.3.7 Allows any final judgment to stand against it unsatisfied for more 
than 10 days; or  

17.3.8 Makes an assignment for the benefit of creditors; or  

17.3.9 Fails to comply with any applicable codes, laws, ordinances, rules 
or regulations with respect to the Work; or  



 

 

17.3.10  Fails to supply sufficient skilled workmen or suitable materials or 
equipment; or  

17.3.11 Fails to promptly pay its Subcontractors and Suppliers; or  

17.3.12 Disregards the authority of the City or Engineer; or  

17.3.13 Materially breaches any other provision of the Contract 
Documents.   

17.4 In rendering its decision as to whether one of the causes under Section 
17.3 exist which would permit the City to terminate the Agreement, the 
City shall be entitled to rely upon the determination of the Engineer 
concerning such matter.  

17.4.1 In such event, and after giving the Contractor and its surety a 
minimum of 10 days from delivery of a written notice to cure any 
such default (or a maximum of 60 days in the event the default 
cannot reasonably be cured within 10 days provided that Contractor 
commences to cure within 10 days and thereafter diligently and 
continuously pursues said cure), the City may at its option, and 
without releasing or waiving its rights and remedies against 
Contractor’s sureties and without prejudice to any other right or 
remedy, terminate Contractor’s right to proceed under the 
Agreement in whole or in part, and take possession of the Project 
and of all materials, equipment, tools, construction equipment and 
machinery thereon owned by the Contractor, take assignments of 
any of Contractor’s subcontracts and purchase orders that the City 
may designate,  and finish the Work by whatever method the City in 
its sole discretion may deem expedient.   

17.4.2 If Contractor’s right to proceed under the Agreement is terminated, 
Contractor shall not be entitled to receive any further payment until 
the Work is finished.  All monies expended and all of the costs, 
losses, damages and extra expenses, including all management, 
administrative and other overhead and other direct and indirect 
expenses (including Engineer and attorneys’ fees) or damages 
incurred by the City incident to such completion (collectively 
“Completion Costs”), shall be deducted from the unpaid balance of 
the Contract Price. Upon the City’s completion, if the unpaid 
balance of the Contract Price exceeds the Completion Costs, such 
excess shall be paid to the Contractor.  If the Completion Costs 
exceed the unpaid balance of the Contract Price, Contractor shall 
pay promptly to the City on demand the full amount of such excess 
and interest thereon at a rate of 6% per annum until paid. 



 

 

17.4.3 The liability of Contractor hereunder for Completion Costs shall 
extend to and include the full amount of any and all sums paid, 
expenses and losses incurred, damages sustained, and obligations 
assumed by the City in good faith under the belief that such 
payments or assumptions were necessary or required, in 
completing the Work and providing labor, materials, equipment, 
supplies, and other items therefor or re-letting the Work, and in 
settlement, discharge or compromise of any claims, demands, 
suits, and judgments pertaining to or arising out of the Work 
hereunder.  Further, in the event the City has exercised its right to 
terminate due to Contractor’s default, Contractor shall be prohibited 
from bidding or otherwise seeking additional work from the City in 
accordance with the City’s then current debarment policy.  

17.4.4 The City may deduct from any payment, any sum owed by the City 
to Contractor, either under this Agreement or any other agreement 
between the City and the Contractor.  Further, a default by 
Contractor under any other agreement with the City shall be 
deemed a default under this Agreement and a default under this 
Agreement shall be deemed a default under any other agreement 
between the City and Contractor.   

17.5 Where the Contractor's services have been so terminated by the City, said 
termination shall not affect any right of the City against the Contractor then 
existing or which may thereafter accrue.  Any retention or payment of 
monies by the City due the Contractor will not release the Contractor from 
compliance with the Contract Documents.  Further, if after notice of 
termination of Contractor’s right to proceed pursuant to Section 17.3, it is 
determined for any reason that Contractor was not in default, or that its 
default was excusable, or that the City is not entitled to the remedies 
against Contractor provided herein, then such termination shall be 
deemed a termination for the City’s convenience and Contractor’s 
remedies against the City shall be the same as and limited to those 
afforded Contractor under Section 17.5 below.  

17.6 The City shall have the right to terminate this Agreement without cause 
upon 10 days from delivery of a written notice to the Contractor.  In the 
event of such termination for convenience, Contractor’s sole and exclusive 
recovery against the City shall be limited to that portion of the Contract 
Price earned through the date of termination, together with any retainage 
withheld and reasonable termination expenses incurred, but Contractor 
shall not be entitled to any other or further recovery against the City, 
including, but not limited to, damages or any anticipated profit on portions 
of the Work not performed. 

18.0 PAYMENT TO CONTRACTOR 



 

 

18.1 At least 10 days before submitting the first Application for Payment, the 
Contractor shall submit to the City and Engineer a schedule of values 
allocated to various portions of the Work, prepared in such form and 
supported by such data to substantiate its accuracy as the City or 
Engineer may require. It is anticipated the schedule of values substantially 
will be based upon the Contractor’s completed Bid Proposal Form, 
attached as Section 00030.  This schedule, unless objected to by the City 
or Engineer, shall be used as a basis for reviewing the Contractor's 
Applications for Payment. On or before the 25th of each month, the 
Contractor will submit to the Engineer an Application for Payment filled out 
and signed by the Contractor covering the Work performed since the 
previous month’s Application for Payment.  The Application for Payment 
may also include the cost of such materials and equipment which are 
suitably stored either at or off the site to the extent such payment is 
approved by City as provided in Section 18.1.1 below.  Invoices received 
after the 25th day of each month shall be considered for payment as part 
of the next month’s Application for Payment.  Contractor’s Application for 
Payment shall be in such form and contain such detail and backup as the 
City reasonably may require.   

18.1.1 If payment is requested on the basis of materials and equipment 
not incorporated in the Work but delivered and suitably stored at or 
off the site, the Application for Payment shall also be accompanied 
by such supporting data, satisfactory to the City, as will establish 
the City's title to the material and equipment free and clear of all 
liens, charges, security interests and encumbrances, together with 
evidence that the materials and equipment are covered by 
appropriate property insurance and other arrangements to protect 
City’s interest therein, all of which shall be subject to City’s 
satisfaction.  City has the discretion whether or not to pay for such 
unincorporated materials.   

18.1.2 The Engineer will, within 10 days after receipt of each Application 
for Payment, indicate in writing its recommendation as to that 
portion of the payment being requested by Contractor in the 
Application for Payment which Engineer believes is due and 
payable.  The City shall pay Contractor that portion of the 
Application for Payment approved by Engineer and Owner within 
15 days of the City’s receipt of the Engineer’s payment 
recommendation.   

18.1.3 City shall retain an amount equal to 10% of the approved amount to 
be paid Contractor under each monthly Application for Payment. 
The retainage shall be accumulated and not released to Contractor 
until final payment is due.  Provided, however, the City reserves the 
right, in its sole discretion, to reduce such retainage prior to final 
payment; but at no time shall the retainage be reduced to less than 



 

 

5% prior to Contractor achieving Substantial Completion. Provided, 
further however, if at any time during this Agreement, and in the 
City's sole discretion, the City becomes dissatisfied with 
Contractor's performance or if Contractor is in default, the City shall 
have the right to reinstate the full amount of retainage at 10%.    

18.1.4 Monthly payments to Contractor shall in no way imply approval or 
acceptance of the Work. 

18.1.5 Each Application for Payment shall be accompanied by a claim 
release and waiver in the form set forth in the City’s Project 
Administration Manual from Contractor for all materials, labor, 
equipment, services and other bills associated with that portion of 
the Work payment is being requested in that Application for 
Payment. Further, each Application for Payment shall be 
accompanied by a claim release and waiver in the form set forth in 
the City’s Project Administration Manual from all Subcontractors 
and Suppliers evidencing their payment in full through the previous 
month’s Application for Payment. Also, each Application for 
Payment shall be accompanied by an updated Construction 
Schedule, a list inventorying all stored materials, a monthly 
progress status report, and any other document reasonably 
requested by City.  The City shall not be required to make payment 
until and unless such releases, documents and information are 
furnished by Contractor.  Further, if Contractor is withholding any 
portion of a payment to any Subcontractor or Supplier for any labor, 
services, or materials for which the City has paid Contractor, 
Contractor agrees to refund such money to the City upon demand 
by the City.   

18.1.6 Engineer shall review each Application for Payment submitted by 
Contractor and shall make recommendations to the City as to the 
proper amounts, if any, which may be owed Contractor thereunder.  
Both Engineer and the City shall have the right to refuse to approve 
payment amounts, or portions thereof, requested by Contractor in 
an Application for Payment, or rescind any amount previously 
approved, and the City may withhold any payments otherwise due 
Contractor under this Agreement or any other agreement between 
the City and Contractor, to the extent it is reasonably necessary, to 
protect the City from any expense, cost or loss attributable to:   

18.1.6.1 Defective or deficient Work not properly remedied in 
accordance with the terms of the Contract 
Documents.  



 

 

18.1.6.2 The filing or reasonable evidence indicating the 
probable filing of third-party claims against the City 
attributable to the fault or neglect of Contractor. 

18.1.6.3 Contractor’s failure to make timely and proper 
payments to all Subcontractors and Suppliers. 

18.1.6.4 Reasonable evidence that the remaining Work cannot 
be completed for the unpaid Contract Price balance. 

18.1.6.5 Reasonable evidence indicating that the remaining 
Work cannot be completed within the remaining 
Contract Time. 

18.1.6.6 Contractor’s failure to satisfactorily prosecute the 
Work in accordance with the requirements of the 
Contract Documents. 

18.1.6.7 Any other material breach of the requirements of the 
Contract Documents by Contractor.   

18.1.7 The City shall have the right, but not the obligation, to take any 
corrective action the City deems appropriate to cure any of the 
above noted items, at Contractor’s expense, if such items are not 
cured by Contractor to the City’s reasonable satisfaction within 3 
days after Contractor’s receipt of written notice from the City.  

18.1.8 Engineer or City may reject an Application for Payment, in whole or 
in part, submitted by Contractor if such Application for Payment is 
not submitted in strict accordance with the requirements of this 
Article 18.  In such event, Engineer or City shall notify Contractor in 
writing within 20 business days after receipt of such Application for 
Payment that such Application for Payment, or portion thereof, has 
been rejected and the reasons for such rejection.  If Contractor 
resubmits a corrected Application for Payment correcting, in 
Engineer’s and Owner’s sole determination, the deficiency specified 
in the rejection notice, then City shall pay Contractor the corrected 
portion of the Application for Payment within ten business days 
after the date the corrected Application for Payment is received by 
City.  

18.2 Prior to Substantial Completion, the City, with the approval of the 
Engineer, may use any completed or substantially completed portions of 
the Work.  Such use shall not constitute an acceptance of such portions of 
the Work. 

18.3 The City shall have the right to enter the Project site for the purposes of 
doing work not covered by the Contract Documents.  This provision shall 



 

 

not be construed as relieving the Contractor of the sole responsibility for 
the care and protection of the Work, or the restoration of any damaged 
Work except such as may be caused by agents or employees of the City. 

18.4 Upon completion and acceptance of the Work, the Engineer shall issue a 
certificate attached to the final payment request that states the Work has 
been fully performed in accordance with the requirements of the Contract 
Documents and that Engineer recommends final payment in the amount 
reflected in the attached final payment request.  The City shall make final 
payment to Contractor within 30 days after the Work is finally accepted by 
the City, provided that Contractor first, and as an explicit condition 
precedent to the accrual of Contractor’s right to final payment, shall have 
furnished the City with a properly executed and notarized final release in 
the form set forth in the City’s Project Administration Manual, as well as, a 
duly executed copy of the surety’s consent to final payment and such 
other documentation that may be required by the Contract Documents or 
the City. 

18.5 Late payments shall accrue interest from the date payment was due until 
payment is received at the rate of 6% per annum.     

18.6 No error or oversight in the making of payment or completion certificates 
shall relieve the Contractor from its obligation to do and complete the 
Work in accordance with the requirements of the Contract Documents.  

19.0 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

19.1 The acceptance by the Contractor of final payment shall be and shall 
operate as a full release and waiver of any and all claims by Contractor 
against the City arising out of this Agreement or otherwise relating to the 
Project, except those identified in writing by Contractor as unsettled in its 
final Application for Payment. Any payment, however, final, or otherwise 
shall not release the Contractor or its sureties from any obligations under 
the Contract Documents or the Performance and Payment Bonds.  Neither 
the acceptance of the Work nor payment by the City shall be deemed to 
be a waiver of the City’s right to enforce any obligations of Contractor 
hereunder or to the recovery of damages for defective Work not 
discovered by the City or Engineer at the time of final inspection.  

20.0 CONTRACT SECURITY 

20.1 The Contractor shall within 10 days after the receipt of the Notice of Award 
and prior to the start of any Work furnish the City with a Performance 
Bond and a Payment Bond in penal sums equal to 100% of the amount of 
the Contract Price and in the forms attached as Sections 00060 and 
00070. Such Bonds shall be executed by the Contractor and a corporate 
bonding company licensed to transact such business in the State of 



 

 

Florida and named on the current lists of “Surety Companies Acceptable 
on Federal Bonds” as published in the Treasury Department Circular 
Number 570 and approved by the City.  The expense of these Bonds shall 
be borne by the Contractor.  If at any time a surety on any such Bond is 
declared as bankrupt or loses its rights to do business in Florida or is 
removed from the list of Surety Companies accepted on Federal Bonds, 
Contractor shall within 10 days after notice from the City to do so, 
substitute an acceptable Bond (or Bonds) in such form and sum and 
signed by such other surety or sureties as may be satisfactory to the City.  
The premiums on such replacement Bond shall be paid by the Contractor.  
No further payment shall be deemed due nor shall be made until the new 
surety or sureties shall have furnished an acceptable Bond to the City. 

20.2 The Contractor and its Surety, for value received, hereby stipulate and 
agree that any and all claims, demands, actions or suits whatsoever, 
arising under this Agreement and/or bonds, shall be subject to the sole 
and exclusive jurisdiction and venue of the appropriate state court in and 
for Bay County, Florida. The Contractor and its Surety do agree, by 
execution of these documents, that the sole and exclusive jurisdiction and 
venue in said forum is proper and appropriate since performance of the 
underlying contract for which these documents are executed is to be 
accomplished within Bay County, Florida.  

21.0 ASSIGNMENTS 

21.1 Contractor shall not assign this Agreement or any part thereof, without the 
prior consent in writing of the City, which consent shall be at City’s’ sole 
discretion.  If Contractor does, with City’s written approval, assign this 
Agreement or any part thereof, Contractor shall not be released from any 
of its obligations or responsibilities under this Agreement.   

22.0 INDEMNIFICATION AND HOLD HARMLESS 

22.1 To the maximum extent permitted by Florida law, Contractor shall 
indemnify and hold harmless the City and its officers and employees from 
any and all liabilities, claims, damages, penalties, demands, judgments, 
actions, proceedings, losses or costs, including, but not limited to, 
reasonable attorneys’ fees and paralegals’ fees, whether resulting from 
any claimed breach of this Agreement by Contractor or from personal 
injury, property damage, direct or consequential damages, or economic 
loss, to the extent caused by the negligence, recklessness, or intentional 
wrongful misconduct of Contractor or anyone employed or utilized by the 
Contractor in the performance of this Agreement. 

22.2 Contractor’s obligation to indemnify and hold harmless under this Article 
22 will survive the expiration or earlier termination of this Agreement until it 
is determined by final judgment that an action against the City or an 



 

 

indemnified party for the matter indemnified hereunder is fully and finally 
barred by the applicable statute of limitations. 

22.3 The obligation of the Contractor under this Article 22 shall not extend to 
the liability of the Engineer, its agents or employees arising out of the 
preparation of approval of maps, drawings, opinions, reports, surveys, 
change orders, designs or specifications.   

23.0 SEPARATE CONTRACTS AND COOPERATION 

23.1 The City reserves the right to perform other work related to the Project at 
the site by the City’s own forces, have other work performed by utility 
owners or let other direct contracts for work to be constructed at the same 
time, and in connection with, the Work included in this Agreement. The 
Contractor shall cooperate with all other contractors in such a manner, 
and to such extent, as best to facilitate the completion of the entire Project 
in the shortest time possible, subject to, at all times, the approval of the 
Engineer and Owner.  It shall be the duty of each contractor to work with 
the other contractors, render such assistance, and to arrange its work in 
such a manner that shall allow the entire Project to be delivered complete 
and in the best possible condition. The Contractor shall afford other 
contractors and utility owners’ reasonable opportunity for the introduction 
and storage of their materials and the execution of their work and shall 
properly connect and coordinate the Work with theirs.  If the proper 
execution or results of any part of the Contractor's Work depends upon the 
work of any other Contractor, the Contractor shall inspect and promptly 
report to the Engineer any defects in such work that render it unsuitable 
for such proper execution and results. 

23.2 If the performance of additional work by other contractors, utility owners, 
or the City is not noted in the Contract Documents prior to the execution of 
the Agreement, written notice thereof shall be given to the Contractor prior 
to starting any such additional work.  If the Contractor believes that the 
performance of such undisclosed additional work by the City or others 
involves it in additional expense or entitles it to an extension of the 
Contract Time, the Contractor shall send written notice of that fact to the 
City and Engineer within 7 calendar days of being notified of the other 
work and the Contractor may make a claim thereof as provided in 
Sections 13 and 14.  If Contractor fails to send the above required 7 
calendar days’ notice, Contractor will be deemed to have waived any 
rights it otherwise may have had to seek an extension to the Contract 
Time or adjustment to the Contract Price. 

23.3 Contractor shall afford each utility owner and City’s other contractors (or 
the City if the City is performing the additional work with the City’s 
employees) proper and safe access to the site and a reasonable 
opportunity for the introduction and storage of materials and equipment 



 

 

and the execution of such work and shall properly connect and coordinate 
its Work with theirs.  Contractor shall do all cutting, fitting, and patching of 
the Work that may be required to make its several parts come together 
properly and integrate with such other work.  Contractor shall be 
responsible for all damage to the work of others caused by the 
performance of its Work.  Further, Contractor shall not in any way cut or 
alter the work of others without first receiving the written consent of that 
other person and Engineer. If any part of Contractor’s Work depends for 
proper execution or results upon the work of any other contractor or utility 
owner (or the City), Contractor shall inspect and promptly report to 
Engineer in writing any delays, defects or deficiencies in such work that 
render it unavailable or unsuitable for such proper execution and results.  
Such report must be made within 3 business days of the time Contractor 
first became aware of the delay, defect, or deficiency.  Contractor’s failure 
to report within the allotted time will constitute an acceptance of the other 
work as fit and proper for integration with Contractor’s Work, except for 
latent defects not discovered by Contractor.  

23.4 The Contractor shall keep itself fully informed at all times regarding all 
details of the work of other contractors working at the site, and it shall be 
responsible for all delays that may result from its failure to install the Work 
in the proper manner and at the proper time. 

23.5 The Contractor shall be responsible for coordinating the relocation of 
existing utilities (with the respective utility companies) as needed to 
construct the Project. Attention is called to the fact that Contractor is 
responsible for contacting all utility companies to obtain locations of all 
existing utilities or obstructions which it may encounter during 
construction.  After location of utilities by the appropriate utility company, it 
is the Contractor's liability to protect all such utility lines, including service 
lines and appurtenances, and to replace at its own expense any which 
may be damaged by the Contractor's equipment or forces during 
construction of the Project.  The City will pay fees charged by the utility 
company for relocating these utilities. 

24.0 SUBCONTRACTING 

24.1 Contractor shall review the design and shall determine how it desires to 
divide the sequence of construction activities.  Contractor will determine 
the breakdown and composition of bid packages for award of 
subcontracts, based on the current Construction Schedule, and shall 
supply a copy of that breakdown and composition to the City and Engineer 
for their review and approval. The Contractor may utilize the services of 
specialty Subcontractors on those parts of the Work which, under normal 
contracting practices, are performed by specialty Subcontractors.  
Contractor shall be solely responsible for and have control over the 
Subcontractors. 



 

 

24.2 Prior to submitting its first Application for Payment, Contractor shall submit 
to the City a list of the names, addresses, licensing information and phone 
numbers of the Subcontractors Contractor intends to use for each portion 
of the Work, as well as identifying in writing those portions of the Work it 
intends to perform with its own employees.  The Contractor shall not use a 
Subcontractor or Supplier against whom the Owner has a reasonable 
objection. The list identifying each Subcontractor cannot be modified, 
changed, or amended without prior written approval from the City.  
Contractor shall continuously update that list, so that it remains current 
and accurate throughout the entire performance of the Work.  Any and all 
work to be self-performed by Contractor must be approved in writing by 
the City in its sole discretion prior to commencement of such Work.  The 
Contractor shall not award work to Subcontractor(s) in excess of 50% of 
the Contract Price, without prior written approval of the City. 

24.3 The Contractor shall be fully responsible for and have control over the acts 
and omissions of its Subcontractors, and of persons either directly or 
indirectly employed by them, as the Contractor is for the acts and 
omissions of persons directly employed by it. 

24.4 The Contractor shall cause appropriate provisions to be inserted in all 
Subcontracts relative to the work to bind Subcontractors to the Contractor 
by the terms of the Contract Documents insofar as applicable to the work 
of Subcontractors and give the Contractor the same power to terminate 
any subcontract that the City may exercise over the Contractor under any 
provision of the Contract Documents.   Further, each subcontract shall 
require that any claims by a Subcontractor for delay or additional cost 
must be submitted to Contractor within the time and in the manner in 
which Contractor must submit such claims to the City, and that failure to 
comply with such conditions for giving notice and submitting claims shall 
result in the waiver of such claims. 

24.5 All subcontracts between Contractor and its Subcontractors shall be in 
writing and are subject to the City’s approval.  Further, all subcontracts 
shall: 

24.5.1 Require each Subcontractor to be bound to Contractor to the same 
extent Contractor is bound to the City by the terms of the Contract 
Documents, as those terms may apply to the portion of the Work to 
be performed by the Subcontractor. 

24.5.2 Provide for the assignment of the subcontracts from Contractor to 
the City at the election of the City upon termination of Contractor. 

24.5.3 Provide that the City will be an additional indemnified party of the 
subcontract. 



 

 

24.5.4 Provide that the City will be an additional insured on all insurance 
policies required to be provided by the Subcontractor except 
workmen’s’ compensation. 

24.5.5 Assign all warranties directly to the City. 

24.5.6 Identify the City as an intended third-party beneficiary of the 
subcontract.  

24.6 Nothing contained in this Agreement shall create any contractual relation 
between any Subcontractor or Supplier and the City.  All subcontracts and 
purchase orders entered into by Contractor must be in writing, and upon 
demand from City, Contractor shall deliver to City a full and complete copy 
of any or all such subcontracts and purchase orders. 

24.7 Contractor shall make available to each proposed Subcontractor, prior to 
the execution of the subcontract, copies of the Contract Documents to 
which the Subcontractor will be bound. Each Subcontractor shall similarly 
make copies of such documents available to its sub-subcontractors.  

24.8 The Contractor shall not use a Subcontractor or Supplier against whom 
the City has a reasonable objection and Contractor shall not be required to 
contract with anyone it reasonably objects to.   

24.9 The City and Engineer are under no duty or obligation whatsoever to any 
Subcontractor, Supplier, laborer, or other party to ensure that payments 
due and owing by the Contractor to any of them will be made.  Such 
parties shall rely only on the Contractor's surety bonds for remedy of 
nonpayment by the Contractor. 

25.0 ENGINEER'S AUTHORITY 

25.1 The Engineer shall act as the City's representative during the construction 
period, shall decide questions which may arise as to quality and 
acceptability of materials furnished and Work performed, and shall 
interpret the intent of the Contract Documents in a fair and reasonable 
manner.  The Engineer will make visits to the site and determine if the 
Work is proceeding in accordance with the Contract Documents. 

25.2 The Contractor will be held strictly to the intent of the Contract Documents 
in regard to the quality of materials, workmanship, and execution of the 
Work.  Inspections may be at the factory or fabrication plant of the source 
of material supply. 

25.3 The Engineer and the City will not be responsible for the construction 
means, controls, techniques, sequences, procedures, or construction 
safety. 



 

 

25.4 The Engineer shall promptly make decisions relative to interpretation of 
the Contract Documents. 

26.0 LAND AND RIGHT-OF-WAYS 

26.1 Prior to the issuance of the NOTICE TO PROCEED, the City shall obtain 
all land and rights-of-way necessary for carrying out and for the 
completion of the Work to be performed pursuant to the Contract 
Documents, unless otherwise noted in the Contract Documents. 

26.2 The City shall provide to the Contractor information which delineates and 
describes the lands owned and rights-of-way acquired. 

26.3 The Contractor shall provide at its own expense and without liability to the 
City any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, or for storage of materials. 

27.0 GUARANTEE 

27.1 The Contractor warrants to the City and Engineer that all materials and 
equipment furnished under the Agreement will be of good quality and new 
unless otherwise required or permitted by the Contract Documents, that 
the Work will be free from defects not inherent in the quality required or 
permitted, and that the Work will conform to the requirements of the 
Contract Documents. Contractor further warrants to the City that all 
materials and equipment furnished under the Contract Documents shall be 
applied, installed, connected, erected, used, cleaned and conditioned in 
accordance with the instructions of the applicable manufacturers, 
fabricators, suppliers or processors except as otherwise provided for in the 
Contract Documents.  Further, any special warranty to be provided will be 
in such form as is acceptable to the City and shall not include any 
exclusions, exceptions or modifications except to the extent approved by 
the City in its sole discretion. Work not conforming to these requirements, 
including substitutions not properly approved and authorized, may be 
considered defective.  The Contractor's warranty excludes remedy for 
damage or defect caused by abuse, modifications not executed by the 
Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear from normal usage. If required by the Engineer, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment.   

27.2 Contractor expressly warrants to the City that it shall promptly correct, 
upon receipt of written notice from the City, any portion of the Work which 
is found to be defective or otherwise not in conformance with the 
requirements of the Contract Documents. The City will give notice of 
observed defects with reasonable promptness.  Provided, however, in the 
event that any defective or non-conforming Work is determined by the City 



 

 

in its sole discretion to present an immediate threat to safety or security, 
the City shall be entitled to correct or replace such defective or non-
conforming portions of the Work, and Contractor shall reimburse the City 
for all costs and expenses incurred by the City in correcting or replacing 
such Work. In the event that the Contractor should fail to make such 
repairs, adjustments, or other work that may be made necessary by such 
defects, the City may do so and charge the Contractor the cost thereby 
incurred.  The Performance Bond shall remain in full force and effect 
through the guarantee period.  With respect to the correction or 
replacement of any defective or nonconforming Work, Contractor shall be 
liable for all damage to any part of the Work itself and to any adjacent 
property which is caused by such corrective or replacement work. 

27.3 If, within one year after the date of final acceptance of the Work by the 
City, or by terms of an applicable special warranty required by the 
Contract Documents, any of the Work is found to be not in accordance 
with the requirements of the Contract Documents, the Contractor shall 
correct it promptly after receipt of written notice from the City to do so 
unless the City has previously given the Contractor an express written 
acceptance of such condition. The City shall give such notice promptly 
after discovery of the condition. If the Contractor fails to correct 
nonconforming Work within a reasonable period of time (not to exceed 10 
days) after receipt of notice from the City or Engineer, the Owner may 
correct or replace it in accordance with Section 27.2 above. This 1-year 
correction period is in addition to all other rights and does not limit the time 
period the City can seek to have the defective Work corrected.  

27.4 Contractor shall obtain and assign to the City all express warranties given 
to Contractor by any Subcontractors or by Suppliers.     

28.0 CLAIMS AND DISPUTES 

28.1 The term “Claim” as used herein shall mean any and all demands made 
by one party hereunder against the other party, whether such demand be 
for money, time or the assertion of any right or obligation that arises out of 
the Contract Documents. 

28.2 Initial notice of Claims by Contractor shall be made in writing to the City 
and Engineer within 7 calendar days after the first day of the event giving 
rise to such Claim or such other time period as may be expressly provided 
in the Contract Documents. If Contractor fails to give such written notice 
within the required time period, Contractor shall be deemed to have 
waived the Claim.  Written data supporting Contractor’s claim shall be 
submitted to the City and Engineer within 30 calendar days after the 
occurrence of the event, or such other time period as may be expressly 
provided in the Contract Documents, unless the City grants additional time 
in writing, or else Contractor shall be deemed to have waived the Claim.   



 

 

28.3 Contractor shall proceed diligently with its performance as directed by the 
City, regardless of any pending Claim, unless otherwise agreed to by the 
City in writing.  The City shall continue to make payments of all undisputed 
amounts in accordance with the Contract Documents during the pendency 
of any Claim. 

28.4 Prior to the initiation of any action or proceeding permitted by this 
Agreement to resolve disputes between the parties, the parties shall make 
a good faith effort to resolve any such disputes by negotiation between the 
President or Vice-President for the Contractor and the City Manager  
Failing resolution, and prior to the commencement of depositions in any 
litigation between the parties with respect to the Project, the parties shall 
attempt to resolve the dispute through mediation before an agreed-upon 
Circuit Court Mediator certified by the State of Florida. Should either party 
fail to submit to mediation as required hereunder, the other party may 
request a court of law to order mediation under Florida Statutes Section 
44.102. 

28.5 Any litigation between the City and Contractor (which term for the 
purposes of this Section shall include Contractor’s surety), whether arising 
out of any Claim or arising out of the Agreement or any breach thereof, 
shall be brought, maintained and pursued solely and exclusively in the 
appropriate State courts of the State of Florida as set forth in Section 20.2.  
The City and Contractor each hereby waive and renounce any and all 
rights and options which they, or either of them, have or might have to 
bring or maintain any such litigation or action in the Federal Court system 
of the United States or in any United States Federal District Court.  Venue 
of any such litigation between the City and Contractor shall lie and be only 
in the appropriate State courts in and for Bay County, Florida.  Contractor 
consents and submits to the exclusive jurisdiction of any such court and 
agrees to accept service of process from the State of Florida in any matter 
to be submitted to any such court.   

29.0 TAXES 

29.1 The Contractor will pay all applicable sales, consumer, use and other 
similar taxes required by the laws of the place where the Work is 
performed. 

30.0 CONTRACT TIME, SCHEDULE OF WORK AND TIME EXTENSIONS 

30.1 Contractor shall diligently pursue the completion of the Work and 
coordinate the Work being done on the Project by its Subcontractors and 
Suppliers, as well as coordinating its Work with all work of others at the 
Project site, so that its Work or the work of others shall not be delayed or 
impaired by any act or omission by Contractor or anyone for whom 
Contractor is liable.  All Work under this Agreement shall be arranged and 



 

 

be carried out in such a manner as to complete the Work on or before the 
required date of Substantial Completion.  The Contractor must notify the 
City at the time of bidding if the chronology of the Work as shown or the 
subdivision of work will affect warranties or guarantees in any way.  No 
such claims shall be allowed once the Work has begun. 

30.2 Should Contractor be obstructed or delayed in the prosecution of or 
completion of the Work as a result of unforeseeable causes beyond the 
control of Contractor, and not due to its fault or neglect, including but not 
restricted to acts of God or of the public enemy, acts of government, fires, 
floods, epidemics, quarantine regulation, strikes, lockouts, unusually 
severe weather conditions by comparison with the ten-year Bay County, 
Florida average not reasonably anticipatable (to the extent Contractor was 
unable to perform any portion of the Work that was on the critical path of 
the approved Construction Schedule during those inclement weather 
days), Contractor shall notify Owner and Engineer in writing within 7 
calendar days after the commencement of such delay, stating the cause 
or causes thereof, or be deemed to have waived any right which 
Contractor may have had to request a time extension.   

30.3 The Contractor is required to furnish adequate manpower at the Project to 
complete the Work within the Contract Time and in accordance with the 
Construction Schedule.  Should payment of premium time, bonuses, or 
the like be necessary to attract sufficient manpower for the Project, such 
extra labor costs shall be borne by the Contractor without additional 
compensation from the City. Further, should the Contractor’s Work, 
through no fault of the Engineer, the City, or City’s other contractors, fail to 
progress in accordance with the Construction Schedule, and if, in the 
opinion of the Engineer, the Work cannot be substantially completed 
within the Contract Time, or if deemed necessary to protect this or 
adjoining work from damage, the Contractor shall work such additional 
time over the established hours of work, but excluding Holidays, as 
required to meet the schedule time without additional expense to the City.  
In such event, Contractor shall reimburse City for any additional costs 
incurred by the City associated with such overtime, including any 
additional costs of the Engineer.  

30.4 When so ordered in writing by the Engineer or City, whether to advance 
the date of Substantial Completion, or for any other reason for the City's 
benefit, the Contractor shall work overtime and or additional shifts. If the 
order for such acceleration is not the result of Contractor being behind the 
approved Construction Schedule, Contractor shall be entitled to a Change 
Order increasing the Contract Price by its actual net premium costs of 
such overtime and or shifts so ordered and so worked, including insurance 
and taxes applicable thereto, (without other overhead or profit).  Such 
costs and expenses shall be subject to audit by the City.   



 

 

30.5 When any period of time is referenced by days herein, it shall be 
computed to exclude the first day and include the last day of such period.  
If the last day of any such period falls on a Saturday or Sunday or on a 
day recognized by the City as a legal holiday, such day shall be omitted 
from the computation, and the last day shall become the next succeeding 
day which is not a Saturday, Sunday, or legal holiday.  The term “business 
day” as used herein shall mean all days of the week excluding Saturdays, 
Sundays and all legal holidays observed by the City.  

31.0 USE OF SITE 

31.1 The Contractor shall confine its use of the site for storage of materials, 
erection of temporary facilities and parking of vehicles to areas within its 
Agreement limits as directed by the Engineer.  The Contractor shall not 
unnecessarily encumber the site at any time. 

31.2 Contractor acknowledges that areas of the site in which Work under this 
Agreement may be performed may be used by other contractors for 
storage of materials, erection of temporary facilities and parking of 
vehicles.  Areas used by other contractors will be vacated, as directed by 
the Engineer to permit Work under this Agreement, provided reasonable 
notice is given requesting such, all in accordance with the approved 
Construction Schedule. 

31.3 No signs or advertisements shall be displayed on the site or building 
except with the written consent of the City. 

32.0 TEMPORARY FACILITIES 

32.1 The Contractor shall provide electric power and water as it may require for 
its construction purposes and shall pay all costs incurred.  At completion 
of the Work, all temporary facilities shall be removed from the site.  Upon 
Substantial Completion of the Work, Contractor shall cause all permanent 
utilities to be utilized by the City that were in Contractor’s name during 
construction of the Project to be transferred over to the City’s name.   

32.2 The Contractor shall provide sanitary facilities for its workmen at all times.  
Sanitary facilities shall be of an approved chemical type with regular 
servicing and appropriately screened from public view, as approved by the 
Engineer and all applicable health authorities.  

33.0 33.0 CLEAN UP AND DISPOSAL OF WASTE MATERIALS AND 
HAZARDOUS MATERIALS 

33.1 No burial of waste materials will be permitted on the site.  The Contractor 
shall at all times keep the site free from accumulations of waste material 
or debris caused by its operations and shall immediately remove same 
when necessary or required by the Engineer or the City.  If Contractor fails 



 

 

to keep the Project site clean, the City has the right, after providing a 
twenty-four (24) hour written notice, to perform any required clean up and 
to backcharge Contractor for the costs of such clean up. At the completion 
of the Work, and before final inspection and acceptance of the Work, 
Contractor shall clean ditches, shape shoulders and restore all disturbed 
areas, including street crossings, grass plots, regrassing if necessary, to 
as good condition as existed before Work started, and remove all debris, 
rubbish and waste materials from and about the Project site, as well as all 
of Contractor’s (and its Subcontractors’) tools, appliances, construction 
equipment and machinery and surface materials, and shall leave the 
Project site clean and ready for occupancy by the City. Any existing 
surface or subsurface improvements, including, but not limited to, 
pavements, curbs, sidewalks, pipes, utilities, footings, structures, trees, 
and shrubbery, not indicated in the Contract Documents to be removed or 
altered, shall be protected by Contractor from damage during the 
prosecution of the Work.  Any such improvements so damaged shall be 
restored by Contractor to condition at least equal to that existing at the 
time of Contractor’s commencement of the Work 

33.2 If Contractor encounters on the Project site any materials reasonably 
believed by Contractor to be petroleum or petroleum related products or 
other hazardous or toxic substances which have not been rendered 
harmless, Contractor immediately shall: 

33.2.1 Stop Work in the area affected and: 

33.2.2 Report the condition to the City in writing.   

33.3 If the Work is so stopped and hazardous material is found, the Work in the 
affected area shall not thereafter be resumed except by Change Order.  
Any such Change Order shall include, but not be limited to, an equitable 
adjustment to the Contract Time and Contract Price as appropriate and in 
accordance with the terms of the Contract Documents.  If no hazardous 
material is found after the Work is stopped, no Change Order is required 
to resume the Work in the affected area.  Further, if the hazardous 
material was generated or caused by Contractor or anyone for whom 
Contractor is responsible, or if Contractor failed to stop Work or give the 
written notice required above, no Change Order will be required for an 
adjustment in the Contract Time or Contract Price and Contractor shall 
indemnify the City and hold the City harmless for any costs incurred by the 
City with respect to such hazardous material generated or caused by 
Contractor or anyone for whom it is responsible or any increased costs 
incurred by City as a result of Contractor’s failure to stop Work or give the 
required written notice.  

34.0 WARRANTY OF TITLE  



 

 

34.1 No material, supplies or equipment for the Work shall be purchased by the 
Contractor subject to any chattel mortgage or under a conditional sale or 
other agreement by which a lien or an interest therein or any part thereof 
is retained by the seller or supplier.  The Contractor warrants good title to 
all materials, supplies and equipment installed or incorporated in the Work 
and title to all such items shall pass to the City upon its incorporation into 
the Work or payment, whichever occurs first.  Contractor shall, at all times, 
keep the site, together with all improvements and appurtenances 
constructed or placed thereon by it, free from any claims, liens or charges 
and further agrees that neither Contractor nor any person, firm, or 
corporation furnishing any material or labor for any Work covered by this 
Agreement shall have any right to a lien upon the Work, site or any 
improvements or appurtenances thereon.  The Contractor shall not at any 
time suffer or permit any lien, attachment, or other encumbrances under 
the law of Florida or otherwise by any person or persons whomsoever to 
remain on file with the City against any money due or to become due for 
any work done or materials furnished under the Agreement or by reason 
of any other claim or demand against the Contractor.  Such lien, 
attachment, or other encumbrance, until it is removed, shall preclude any 
and all claims or demands for any payment to Contractor under virtue of 
this Agreement. 

35.0 35.0 OWNERSHIP OF HIDDEN VALUABLE MATERIALS 

35.1 All items having any apparent historical or archaeological interest or 
treasure, or valuable materials discovered during any construction 
activities shall be carefully preserved and reported immediately to the City 
for determination of appropriate actions to be taken.  Any increases to 
Contractor’s time or cost of performance due to historical or 
archaeological items discovered on the site shall entitle Contractor to a 
Change Order equitably adjusting the Contract Time and the Contract 
Price as appropriate and in accordance with the terms of the Contract 
Documents.  Notwithstanding anything in the Contract Documents to the 
contrary, Contractor shall have no claim or entitlement to any such 
historical or archaeological interest or treasure, or other valuable materials 
discovered, and all such items shall remain the property of the City. 

36.0 AS-BUILT PLANS and DOCUMENTS TO BE KEPT AT THE SITE 

36.1 Before final inspection, the Contractor shall turn over to the Engineer a set 
of drawings showing field changes and actual installed conditions. 
CONTRACTOR shall provide to the ENGINEER two (2) hard copies and 
one (1) electronic copy of the as-built plans in AutoCAD 2018. The plans 
shall be certified by a P.L.S. registered in the State of Florida.  

36.2 Contractor shall maintain at the Project site or such other place as may be 
expressly approved in writing by Owner, originals or copies of, on a 



 

 

current basis, all Project files and records, including, but not limited to, the 
following administrative records: Subcontracts and Purchase Orders; 
Subcontractor Licenses; Shop Drawing Submittal/Approval Logs; 
Equipment Purchase/Delivery Logs; Contract Drawings and Specifications 
with Addenda; Warranties and Guarantees; Cost Accounting Records; 
Payment Request Records; Meeting Minutes; Insurance Certificates and 
Bonds; Contract Changes; Permits; Material Purchase Delivery Logs; 
Technical Standards; Design Handbooks; “As-Built” Marked Prints; 
Operating & Maintenance Instruction; Daily Progress Reports; Monthly 
Progress Reports; Correspondence Files; Transmittal Records; Inspection 
Reports; Bid/Award Information; Bid Analysis and Negotiations; Punch 
Lists; and a Construction Schedule (including all updates).  The Project 
files and records shall be available at all times to the City and Engineer or 
their designees for reference, review or copying. 

37.0 SILENCE OF SPECIFICATIONS 

37.1 To the extent the Work involves road or bridge construction, the apparent 
silence of the Contract Documents as to any details or the omission from 
them of a detailed description concerning any point shall be regarded as 
meaning that such portion of the Work shall be performed in accordance 
with the latest edition of the Florida DOT Standard Specifications for Road 
and Bridge Construction. 

38.0 GRATUITIES 

38.1 If the City finds after a notice and hearing that the Contractor, or any of the 
Contractor's agents or representatives, offered or gave gratuities (in the 
form of entertainment, gifts or otherwise) to any official, employee, or 
agent of the City, the State, or other officials in an attempt to secure this 
Agreement or favorable treatment in awarding, amending, or making any 
determinations related to the performance of this Agreement, the City 
may, by written notice to the Contractor, terminate this Agreement for 
Contractor default.  The City may also pursue other rights and remedies 
that the law or this Agreement provides.   

38.2 In the event this Agreement is terminated as provided in Section 38.1, the 
City may pursue the same remedies against the Contractor as it could 
pursue in the event of a breach of the Agreement by the Contractor.  As a 
penalty, in addition to any other damages to which it may be entitled by 
law, the City may pursue exemplary damages in an amount (as 
determined by the City) which shall be not less than three nor more than 
ten times the costs the Contractor incurs in providing any such gratuities 
to any such official, agent or employee of the City. 

39.0 AUDIT AND ACCESS TO RECORDS 



 

 

39.1 Contractor shall keep all records and supporting documentation which 
concern or relate to the Work hereunder for a minimum of 3 years from the 
date of termination of this Agreement or the date the Project is completed, 
whichever is later or such longer period of time as may be required by law.  
Contractor shall require all of its Subcontractors to likewise retain all of 
their Project records and supporting documentation. The City, and any 
duly authorized agents or representatives of the City, shall be provided 
access to all such records and supporting documentation at any and all 
times during normal business hours upon request by the City.  Contractor 
shall make all such Project records and supporting documentation 
available in Bay County, Florida. Further, the City, and any duly authorized 
agents or representatives of the City, shall have the right to audit, inspect 
and copy all of Contractor’s and any Subcontractor’s Project records and 
documentation as often as they deem necessary and Contractor shall 
cooperate in any audit, inspection, or copying of the documents.  These 
access, inspection, copying and auditing rights shall survive the 
termination of this Agreement.  

40.0 EQUAL OPPORTUNITY REQUIREMENTS 

40.1 For all contracts in excess of $10,000, the Contractor shall comply with 
Executive Order 11246, entitled “Equal Employment Opportunity”, as 
amended by Executive Order 11375, and as supplemented in Department 
of Labor regulations (41 CFR Part 60). 

40.2 The Contractor's compliance with Executive Order 11246 shall be based 
on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the Standard Federal Equal Employment 
Opportunity Construction Contract Specifications, as set forth in 41 CFR 
Part 60-4 and its efforts to meet the goals established for the geographic 
area where the Agreement is to be performed. 

41.0 CHANGED CONDITIONS 

41.1 Notwithstanding anything in the Contract Documents to the contrary, if 
conditions are encountered at the Project site which are: 

41.1.1 subsurface or otherwise concealed physical conditions which differ 
materially from those indicated in the Contract Documents, or  

41.1.2 unknown physical conditions of an unusual nature, which differ 
materially from those ordinarily found to exist and generally 
recognized as inherent in construction activities of the character 
provided for in the Contract Documents, and which reasonably 
should not have been discovered by Contractor as part of its scope 
of site investigative services required pursuant to the terms of the 
Contract Documents, then Contractor shall provide the City with 



 

 

prompt written notice thereof before conditions are disturbed and in 
no event later than 7 calendar days after first observance of such 
conditions.   

41.2 The City and Engineer shall promptly investigate such conditions and, if 
they differ materially and cause an increase or decrease in Contractor’s 
cost of, or time required for, performance of any part of the Work, the City 
will acknowledge and agree to an equitable adjustment to the Contract 
Price or Contract Time, or both, for such Work.  If the City determines that 
the conditions at the site are not materially different from those indicated in 
the Contract Documents or not of an unusual nature or should have been 
discovered by Contractor as part of its investigative services, and that no 
change in the terms of the Agreement is justified, the City shall so notify 
Contractor in writing, stating its reasons.  Claims by Contractor in 
opposition to such determination by the City must be made within 7 
calendar days after Contractor’s receipt of the City’s written determination 
notice.  If the City and Contractor cannot agree on an adjustment to the 
Contract Price or Contract Time, the dispute resolution procedure set forth 
in the Contract Documents shall be complied with by the parties.  

42.0 COMPLIANCE WITH LAWS 

42.1 Contractor agrees to comply, at its own expense, with all federal, state, 
and local laws, codes, statutes, ordinances, rules, administrative orders, 
regulations, and requirements applicable to the Project, including but not 
limited to those dealing with safety (including, but not limited to, the 
Trench Safety Act, Chapter 553, Florida Statutes).  An executed copy of 
Contractor’s Trench Safety Act Certificate of Compliance (the form of 
which is attached hereto as Section 00096) has been delivered to City 
with the Contractor’s Bid Proposal Form. If Contractor observes that the 
Contract Documents are at variance therewith, it shall promptly notify the 
City and Engineer in writing.  Contractor has provided a separate line item 
in its Bid identifying the cost of compliance with the applicable trench 
safety standards set forth in the Trench Safety Act.  

43.0 PUBLIC ENTITY CRIMES 

43.1 By its execution of the Agreement and the Contractor’s Public Entities 
Crime Statement, in the form set forth in Section 00097).  Contractor 
acknowledges that it has been informed by the City of and warrants that it 
is in compliance with the terms of Section 287.133(2)(a) of the Florida 
Statutes which reads as follows: 

43.2 “A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a 
contract to provide any goods or services to a public entity for the 
construction or repair of a public building or public work, may not submit 



 

 

bids on leases of real property to a public entity, may not be awarded or 
perform work as a contractor, supplier, subcontractor, or consultant under 
a contract with any public entity in excess of the threshold amount 
provided in s. 287.017 for CATEGORY TWO for a period of 36 months 
from the date of being placed on the convicted vendor list.” 

44.0 INSURANCE  

44.1 During the term of this Agreement, Contractor shall provide, pay for, and 
maintain, with companies satisfactory to the City, the types and limits of 
insurance required by the Contract Documents.  All insurance shall be 
from responsible companies eligible to do business in the State of Florida.  
Simultaneously with the execution and delivery of this Agreement by 
Contractor, Contractor shall deliver to the City the properly completed and 
executed Certificate of Insurance, in the form set forth in Section 00099 
along with any other properly completed and executed Certificates of 
Insurance that may be necessary, evidencing the fact that Contractor has 
acquired and put in place the insurance coverages and limits required 
herein.  In addition, certified, true, and exact copies of all insurance 
policies required shall be provided to the City, on a timely basis, if 
requested by the City.  These Certificates and policies shall contain 
provisions that at least 30 calendar days advanced written notice by 
registered or certified mail shall be given the City of any cancellation, 
intent not to renew, or any policy change that would result in a reduction in 
the policies’ coverages, except in the application of the Aggregate Limits 
Provisions.  The renewal of any insurance required to be maintained by 
Contractor hereunder shall be by a renewal Certificate of Insurance in the 
same form as was required for the original Certificate of Insurance, which 
renewal Certificate of Insurance shall be delivered to City at least 10 
calendar days prior to expiration of current coverages so that there shall 
be no interruption in the Work due to lack of proof of insurance coverages 
required of Contractor under this Agreement. 

44.2 Contractor shall also notify the City, in the same manner required in 
Section 44.1 above, within 2 calendar days after Contractor’s receipt, of 
any notices of expiration, cancellation, non-renewal or material change in 
coverages or limits received by Contractor from its insurer, and nothing 
contained herein shall relieve Contractor of this requirement to provide 
notice.  In the event of a reduction in the aggregate limit of any policy to be 
provided by it hereunder, Contractor shall immediately take steps to have 
the aggregate limit reinstated to the full extent permitted under such 
policy.  If, at any time, City requests a written statement from an insurance 
company as to any impairment to any aggregate limit of any policy to be 
provided by it hereunder, Contractor shall promptly authorize and cause to 
be delivered such statement to City.  All insurance coverages of 
Contractor shall be primary to any insurance or self-insurance program 
carried by the City applicable to this Agreement.  Any such self-insurance 



 

 

programs or coverages shall not be contributory with any insurance 
required of the Contractor under the terms of this Agreement.  All 
insurance policies, other than the Workers Compensation policy and the 
Surveyor’s Professional Liability policy, provided by Contractor to meet the 
requirements of this Agreement shall name the City as an additional 
insured through the use of ISO Endorsement No. CG 20.10.10.01 and No. 
CG 20.37.10.01 wording, as to the operations of Contractor under the 
Contract Documents and shall also provide the Severability of Interest 
provision (also referred to as the Separation of Insureds provision).  
Companies issuing the insurance policy or policies shall have no recourse 
against the City for payment of premiums or assessments for any 
deductibles which all are at the sole responsibility and risk of Contractor.   

44.3 All insurance policies to be provided by Contractor pursuant to the terms 
hereof shall be performable in Bay County, Florida and must expressly 
state that the insurance company will accept service of process in Bay 
County, Florida and that the exclusive venue and exclusive jurisdiction for 
any action concerning any matter under those policies shall be in the 
appropriate state court situated in Bay County, Florida. 

44.4 The acceptance by the City of any Certificate of Insurance pursuant to the 
terms of this Agreement evidencing the insurance coverages and limits 
required hereunder does not constitute approval or agreement by the City 
that the insurance requirements have been met or that the insurance 
policies shown on the Certificates of Insurance are in compliance with the 
requirements of this Agreement.   

44.5 Before starting and until completion of all Work required hereunder, 
Contractor shall procure and maintain insurance of the types and to the 
limits specified in the Contract Documents. Contractor shall require each 
of its Subcontractors to procure and maintain, until the completion of that 
Subcontractor’s work or services, insurance of the types and to the limits 
specified in the Contract Documents, unless such insurance requirement 
for the Subcontractor is expressly waived or modified in writing by the City.  
Contractor shall not enter or otherwise occupy the Project site or 
commence any Work to be performed under this Agreement at the Site or 
any other property of the City until all insurance required hereunder has 
been obtained by Contractor and such proof of insurance, as the same is 
required under this Agreement, has been delivered to City.  Contractor 
shall require all property insurance policies related to the Work and 
secured and maintained by Contractor and its Subcontractors to include 
provisions providing that each of their insurance companies shall waive all 
rights of recovery, under subrogation or otherwise, against the City and 
any of its separate contractors and the agents, employees and 
subcontractors of any of them. 



 

 

44.6 Should at any time Contractor or any of its Subcontractors not maintain 
the insurance coverages required in this Agreement, the City may 
terminate this Agreement for Contractor default or at its sole discretion 
shall be authorized to purchase such coverages and charge Contractor for 
such coverages purchased, to include a 15% administrative fee.  If 
Contractor fails to reimburse the City for such costs within 30 calendar 
days after demand, the City has the right to offset those costs from any 
amount due Contractor under this Agreement.  The City shall be under no 
obligation to purchase such insurance, nor shall it be responsible for the 
coverages purchased or the insurance company/companies used.  The 
decision of the City to purchase such insurance coverages shall in no way 
be construed to be a waiver of any of its rights under this Agreement.  If 
the City exercises its option to purchase such required coverages, the 
coverages shall not be cancelled by Contractor and shall stay in force until 
the normal expiration date according to the terms and conditions of the 
insurance policy. 

44.7 As may be required by City from time to time, the status of any insurance 
aggregate limits are to be confirmed in writing by the respective insurance 
companies.  The amounts and types of insurance Contractor shall comply 
with all of the requirements of this Section 44 unless otherwise agreed to, 
in writing, by City.   

END OF SECTION 00100 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION 01046 
SPECIAL PROVISIONS 

PART 1 - GENERAL 

1.01 CONSTRUCTION AREAS 

A. The CONTRACTOR shall: 

1. Limit use of the construction areas for work and for storage to allow 
for: 

a. Work by other contractors. 

b. Utilities Use. 

c. Owner use. 

d. Public use. 

2. Coordinate use of Work site under direction of Project 
Representative. 

3. Assume full responsibility for the protection and safekeeping of 
materials and products under this Contract, stored on or off the site. 

4. Move any stored products, under CONTRACTOR’s control, which 
interfere with operations of the OWNER, Utilities, or any separate 
contractor. 

5. Obtain and pay for the use of additional lay down areas needed for 
operations. 

1.02 SPECIFICATIONS 

A. All Work called for in the Specifications applicable to this Contract, but not 
shown on the plans in their present form, or vice versa, shall be of like 
effect as if shown or mentioned in both.  Work not specified in either the 
plans or the Specifications but involved in carrying out their intent or in the 
complete and proper execution of the Work is required and shall be 
performed by the CONTRACTOR as though it were specifically delineated 
or described.  

B. The apparent silence of the specifications as to any detail, or the apparent 
omission from them of a detailed description concerning any Work to be 
done and materials to be furnished, shall be regarded as meaning that 
only the best general practice is to prevail and that only material and 



 

 

workmanship of the best quality is to be used, and interpretation shall be 
made on the basis of these specifications.  

C. The inclusion of the General Requirements (or work specified elsewhere) 
in the General part of the specifications is only for the convenience of the 
CONTRACTOR and shall not be interpreted as a complete list of related 
Specification Sections. 

1.03 WORK PROGRESS 

A. The CONTRACTOR shall construct the Work as shown on the drawings 
and provide equipment which will be efficient, appropriate, and large 
enough to secure a satisfactory quality of work and a rate of progress 
which will ensure the completion of the Work within the Contract Time.   

B. If at any time project execution appears to be inefficient, inappropriate, or 
insufficient for securing the quality of Work required or for producing the 
necessary rate of progress, the Project Representative may request the 
CONTRACTOR to increase the efficiency, change the character or 
increase the project equipment, and the CONTRACTOR shall conform to 
such request.   

C. Failure of the Project Representative to give such request shall in no way 
relieve the CONTRACTOR of its obligations to secure the quality of the 
work and rate of progress required. 

1.04 1.4 PRIVATE LAND 

A. The CONTRACTOR shall not enter or occupy private land outside of the 
construction site or easements, except by written permission of the 
landowner. 

1.05 1.5 WORK LOCATIONS 

A. Structures, pipelines, and equipment shall be substantially located as 
indicated on the Drawings, but the ENGINEER through the Project 
Representative reserves the right to make such modifications in locations 
as may be found desirable to avoid interference with existing structures or 
for other reasons.   

1.06 OPEN EXCAVATIONS 

A. All open excavations shall be adequately safeguarded by the 
CONTRACTOR by providing temporary barricades, caution signs, lights 
and other appropriate means to prevent accidents to persons and damage 
to property.   



 

 

B. The CONTRACTOR shall, at its own expense, provide suitable and safe 
bridges and other crossings for accommodating travel by pedestrians and 
workmen.   

C. Bridges provided for access during construction shall be removed when 
no longer required.   

D. The length or size of excavation will be controlled by the particular 
surrounding conditions. The Project Representative may require special 
construction procedures such as limiting the length of the open trench, 
prohibiting the stacking of excavated material in the street or requiring that 
the trench shall not remain open overnight. 

E. The CONTRACTOR shall take precautions to prevent injury to the public 
due to open trenches.  All trenches, excavated material, equipment, or 
other obstacles which could be dangerous to the public shall be properly 
signed, appropriately barricaded at all times, and well lit. 

F. The CONTRACTOR shall adhere to the requirements of Chapter 553 Part 
III of the Florida Statutes entitled Trench Safety Act and The United States 
Department of Labor Occupational Safety and Health Administration 
(O.S.H.A.) Excavation Safety Standards 29 CFRs 1926.650 Subpart P. 

1.07 TEST PITS 

A. Test pits for the purpose of locating all known and unknown underground 
pipelines, utilities, or structures in advance of the construction shall be 
excavated and backfilled by the CONTRACTOR at the direction of the 
Project Representative.  

B. Test pits shall be immediately backfilled after their purpose has been 
satisfied and the surface restored and maintained in a manner satisfactory 
to the Project Representative.   

C. No separate payment will be made for such test pit obligations. 

1.08 CARE AND PROTECTION OF PROPERTY 

A. The CONTRACTOR shall be responsible for the preservation of all public 
and private property and shall use every precaution necessary to prevent 
damage thereto.   

1. If any direct or indirect damage is done to public or private property 
by or on account of any act, omission, neglect, or misconduct in the 
execution of the Work on the part of the CONTRACTOR, such 
property shall be restored by the CONTRACTOR, at its expense, to 
a condition similar or equal to that existing before the damage was 



 

 

done or make good the damage in other manner acceptable to the 
OWNER and Project Representative. 

B. All sidewalks, mailboxes, and driveways which are disturbed by the 
CONTRACTOR's operations shall be restored to their original construction 
or better and in accordance with best practice and the requirements of the 
Contract Documents. 

C. Along the location of this Work, all fences, walks, bushes, trees, 
shrubbery, and other physical features shall be protected and restored in a 
thoroughly workmanlike manner.   

1. Fences and other features removed by the CONTRACTOR shall be 
replaced in the location and by the date indicated by the Project 
Representative. 

2. All grass areas beyond the limits of construction which have been 
damaged by the CONTRACTOR shall be regraded, seeded, and 
re-established as before damage. 

D. Trees close to the work shall be boxed or otherwise protected against 
injury.  

1. The CONTRACTOR shall trim all branches that are liable to be 
damaged because of construction operations, but in no case shall 
any tree be cut or removed without prior notification or written 
approval of the Project Representative.   

2. All injuries to bark, trunk, limbs, and roots of trees shall be repaired 
by dressing, cutting, and painting according to appropriate 
methods, using only appropriate tools and materials.   

3. All landscaping to be removed shall be documented and replaced 
with like kind or better and re-established as before removal.   

4. All palm trees shown on plans shall be spaded out, protected, 
temporarily stored, and replaced to their same location(s). 

E. The protection, removal, and replacement of existing physical features 
along the line of Work shall be a part of the Work under the Contract, and 
all costs in connection therewith shall be included in the lump sum prices. 

1.09 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND 
UTILITIES 

A. The CONTRACTOR shall assume full responsibility for the protection of all 
public or private buildings, structures, and utilities, including poles, signs, 
services to buildings, utilities in the street, gas pipes, water pipes, 



 

 

hydrants, sewers, storm drains and electric and telephone cables, whether 
or not they are shown on the Drawings.  

1. The CONTRACTOR shall carefully support and protect all such 
structures and utilities from injury of any kind.   

2. Any damage resulting from the CONTRACTOR's operations, or any 
of its subcontractors, shall be repaired at its expense. 

B. The CONTRACTOR shall bear full responsibility for obtaining all locations 
of underground structures and utilities (including existing water services, 
drain lines and sewers). Services to buildings shall be maintained, and all 
costs or charges resulting from damage thereto shall be paid by the 
CONTRACTOR. 

C. Protection and temporary removal and replacement of existing utilities and 
structures shall be a part of the Work under the Contract and all costs in 
connection therewith shall be included in the lump sum price. 

D. The CONTRACTOR shall be responsible to maintain water, telephone, 
power, cable TV, sewer, gas, and other related utilities throughout 
construction at no additional cost to OWNER. 

E. The CONTRACTOR shall fully cooperate with all private and public utilities 
during the installation of new facilities or relocation of existing facilities.  
The CONTRACTOR shall coordinate its work accordingly and shall have 
no claim except for time extension for delays associated with the proposed 
utility improvements. 

1.10 WATER FOR CONSTRUCTION PURPOSES 

A. In locations where public water supply is available, the CONTRACTOR 
may purchase water for construction purposes. 

B. The express approval of the OWNER shall be obtained before using 
water.   

1. Waste of water by the CONTRACTOR shall be sufficient cause for 
withdrawing the privilege of unrestricted use.   

2. Hydrants shall only be operated under the supervision of the 
appropriate utility personnel. 

C. All water drawn from a public water supply shall be metered using a meter 
supplied by the appropriate utility, and CONTRACTOR shall pay OWNER 
based on water usage according to such metering. 

1.11 MAINTENANCE OF FLOW 



 

 

A. The CONTRACTOR shall at its own cost, provide for the flow of sewers, 
drains and water courses interrupted during the progress of the work, and 
shall immediately cart away and remove all offensive matter.   

B. The entire procedure of maintaining existing flow shall be fully coordinated 
with the Project Representative in advance of the interruption of any flow. 

1.12 CLEANUP AND DISPOSAL OF EXCESS MATERIAL 

A. During the course of the Work, the CONTRACTOR shall keep the 
construction site in a reasonably clean and neat condition.   

1. The CONTRACTOR shall dispose of all residues resulting from the 
construction Work and, at the conclusion of the Work, shall remove 
and haul away any surplus excavation, broken pavement, lumber, 
equipment, temporary structures and any other refuse remaining 
from the construction operations. 

2. The CONTRACTOR shall leave the entire site of the Work in a 
neat, orderly, and restored condition. 

B. In order to prevent environmental pollution arising from the construction 
activities related to the performance of this Contract, the CONTRACTOR 
and its subcontractors shall comply with all applicable federal, state and 
local laws and regulations concerning waste material disposal, as well as 
any other specific requirements stated elsewhere in these Specifications 
or the Contract Documents. 

1.13 MAINTENANCE OF ACCESS 

A. Portions of the Work are located in developed areas requiring access for 
fire, police, emergency, and other city, state, or federal agencies to be 
provided and at least one free lane must be available at all times for all 
traffic.   

B. The CONTRACTOR shall arrange operations in these areas to meet these 
requirements and secure approval or operating procedures from the City 
of Panama City Beach (OWNER) or Florida Department of Transportation 
(FDOT) as the case may be.   

1.14 MAINTENANCE OF TRAFFIC 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to 
construction that will prevent the normal flow of traffic during an extended 
construction stoppage, for any reason, shall be minimized.   



 

 

B. In the event an extended construction stoppage is found to be necessary 
CONTRACTOR shall, at its own expense, maintain normal traffic flow 
during extended construction stoppage.   

C. All excavated material shall be placed so that vehicular and pedestrian 
traffic may be maintained at all times.   

D. If construction operations cause traffic hazards, the CONTRACTOR shall 
repair the road surface, provide temporary roadways, erect wheel guards 
or fences, or take other satisfactory measures for safety, subject to 
approval by the Project Representative. 

E. Detours around construction areas will be subject to the approval of the 
Project Representative.  Where detours are permitted, the CONTRACTOR 
shall provide all necessary barricades and signs as required by the Project 
Representative to divert the flow of traffic. While traffic is detoured, the 
CONTRACTOR shall expedite construction operations and the Project 
Representative will strictly control periods when traffic is being detoured. 

1.15 CONNECTION TO WORK BY OTHERS 

A. If construction by others occurs at the same time and in the same areas 
as Work being done under this Contract, the CONTRACTOR shall 
conduct operations as follows:   

1. Force Mains, Reuse Mains and Water Mains: 

a. If shown on the Drawings, pipelines constructed under this 
Contract may be connected to pipelines to be built by others. 

b. Pipelines built under this Contract will be connected to 
pipelines constructed by others by removing the plugs at 
both ends of the pipeline segment and making the 
connection. 

c. If the pipelines have not been constructed by others, the 
pipeline under this Contract shall be laid to the required line 
and grade, terminated with a plugged connection, precisely 
at the location of the connection indicated on the Drawings, 
and then backfilled and marked with a stake and the 
connection made later as specified in sub-paragraph “b” 
above. 

1.16 PROTECTION OF CONSTRUCTION AND EQUIPMENT 

A. All newly constructed Work shall be carefully protected from any injury or 
damage.  The CONTRACTOR shall not allow any wheeling or walking or 
placing of heavy loads on any newly constructed Work.  All portions 



 

 

injured or damaged shall be reconstructed by the CONTRACTOR at its 
own expense. 

B. All structures shall be protected in a manner approved by the Project 
Representative. If, in the final inspection of the work, any defects, faults or 
omissions are found, the CONTRACTOR shall cause the same to be 
repaired or removed and replaced by proper materials and workmanship 
without extra compensation by OWNER for the materials and labor 
required. Further, the CONTRACTOR shall be fully responsible for the 
satisfactory maintenance and repair of the construction and other work 
undertaken herein, for at least the guarantee period described in the 
Contract. 

C. The CONTRACTOR shall take all necessary precautions to prevent 
damage to any structure due to water pressure during and after 
construction and until such structure is accepted and taken over by the 
OWNER. 

D. The CONTRACTOR shall maintain the work during construction and until 
the project is accepted.   

1. Such maintenance shall constitute continuous and effective work 
executed daily, with adequate equipment, and forces in order that 
the roads or structures are kept in satisfactory condition at all times.   

2. In the case of a contract for the placing of a previously constructed 
course or subgrade, the CONTRACTOR shall maintain the 
previous course or subgrade during all construction operations. 

E. All cost of maintenance work during construction and before the project is 
accepted shall be included in the contract price and the CONTRACTOR 
will not be paid an additional amount for such work. 

1.17 WORKING HOURS 

A. Regular working hours are defined as up to 10 hours per day, Monday 
through Friday, beginning no earlier than 7:00 a.m. and ending no later 
than 5:00 p.m., excluding holidays.  

B. The CONTRACTOR shall not work on holidays.   

C. The Contract Time shall not be extended due to holidays falling within the 
Contract Time.   

D. All Work performed by the CONTRACTOR is subject to observation at all 
times by the OWNER and its agents, including the Project Representative.   



 

 

E. Requests to work outside of the defined regular working hours must be 
submitted in writing to the Project Representative, at least 48 hours prior 
to any proposed weekend work or scheduled extended workweeks.   

F. Periodic unscheduled overtime on weekdays will be permitted provided 
that 2 hours’ notice is provided to the Project Representative.  
Maintenance of the CONTRACTOR’s equipment and cleanup may be 
performed during hours other than regular working hours. 

G. Florida Department of Transportation Standard Specifications for Road 
and Bridge Construction, Subarticle 8-6.4 (Pages 88-89) regarding 
“Suspension of Contractor’s Operations – Holidays and Special Events” 
applies to this Project. 

H. The CONTRACTOR shall reimburse the OWNER for additional 
engineering and/or inspection costs incurred as a result of overtime work 
in excess of the regular working hours.   

1. At OWNER’S option, overtime costs may either be deducted from 
the CONTRACTOR's monthly payment request or deducted from 
the CONTRACTOR's retention prior to release of final payment.   

2. Engineering/Inspection costs shall be calculated at the following 
rates: 

a. Professional Engineer  $210.00 

b. Project Engineer   $180.00 

c. Sr. Field Representative  $115.00 

d. Field Representative  $95.00 

1.18 MEETINGS 

A. Immediately after awarding the Contract but before construction Work 
begins, the CONTRACTOR shall attend a preconstruction conference as 
scheduled by the Project Representative to review construction aspects of 
the project and to provide required preconstruction submittals and other 
documentation. 

B. In addition, the CONTRACTOR shall attend weekly meetings scheduled 
by the Project Representative to discuss Contract progress, near term 
scheduled activities, including utility relocations, as well as problems and 
proposed solutions.  The CONTRACTOR shall submit a 2-week planning 
schedule at each weekly meeting, showing the work planned for the next 2 
weeks in bar chart format, identifying current and planned activities and 
related contract schedule work activities, including subcontractor work.  



 

 

The planning schedule shall designate all activities that are controlling 
work items as determined by the currently accepted contract schedule.  

C. The CONTRACTOR shall also attend other meetings as may be required 
by OWNER or Project Representative from time to time to discuss, 
coordinate, and resolve specific issues, problems, change orders or 
disputes. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01046 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION 01110 
ENVIRONMENTAL PROTECTION 

PART 1 - GENERAL 

1.01 SCOPE OF WORK  

A. The Work covered by this Section consists of furnishing all labor, 
materials, and equipment and performing all Work required for the 
prevention of environmental pollution in conformance with applicable laws 
and regulations, during and as the result of construction operations under 
this Contract.   

B. For the purpose of this Specification, environmental pollution is defined as 
the presence of: 

1. Chemical, physical, or biological elements or agents which 
adversely affect human health or welfare. 

2. Ecological balances of importance to human life which have been 
unfavorably altered. 

3. Other species of importance to human lift which have been 
affected. 

4. Utility of the environment for aesthetic and/or recreational purposes 
which have been affected.  

5. Any applicable environmental laws, rules, codes, or regulations 
which have been violated.   

C. The control of environmental pollution requires consideration of air, water, 
and land, and involves management of noise, odor, and solid waste, as 
well as other pollutants.  

D. These Specifications are intended to ensure that construction is achieved 
with minimal disturbance to the existing ecological balance between water 
resource and the site’s surroundings.  These are general guidelines.  It is 
the CONTRACTOR’s responsibility to determine the specific construction 
techniques to meet these guidelines.  

E. The CONTRACTOR shall secure, if required, at its own cost, a surface 
water management permit from the Northwest Florida Water Management 
District and approvals from Bay County and/or the City of Panama City 
Beach for any construction dewatering activities associated with this 
project.  



 

 

 
1.02 APPLICABLE REGULATIONS  

A. The CONTRACTOR shall comply with all applicable federal, state, and 
local laws and regulations concerning environmental pollution control and 
abatement.  

1.03 NOTIFICATIONS 

A. Non-Compliance Notifications: 

1. The OWNER through the Project Representative will notify the 
CONTRACTOR in writing immediately following identification of any 
non-compliance with the foregoing provisions or of any 
environmentally objectionable acts and any required corrective 
action to be taken by CONTRACTOR.   

2. Federal, state or local agencies responsible for verification of 
certain aspects of the environmental protection requirements may 
notify the CONTRACTOR of any non-compliance with federal, 
state, or local requirements.   

3. The CONTRACTOR shall, after receipt of such notice from the 
regulatory agency shall immediately notify the Project 
Representative in writing and immediately take correction action.   

4. If the CONTRACTOR fails or refuses to comply promptly, the 
OWNER may issue an order stopping all or part of the Work until 
satisfactory corrective action has been taken.   

5. No part of the time lost due to any such stop orders shall be made 
the subject of a claim for extension of time or for excess costs or 
damages by the CONTRACTOR unless it is later determined that 
the CONTRACTOR was in compliance and subject to the other 
terms of the Contract Documents.  

1.04 IMPLEMENTATION  

A. Prior to commencement of the Work, the CONTRACTOR shall meet with 
the Project Representative to develop mutual understandings relative to 
compliance with this specification and administration of the environmental 
pollution control program.  

B. The CONTRACTOR shall remove temporary environmental control 
features, when approved by the Project Representative, and incorporate 
permanent control features into the Project at the earliest practicable time, 
consistent with the approved construction schedule.  



 

 

 
1.05 EROSION CONTROL 

A. The CONTRACTOR shall ensure sufficient precautions are taken during 
construction to minimize the run-off of polluting substances such as silt, 
clay, fuels, oils, bitumens, calcium chloride, or other polluting materials 
harmful to humans, fish, or other life, into the supplies and surface waters 
of the State of Florida.   

B. The CONTRACTOR shall ensure sufficient control measures are 
adequate to assure that turbidity in the receiving water will not be 
increased more than 10 nephelometric turbidity units (NTU), or as 
otherwise required by the state or other controlling body, in water used for 
public water supply or fish unless limits have been established for the 
particular water.  In surface water used for other purposes, the turbidity 
must not exceed 25 NTU unless otherwise permitted.  

C. The CONTRACTOR shall ensure special precautions are taken in the use 
of construction equipment to prevent operations which promote erosion. 
Erosion evident within the limits of construction shall be the responsibility 
of the CONTRACTOR during the full term of the Contract and for the full 
1-year guarantee period.  Areas subject to erosion during this time shall 
be fully restored to original or design conditions (as applicable) within 10 
days of notice to the CONTRACTOR.  

D. The CONTRACTOR shall provide positive means of erosion control such 
as shallow ditches around construction to carry off surface water.  Erosion 
control measures, such as siltation basins, hay check dams, mulching, 
jute netting and other equivalent techniques, shall be used as appropriate.  
Flow of surface water into excavated areas shall be prevented.  Ditches 
around the construction area shall be used to carry away water resulting 
from dewatering of excavated areas.  At the completion of the Work, 
ditches shall be backfilled, and the ground surface restored to original 
condition.  

E. The CONTRACTOR shall schedule and conduct all Work in a manner that 
will minimize the erosion of soils in the area of the Work.   

1. Erosion control measures shall be provided such as diversion 
channels, sedimentation or filtration systems, berms, staked hay 
bales, seeding, mulching or other special surface treatments as are 
required by regulatory authorities to prevent silting and muddying of 
streams, rivers, canals, impoundments, lakes, etc.   

2. All erosion control measures shall be in place prior to any 
construction activity in any area of the Work.  



 

 

 
1.06 PROTECTION OF LAND RESOURCES  

A. Land resources within the Project boundaries and outside the limits of 
permanent Work shall be restored by CONTRACTOR to a condition, after 
completion of construction that will appear to be natural and not detract 
from the appearance of the project.    

B. Outside of areas requiring earthwork for the construction of the new 
facilities, the CONTRACTOR shall not deface, injure, or destroy trees or 
shrubs, nor remove or cut them without prior approval.   

1. No ropes, cables, or guys shall be fastened to or attached to any 
existing nearby trees for anchorage unless specifically authorized 
by the Project Representative.   

2. Where such special emergency use is permitted, first wrap the 
trunk with a sufficient thickness of burlap or rags over which 
softwood cleats shall be tied before any rope, cable, or wire is 
placed.   

3. The CONTRACTOR shall in any event be responsible for any 
damage resulting from such use.  

C. Where trees may possibly be defaced, bruised, injured, or otherwise 
damaged by the CONTRACTOR’S equipment, dumping or other 
operations, the CONTRACTOR shall protect such trees by placing board, 
planks, or poles around them.  Monuments and markers shall be similarly 
protected by CONTRACTOR before beginning operations near them.  

D. Any trees or other landscape feature scarred or damaged by the 
CONTRACTOR’S equipment or operations shall be restored as nearly as 
possible to its original condition.  The Project Representative will decide 
what method of restoration shall be used and whether damaged trees 
shall be treated and healed or removed and disposed of.  

1. All scars made on trees by CONTRACTOR’s equipment, 
construction operations, or by the removal of limbs by 
CONTRACTOR larger than 1 inch in diameter shall be coated as 
soon as possible with an approved tree wound dressing.   

a. All trimming or pruning by the CONTRACTOR shall be 
performed in an approved manner by experienced workmen 
with saws or pruning shears.   

b. Tree trimming with axes will not be permitted.  

2. Climbing ropes shall be used where necessary for safety.   



 

 

3. Trees that are to remain, either within or outside established 
clearing limits, that are subsequently damaged by the 
CONTRACTOR and are beyond saving in the opinion of a certified 
nurseryman, shall be immediately removed, and replaced in kind 
and maintained until growth is assured.  

E. The locations of the CONTRACTOR’s lay down area, storage, and other 
construction buildings, required temporarily in the performance of the 
Work, shall require written concurrence of the Project Representative.   

1. The preservation of the landscape and public perception shall be 
an imperative consideration in the selection of the lay down area 
and in the provision of any buildings.   

2. Drawings showing the lay down area and any buildings shall be 
submitted by the CONTRACTOR for approval of the Project 
Representative.  

F. If temporary roads or embankments and excavations for plant and/or Work 
areas are proposed, the CONTRACTOR, shall submit the following for 
approval by the Project Representative at least 10 days prior to scheduled 
start of such temporary work.  

1. A layout of all temporary roads, excavations, and embankments to 
be constructed within the Work area. 

2. Details of temporary road construction. 

3. Drawings and cross sections of proposed embankments and their 
foundations, including a description of proposed materials. 

4. A landscape drawing showing the proposed restoration of the area.   

a. Removal of any trees and shrubs outside the limits of 
existing clearing area shall be indicated.   

b. Indication of the location of required guard posts or barriers 
required to control vehicular traffic passing close to trees and 
shrubs to be maintained undamaged.   

c. Obliteration of construction scars as such and shall provide 
for a natural appearing final condition of the area.   

5. Modification of the CONTRACTOR’s approved drawings shall be 
made only with the written concurrence of the Project 
Representative.   



 

 

6. No unauthorized road construction, excavation, or embankment 
construction including disposal areas will be permitted.  

G. The CONTRACTOR shall remove all signs of temporary construction 
facilities such as haul roads, work areas, structures, foundations of 
temporary structures, stockpiles of excess materials, or any other vestiges 
of construction as requested by the Project Representative.  Any 
construction disturbed area shall be restored to near natural conditions.  

H. All debris and excess material will be disposed of by CONTRACTOR 
outside wetland or floodplain areas in an environmentally sound and lawful 
manner.  

1.07 PROTECTION OF AIR QUALITY  

A. The use of burning for the disposal of refuse and debris will not be 
permitted.  

B. The CONTRACTOR shall maintain all excavations, embankment, 
stockpiles, access roads, plant sites, waste areas, borrow areas, and all 
other work areas within or without the project boundaries free from dust 
which could cause the standards for air pollution to be exceeded, and 
which would cause a hazard or nuisance to others.  

C. An approved method of stabilization consisting of sprinkling or other 
similar methods will be permitted to control dust.   

1. The use of petroleum products is prohibited.   

2. The use of chlorides may be permitted with concurrence from the 
appropriate regulatory authority.  

3. Sprinkling must be repeated at such intervals as to keep all parts of 
the disturbed area at least damp at all times, and the 
CONTRACTOR must have sufficient competent equipment on the 
job to accomplish needed sprinkling.   

4. Dust control shall be performed as the work proceeds and 
whenever a dust nuisance or hazard occurs.  

1.08 MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING 
CONSTRUCTION  

A. During the life of this Contract, the CONTRACTOR shall maintain all 
facilities constructed for pollution control as long as the operations 
creating the particular pollutant are being carried out or until the material 
concerned has become stabilized to the extent that pollution is no longer 
being created.   



 

 

B. All pollution control devices shall be inspected regularly to ensure correct 
operation.  

1.09 NOISE CONTROL  

A. The CONTRACTOR shall make every effort to minimize noises caused by 
operations.  Equipment shall be equipped with silencers or mufflers 
designed to operate with the least possible noise in compliance with state 
and federal regulations.  

B. Sound levels measured by the Project Representative shall not exceed 55 
dBA from 8:00 p.m. to 7:00 a.m. or 65 dBA from 7:00 a.m. to 8:00 p.m.   

1. Sound level to be measured at the OWNER’s property line.   

2. Sound levels of equipment shall not exceed 95 dBA at any time.   

3. Sound levels in excess of these values are sufficient cause to have 
the Work halted until equipment can be quieted to acceptable 
levels.   

4. Work stoppage for excessive noise shall not relieve the 
CONTRACTOR of the other portions of this specification including, 
but not limited to Contract Time and Contract Price. 

PART 4 - PRODUCTS (Not Applicable) 

PART 5 - EXECUTION (Not Applicable) 

END OF SECTION 01110 

 

 

 

 

 

 

 

 

 



 

 

SECTION 01150 
MEASUREMENT AND PAYMENT 

 

PART 1 -  SCOPE OF WORK 

A. The scope of this section of the Contract Documents is to further define 
the items included in each Bid Item in the Bid Proposal section of these 
Specifications.  

B. Payment will be made based on the specified items included in the 
description in this section for each bid item. 

1.02 GENERAL 

A. All Contract Prices included in the Bid Proposal section will be full 
compensation for all labor, materials, tools, equipment and incidentals 
necessary to complete the construction as shown on the drawings and/or 
as specified in the Contract Documents to be performed under this 
contract.  

B. Actual quantities of each item bid on a unit price basis will be determined 
upon completion of the construction in the manner set up for each item in 
this section of the specifications. 

C. Payment for all items listed in the Bid Form will constitute full 
compensation for all work shown and/or specified to be performed under 
this project. 

1.03 ESTIMATED QUANTITIES 

A. The quantities shown are approximate and are given only as a basis of 
calculation upon which the award of the Contract is to be made.  

B. The OWNER/ENGINEER does not assume any responsibility for the final 
quantities, nor shall the CONTRACTOR claim misunderstanding because 
of such estimate of quantities.  

C. Final payment will be made only for satisfactorily completed quantity of 
each item. 

1.04 WORK OUTSIDE AUTHORIZED LIMITS 

A. No payment will be made for work constructed outside the authorized 
limits of work. 

1.05 MEASUREMENT STANDARDS 



 

 

A. Unless otherwise specified for the particular items involved, all 
measurements of distance shall be taken horizontally or vertically. 

1.06 AREA MEASUREMENTS 

A. In the measurement of items to be paid for based on area of finished work, 
the lengths and/or widths to be used in the calculations shall be the final 
dimensions measured along the surface of the completed work within the 
neat lines shown or designated. 

1.07 LUMP SUM ITEMS 

A. Where payment for items is shown to be paid on a lump sum basis, no 
separate payment will be made for any item of work required to complete 
the lump sum item.  

B. Lump sum bid items shall be complete, tested and fully operable prior to 
request for final payment.  

C. Measurement shall be based upon the ENGINEER’s estimate of percent 
complete per partial payment period. 

1.08 UNIT PRICE ITEM 

A. Separate payment will be made for the items of work described herein and 
listed on the Bid Form.  

B. Any related work not specifically listed but required for satisfactory 
completion of the work shall be included in the scope of the appropriate 
listed work items. 

1.09 OTHER PROVISIONS 

A. No separate payment will be made for the following items, and the cost of 
such work shall be included in the applicable pay items of work unless 
indicated otherwise in the individual bid item.  

1. Clearing, grubbing, and grading. 

2. Replacement and/or repair of existing utilities damaged during 
construction. 

3. Trench excavation, including necessary pavement removal, rock 
removal, muck removal and restoration unless a separate bid item 
is listed in the Bid Form. 

4. Ditch and swale restoration. 

5. Structural fill, backfill and grading. 



 

 

6. Foundation and borrow materials. 

7. Maintaining the existing quality of service during construction. 

8. Appurtenant work as required for a complete and operable system. 

B. Final payment shall not be requested by the CONTRACTOR or made by 
the OWNER until record drawings have been submitted to the 
ENGINEER. 

PART 2 -  PRODUCTS (NOT APPLICABLE) 

PART 3 -  EXECUTION 

3.01 BASE BID 

A. BID ITEM G1 - MOBILIZATION/DEMOBILIZATION 

1. Payment for all work included under this bid item will be made at 
the lump sum price bid for mobilization and demobilization of all 
labor, equipment, materials, and appurtenances necessary for 
construction of the project.  

2. Mobilization shall include all those operations necessary for the 
movement of personnel, equipment, supplies, and incidentals to the 
project site and for the establishment of temporary offices, 
buildings, safety equipment and first aid supplies, and sanitary and 
other facilities.  

3. Also included as part of this bid item is the cost for project 
indemnifications, video and photographs, shop drawings, working 
drawings, schedules, record drawings and documents, 
coordination, and phasing and other miscellaneous items 
associated with the work.  

4. Measurement for this bid item will be lump sum. The lump sum 
price for mobilization/demobilization will be limited to 10% of the 
total contract base bid amount.    

5. The initial 70% of the Mobilization/Demobilization lump sum price 
will be payable with the first month’s partial payment.  

6. The remaining 30% of the Mobilization/Demobilization lump sum 
price will be payable with the final partial payment. 

B. BID ITEM G2 – BONDS & INSURANCE  

1. Payment for this bid item shall be made at the lump sum price bid 



 

 

for all bonds and insurance policies as required by the Contract 
Documents.  

2. Payment will be made only after proper documentation is provided 
to the ENGINEER. Measurement of this bid item shall be lump 
sum.  

3. This bid item shall not exceed 5.0% of the entire contract bid 
amount. 

C. BID ITEM G3 – CONSTRUCTION TESTING 

1. Payment for all work included under this bid item will be made at 
the lump sum price bid for testing to be performed in accordance 
with the state standards.  

2. Payment shall include all testing necessary for construction of the 
improvements indicated in plans.  

3. Payment shall constitute complete compensation for all labor, 
materials, equipment, testing laboratory fees, and any other 
necessary work needed to complete this work item.  

4. Measurement for the work included under this bid item shall be 
lump sum. 

D. BID ITEM G4 – STAKEOUT & AS-BUILTS BY PROFESSIONAL 
SURVEYOR 

1. Payment for the work included under this bid item shall be made at 
the lump sum price bid for all work associated with furnishing all 
stakeout/layouts of the improvements as well as surveys and 
preparation of record drawings as required under the contract 
documents.  As-Builts shall be of sufficient detail to confirm 
quantities, above and below ground, elevations, materials, and 
locations of all improvements associated.  As-Builts shall be signed 
and sealed by a Florida Registered Professional Land Surveyor.  

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

3. Measurement for the work included under this bid item shall be 
lump sum. 

E. BID ITEM G5 – EROSION CONTROL & NPDES PERMITTING 

1. Payment for all work included under this bid item will be made at 
the lump sum price bid for all work associated with the prevention, 



 

 

control and abatement of erosion and water pollution and NPDES 
Permit Administration in accordance with the contract documents.  

2. Payment shall include all items and incidentals necessary to 
complete the work in conformance with NPDES and other permit 
requirements.    

3. Payment for the work included under this bid item shall be made at 
unit bid price for installing silt fencing and inlet protection systems 
as required under the contract documents. 

4. Payment shall include all material, labor, equipment, and 
incidentals necessary to provide and install silt fencing and inlet 
protection systems around existing inlets at the locations noted on 
the Construction Drawings.   

5. Measurement for work included under this bid item will be lump 
sum. 

F. BID ITEM 1.1 – DEMOLITION OF EXISTING VINYL SEAWALL 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing vinyl seawall as required under the contract 
documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item 
including the removal and disposal of vinyl seawall as well as 
hauling and tipping fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 

G. BID ITEM 1.2 – DEMOLITION OF EXISTING CONCRETE CAP 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing concrete cap as required under the contract 
documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item to 
including the removal of concrete cap as well as hauling and tipping 
fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 



 

 

H. BID ITEM 1.3 – DEMOLITION OF EXISTING DAMAGED CONCRETE 
PROMENADE 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing damaged concrete promenade as required 
under the contract documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item to 
include the removal of existing damaged concrete promenade as 
well as hauling and tipping fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 

I. BID ITEM 1.4 – FILL AT CONCRETE PROMENADE 

1. Payment for the work included under this bid item shall be made at 
unit bid price for adding new fill at the hollow locations and 
elsewhere as needed along the promenade as required under the 
contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to add additional fill at the promenade as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

J. BID ITEM 1.5 – CONCRETE PROMENADE  

1. Payment for the work included under this bid item shall be made at 
unit bid price for installing new concrete promenade as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install new concrete promenade as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

K. BID ITEM 1.6 – INSTALLATION OF NEW STEEL SEAWALL  

1. Payment for the work included under this bid item shall be made at 
unit bid price for the installation of new steel seawall at the north 



 

 

portion of the boat ramp where the existing vinyl seawall is being 
removed completely as required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a new steel seawall as detailed on 
the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

L. BID ITEM 1.7 – INSTALLATION OF NEW STEEL SEAWALL IN FRONT 
OF EXISTING SEAWALL 

1. Payment for the work included under this bid item shall be made at 
unit bid price for the installation of new steel seawall in front of 
existing seawall as required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a new steel seawall in front of the 
existing vinyl seawall as detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

B. BID ITEM 1.8 – CONCRETE SEAWALL CAP 

1. Payment for the work included under this bid item shall be made at 
unit bid price for installing a new concrete seawall cap as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a new concrete seawall cap as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

 

M. BID ITEM 2.1 – DEMOLITION OF EXISTING UPLAND AREA FOR NEW 
BOAT RAMP 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing upland area to accommodate the new concrete 
boat ramp as required under the contract documents. 

2. Payment shall constitute complete compensation for all labor, 



 

 

materials, and equipment necessary to complete this work item to 
including the removal of all existing upland improvements such as 
concrete, earthwork, existing utilities, and any other existing 
components, as well as hauling and tipping fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 

N. BID ITEM 2.2 – REMOVE EXISTING SEWER PVC STUBOUT 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with removing the existing PVC 
sewer stub out as required under the contract documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item to 
include the removal of the existing PVC sewer stubout as shown in 
the Construction Drawings.  

3. Measurement for the work included under this bid item shall be unit 
price. 

O. BID ITEM 2.3 – 19’ WIDE GROOVED CONCRETE BOAT RAMP 

1. Payment for the work included under this bid item shall be made at 
lump sum price for constructing a new concrete boat ramp as 
required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to construct a new concrete boat ramp as 
detailed in the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

P. BID ITEM 2.4 – NEW SHEET PILE WALL ADJACENT TO BOAT RAMP 

1. Payment for the work included under this bid item shall be made at 
lump sum price for constructing a new sheet pile wall adjacent to 
the new boat ramp as required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to construct a new sheet pile wall adjacent to 
the new concrete boat ramp as detailed in the Construction 
Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  



 

 

Q. BID ITEM 2.5 – CIP BOLLARDS  

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of CIP Bollards as required under the 
contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to installation of CIP Bollard as detailed on 
the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

R. BID ITEM 2.6 – KEYSTONE RETAINING WALL 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of a Keystone Retaining Wall as 
required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to installation of a Keystone Retaining Wall 
as detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

S. BID ITEM 2.7 – 12” THICK #57 STONE 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of 12” thick #57 Stone as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to installation of 12” thick #57 Stone as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

T. BID ITEM 2.8 – 4” THICK #57 STONE 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of 4” thick #57 Stone as required under 
the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to installation of 4” thick #57 Stone as 
detailed on the Construction Drawings.   



 

 

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

U. BID ITEM 2.9 – RIP RAP 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of rip rap as required under the contract 
documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install rip rap as detailed on the 
Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

V. BID ITEM 2.10 – 6” TIMBER PILES 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of 6” timber piles as required under the 
contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install 6” timber piles as detailed on the 
Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

W. BID ITEM 2.11 – 5’ WIDE ADA COMPLIANT ALUMINUM GANGWAY 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of a 5’ wide ADA compliant aluminum 
gangway as required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install an ADA compliant aluminum 
gangway as detailed on the Construction Drawings. 

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

X. BID ITEM 2.12 – 6’ WIDE FLOATING DOCK 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of a floating dock as required under the 
contract documents. 
 



 

 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a floating dock as detailed on the 
Construction Drawings, including pile holders, roller assembly, dock 
bumpers, and cleats. 

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

Y. BID ITEM 2.13 – PROTECTION OF EXISTING SITE ELEMENTS 

1. Payment for the work included under this bid item shall be made at 
unit price bid for protection of existing site elements as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to protect existing site elements as detailed 
in the Construction Drawings. 

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

Z. BID ITEM 2.14 – FILL DIRT FOR CAVITIES FOUND IN UPLANDS 

1. Payment for the work included under this bid item shall be made at 
lump sum price for fill dirt for cavities found in upland areas as 
required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary for fill dirt for cavities found in upland areas 
as detailed in the Construction Drawings. 

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

AA. BID ITEM 3.1 – DEMOLITION OF EXISTING CONCRETE CAP 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing concrete cap as required under the contract 
documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item 
including the removal of concrete cap as well as hauling and tipping 
fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 



 

 

BB. BID ITEM 3.2 – DEMOLITION OF EXISTING DAMAGED CONCRETE 
PROMENADE 

1. Payment for the work included under this bid item shall be made at 
unit price bid for all work associated with providing demolition and 
removal of existing damaged concrete promenade as required 
under the contract documents. 

2. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item to 
include the removal of existing damaged concrete promenade as 
well as hauling and tipping fees as necessary.  

3. Measurement for the work included under this bid item shall be unit 
price. 

CC. BID ITEM 3.3 – FILL AT CONCRETE PROMENADE 

1. Payment for the work included under this bid item shall be made at 
unit bid price for adding new fill at the hollow locations along the 
promenade as required under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to add additional fill at the promenade as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

DD. BID ITEM 3.4 – CONCRETE PROMENADE  

1. Payment for the work included under this bid item shall be made at 
unit bid price for installing new concrete promenade as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install new concrete promenade as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

EE. BID ITEM 3.5 – CONCRETE SEAWALL CAP 

1. Payment for the work included under this bid item shall be made at 
unit bid price for installing a new concrete seawall cap as required 
under the contract documents. 
 



 

 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a new concrete seawall cap as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

FF. BID ITEM 3.6 – INSTALLATION OF NEW STEEL SEAWALL OVER 
EXISTING SEAWALL 

4. Payment for the work included under this bid item shall be made at 
unit bid price for the installation of new steel seawall over existing 
seawall as required under the contract documents. 
 

5. Payment shall include all material, labor, equipment, and 
incidentals necessary to install a new steel seawall over the 
existing vinyl seawall as detailed on the Construction Drawings.   

6. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

GG. BID ITEM 3.7 – CLEATS 

7. Payment for the work included under this bid item shall be made at 
unit bid price for the installation of new cleats as required under the 
contract documents. 
 

8. Payment shall include all material, labor, equipment, and 
incidentals necessary to install new cleats as detailed on the 
Construction Drawings.   

9. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

HH. BID ITEM 3.8 – ALUMINUM HANDRAIL 

1. Payment for the work included under this bid item shall be made at 
unit price bid for installation of an aluminum handrail as required 
under the contract documents. 
 

2. Payment shall include all material, labor, equipment, and 
incidentals necessary to installation of an aluminum handrail as 
detailed on the Construction Drawings.   

3. Payment shall constitute complete compensation for all labor, 
materials, and equipment necessary to complete this work item.  

 



 

 

 

 

END OF SECTION 01150 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

SECTION 01300 
SUBMITTALS 

PART 1 - GENERAL 

1.01 REQUIREMENTS INCLUDED 



 

 

A. The CONTRACTOR shall submit to the ENGINEER for review such 
working drawings, shop drawings, test reports and data on materials and 
equipment (hereinafter in this Section called “Data”), and material samples 
(hereinafter in this Section called “Samples”) as are required for the proper 
control of work, including but not limited to those working drawings, shop 
drawings, Data and Samples for materials and equipment specified 
elsewhere in the Specifications and in the Contract Drawings. 

B. The CONTRACTOR shall note that there are specific submittal 
requirements in other sections of these Specifications. 

C. The CONTRACTOR is to maintain an accurate updated submittal log and 
shall bring this log to each scheduled progress meeting with the 
PROJECT REPRESENTATIVE and the ENGINEER.  This log shall be 
organized using the ten (10) character numbering system in subparagraph 
1.6 F.  This log should include the following items: 

1. Submittal Description and File Number assigned. 

2. Date to ENGINEER. 

3. Date returned to CONTRACTOR (from ENGINEER). 

4. Status of Submittal 

a. Approved 

b. Approved As Noted 

c. Approved As Noted/Confirm 

d. Not Approved/Resubmit 

e. Not Approved 

5. Date of Resubmittal and Return (as applicable). 

6. Date material released (for fabrication). 

7. Projected date of fabrication. 

8. Projected date of delivery to site. 

9. Status of O&M submittal. 

1.02 SHOP DRAWINGS 

A. When used in the Contract Documents, the term “shop drawings” shall be 
considered to mean CONTRACTOR’s plans for material and equipment 
which become an integral part of the Project.  These drawings shall be 
complete and detailed and shall consist of the following: 



 

 

1. Fabrication. 

2. Erection and setting drawings and schedule drawings.  

3. Manufacturer’s scale drawings. 

4. Bills of material. 

5. Wiring and control diagrams. 

6. Inspection and test reports including performance curves and 
certifications as applicable to the Work. 

B. All details on shop drawings submitted for approval shall clearly show the 
elevations of the various parts to the main members and lines of the 
structure and/or equipment, and where correct fabrication of the Work 
depends upon field measurements, such measurements shall be made 
and noted on the shop drawings before being submitted for approval. 

C. See Shop Drawing Schedule requirements in Subparagraph 1.7 
CONTRACTOR’S RESPONSIBILITY. 

1.03 PRODUCT DATA 

A. Product data as specified in individual sections, include, but are not 
necessarily limited to the following, as applicable to the Work: 

1. Standard prepared data for manufactured products (sometimes 
referred to as catalog data), such as the manufacturer’s product 
specification and installation instructions. 

2. Availability of colors and patterns. 

3. Manufacturer’s printed statements of compliances and applicability. 

4. Roughing-in diagrams and templates. 

5. Catalog cuts. 

6. Product photographs. 

7. Standard wiring diagrams. 

8. Printed performance curves and operational-range diagrams. 

9. Production or quality control inspection and test reports and 
certifications. 

10. Mill reports. 



 

 

11. Product operating and maintenance instructions and recommended 
spare-parts listing storage instructions. 

12. Printed product warranties. 

1.04 WORKING DRAWINGS 

A. When used in the Contract Documents, the term “working drawings” shall 
be considered to mean the CONTRACTOR’s plans for temporary 
structures such as temporary bulkheads, support of open cut excavation, 
support of utilities, groundwater control systems, forming and false work; 
for underpinning; and for such other work as may be required for 
construction but does not become an integral part of the Project. 

B. Working drawings shall be signed and sealed by a registered Professional 
Engineer, currently licensed to practice in the State of Florida and shall 
convey, or be accompanied by, calculations or other sufficient information 
to completely explain the structure, machine, or system described and its 
intended manner of use.   

C. Prior to commencing such Work, working drawings must have been 
reviewed without specific exceptions by the ENGINEER. Such review will 
be for general conformance and will not relieve the CONTRACTOR in any 
way from his responsibility with regard to the fulfillment of the terms of the 
Contract.   

D. All risks of error are assumed by the CONTRACTOR; the OWNER and 
ENGINEER shall have no responsibility, therefore. 

1.05 SAMPLES 

A. General: 

1. The CONTRACTOR shall furnish, for the approval of the 
ENGINEER, samples required by the Contract Documents or 
requested by the ENGINEER.   

2. Samples shall be delivered to the ENGINEER as specified or 
requested and in quantities and sizes as specified.  

3. A minimum of two samples of each item shall be submitted unless 
otherwise specified.   

4. The CONTRACTOR shall prepay all shipping charges on samples.   

5. Materials or equipment for which samples are required shall not be 
used in the Work until approved by the ENGINEER. 



 

 

B. Samples specified in individual sections, include, but are not necessarily 
limited to physical examples of the Work as applicable such as: 

a. Sections of manufactured or fabricated work. 

b. Small cuts or containers of materials. 

c. Complete units of repetitively used products. 

d. Color/texture/pattern swatches and range sets. 

e. Specimens for coordination of visual effect. 

f. Graphic symbols. 

g. Units of Work to be used by the ENGINEER or Project 
Representative for independent inspection and testing. 

C. The CONTRACTOR shall prepare a transmittal letter in triplicate for each 
shipment of samples to the ENGINEER.   

1. The CONTRACTOR shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the Project 
Representative.   

2. Approval of a sample shall be only for the characteristics or use 
named in such approval and shall not be construed to change or 
modify any Contract requirements. 

D. Approved samples not destroyed in testing shall be sent to the 
ENGINEER or stored at the site of the Work.  Materials and equipment 
incorporated in the Work shall match the approved samples.   

E. Samples which fail testing or are not approved will be returned to the 
CONTRACTOR at their expense, if so, requested at time of submission. 

1.06 SUBMITTAL REQUIREMENTS 

A. The CONTRACTOR shall review, approve, and submit, with reasonable 
promptness and in such sequence as shown on the Shop Drawing 
Submittal Schedule so as to cause no delay in the Contract Work or in the 
Work of the OWNER or any separate contractor, all shop drawings, 
product data, working drawings and samples required by the Contract 
Documents. 

B. The CONTRACTOR shall submit digital copies of all shop drawings for the 
ENGINEER to review. 



 

 

C. All submittals shall be directly transmitted to the ENGINEER’s office. 
Submittals to the Project Representative will not be accepted. 

D. Shop drawings, product data, working drawings and samples shall be 
furnished with the following information: 

1. Number and title of the drawing. 

2. Date of drawing or revision. 

3. Name of project building or facility. 

4. Name of contractor, subcontractor, and manufacturer submitting 
drawing. 

5. Clear identification of contents, location of the work, and the sheet 
numbers where the product is found in the contract drawings. 

6. CONTRACTOR Certification Statement. 

7. Submittal Identification Number. 

8. Contract Drawing Number Reference. 

9. A certification by the CONTRACTOR that states the following:   

a. I hereby certify that the (equipment) (material) (article) 
shown and marked in this submittal is in compliance with the 
Contract Drawings and Specifications, can be installed in the 
allocated space, will be stored in accordance with the 
manufacturer’s recommendations and the Specifications, 
and is submitted for approval.  

E. In accordance with Subparagraph 1.7 A, each shop drawing, working 
drawing, sample, and catalog data submitted by the CONTRACTOR shall 
have affixed to it the following Certification Statement, signed by the 
CONTRACTOR:  

1. Certification Statement:  

a. By this submittal, I hereby represent that I have determined 
and verified all field measurements, field construction 
criteria, materials, dimensions, catalog numbers, and similar 
data and I have checked and coordinated each item with 
other applicable approved shop drawings and all contractor 
requirements. 



 

 

F. The CONTRACTOR shall utilize a 10-character submittal identification 
numbering system in the following manner: 

1. The first character shall be a D, S, P, M, or R, which represents 
Shop/Working Drawing and other Product Data (D), Sample (S), 
Preliminary Submittal (P), Operating/Maintenance Manual (M), or 
Request for Information (R). 

2. The next five digits shall be the applicable Specification Section 
Number. 

3. The next three digits shall be the numbers 001 to 999 to 
sequentially number each item or drawing submitted under each 
specific section number. 

4. The last character shall be a number 1 to 10, indicating the 
submission, or resubmission of the same Drawing, i.e., 1=1st 
submission, 2=2nd submission, 3=3rd submission, etc. A typical 
submittal number would be as follows: 

D 03300-008.2: 
 
D = Shop Drawing 
03300 = Specification Section for Concrete 
008 = The eighth submittal under this specification 
section 
2 = The second submission (first resubmission) of 

that particular shop drawing. 

G. The CONTRACTOR shall submit a copy of each submittal transmittal 
sheet (for shop drawings, product data, working drawings and samples) to 
the Project Representative simultaneously with the CONTRACTOR’s 
submission of said drawings, data, samples or manual packages to the 
ENGINEER. 

H. All items specified are not necessarily intended to be a Manufacturer’s 
standard product.   

1. Variations from specified items will be considered on an “or equal” 
basis.   

2. If submittals show variations from Contract requirements because 
of standard shop practice or for other reasons, the CONTRACTOR 
shall describe such variations in the letter of transmittal and on the 
shop drawings along with notification of intent to seek contract 
adjustment.   



 

 

3. If acceptable, proper adjustment in the Contract shall be 
implemented where appropriate.   

4. If the CONTRACTOR fails to describe such variations, 
responsibility will not be waived for executing the Work in 
accordance with the Contract, even though such drawings have 
been reviewed.   

5. Variations submitted but not described may be cause for rejection.   

6. Any variations initiated by the CONTRACTOR will not be 
considered as an addition to the scope of work unless specifically 
noted and then approved as such in writing by the ENGINEER. 

I. Data on materials and equipment shall include materials and equipment 
lists giving, for each item thereon, the name and location of the supplier or 
manufacturer, trade name, catalog reference, material, size, finish, and all 
other pertinent data. 

J. For all mechanical and electrical equipment furnished, the CONTRACTOR 
shall provide a list including the equipment name, and address and 
telephone number of the manufacturer’s representative and service 
company so that service and/or spare parts can be readily obtained.   In 
addition, a maintenance and lubrication schedule for each piece of 
equipment shall be submitted. 

K. The CONTRACTOR shall use the color “green” to make his remarks on 
the Submittals.  Only the ENGINEER will utilize the color “red” in marking 
submittals. 

L. Facsimiles or copies of facsimiles will not be accepted for review. 

1.07 CONTRACTOR’S RESPONSIBILITY 

A. It is the duty of the CONTRACTOR to check, and coordinate with the work 
of all trades, all drawings, data, schedules and samples before submitting 
them to the ENGINEER for review.   

B. Each and every copy of any drawing or data sheet larger than 11-inch by 
17-inch shall bear CONTRACTOR’s stamp showing that they have been 
so checked and approved.  

C. Drawings or data sheets 11-inch by 17-inch and smaller shall be bound 
together in an orderly fashion and bear the CONTRACTOR’s stamp on the 
cover sheet.   

D. The cover sheet shall fully describe the packaged data and include a list of 
all sheet numbers within the package.   



 

 

E. Shop drawings submitted to the ENGINEER without the CONTRACTOR’s 
stamp will be returned to the CONTRACTOR, without review at the 
ENGINEER’s option, for conformance with this requirement.  

F. The CONTRACTOR shall review shop drawings, product data, and 
Samples prior to submission to determine and verify the following: 

1. Field measurements. 

2. Field construction criteria. 

3. Manufacturer’s catalog numbers and similar data. 

4. Conformance with Specifications. 

G. Shop drawings shall indicate any deviations in the submittal from the 
requirements of the Contract Documents. 

H. Shop Drawing Schedule: 

1. At a time decided upon at the preconstruction meeting, the 
CONTRACTOR shall furnish to the Project Representative and 
ENGINEER, a Shop Drawing Schedule fixing the respective dates 
for the initial submission of shop and working drawings, the 
beginning of manufacture, testing and installation of materials, 
supplies and equipment.   

2. This schedule shall be provided as a separate entity and indicate 
those submittals that are critical to the progress schedule.   

I. The CONTRACTOR shall prepare and sufficiently transmit each submittal 
in advance of performing the related work or other applicable activities, or 
within the time specified in the individual Work sections of the 
Specifications, so that the installation will not be delayed by processing 
times including disapproval and resubmittal (if required), coordination with 
other submittals, testing, purchasing, fabrication, delivery, and similar 
sequenced activities. No extension of time will be authorized because of 
the CONTRACTOR’s failure to transmit complete and acceptable 
submittals sufficiently in advance of the Work. 

J. The CONTRACTOR shall not begin any Work affected by a submittal 
returned not approved.   

1. Before starting this Work, all revisions must be corrected by the 
CONTRACTOR.   

2. After resubmittal they will be reviewed and returned by the 
ENGINEER.  



 

 

3. If approved or approved as noted, then the CONTRACTOR may 
begin this Work.   

4. Any corrections made to the shop drawings are to be followed 
without exception. 

K. The CONTRACTOR shall submit to the ENGINEER all shop drawings and 
data sufficiently in advance of construction requirements to provide no 
less than 21 calendar days for review from the time the ENGINEER 
receives them.  No less than 30 calendar days will be required for major 
equipment that requires review by more than one engineering discipline. 

L. The CONTRACTOR shall be responsible for and bear all cost of damages 
which may result from the ordering of any material or from proceeding with 
any part of Work prior to the review and approval by ENGINEER of the 
necessary shop drawings. 

M. All shop drawings, product data, working drawings and samples submitted 
by subcontractors for approval shall be sent directly to the CONTRACTOR 
for checking. The CONTRACTOR shall be responsible for their 
submission according to the approved shop drawing schedule so as to 
prevent delays in delivery of materials and project completion. 

N. The CONTRACTOR shall check all subcontractor’s shop drawings, 
product data, working drawings and samples regarding measurements, 
size of members, materials, and details to satisfy himself that they are in 
conformance to the Contract Documents.  Shop drawings found to be 
inaccurate or otherwise in error shall be returned to the subcontractors for 
correction before submission to the ENGINEER. 

O. Requests for Information (RFI) shall be submitted on a standard form 
through the Project Representative.  RFIs shall indicate their importance 
to the timely completion of the project.  RFIs will be processed as a shop 
drawing unless there is an urgent need for immediate response. 

1.08 ENGINEER’S REVIEW OF SHOP DRAWINGS, PRODUCT DATA, WORKING 
DRAWINGS AND SAMPLES 

A. The ENGINEER’s review is for general conformance with the design 
concept and contract drawings.  

1. Markings or comments shall not be construed as relieving the 
CONTRACTOR from compliance with the contract plans and 
specifications or from departures therefrom.  

2. The CONTRACTOR remains responsible for details and accuracy, 
for coordinating the Work with all other associated work and trades, 



 

 

for selecting fabrication processes, for techniques of assembly, and 
for performing work in a safe manner. 

B. The review of shop drawings, data, and samples will be general. They 
shall not be construed: 

1. As permitting any departure from the Contract requirements. 

2. As relieving the CONTRACTOR of responsibility for any errors, 
including details, dimensions, and materials. 

3. As approving departures from details furnished by the ENGINEER, 
except as otherwise provided herein. 

C. If the shop drawings, data or samples as submitted describe variations per 
Subparagraph 1.6H (above-referenced), and show a departure from the 
Contract requirements which the ENGINEER finds to be in the interest of 
the OWNER and to be so minor as not to involve a change in Contract 
Price or Contract Time for performance, the ENGINEER may return the 
reviewed drawings without noting an exception. 

D. Submittals will be returned to the CONTRACTOR under one of the 
following codes: 

1. Code Descriptions: 

Code 1: “APPROVED” is assigned when there are no notations 
or comments on the submittal.  When returned under 
this code the CONTRACTOR may release the 
equipment and/or material for manufacture. 

Code 2: “APPROVED AS NOTED” is assigned when notations 
or comments have been made on the submittal pointing 
out minor discrepancies as compared with the Contract 
Documents.  Resubmittal or confirmation is not 
necessary prior to release for manufacturing. 

Code 3: “APPROVED AS NOTED/CONFIRM” is assigned as a 
combination of codes when a confirmation of the 
notations and comments is required by the 
CONTRACTOR.  The CONTRACTOR may release the 
equipment or material for manufacture; however, all 
notations and comments must be incorporated into the 
final product.  This confirmation is to address the 
omissions and/or nonconforming items that were noted.  
Only the items to be “confirmed” need to be 
resubmitted. 



 

 

Code 4: “NOT APPROVED/RESUBMIT” is assigned as 
combination of codes when the submittal is in 
noncompliance with the Contract Documents and must 
be corrected and the entire package resubmitted.  This 
code generally means that the equipment or material 
cannot be released for manufacture unless the 
CONTRACTOR takes full responsibility for providing 
the submitted items in accordance with Contract 
Documents. 

Code 5: “NOT APPROVED” is assigned when the submittal 
does not meet the intent of the Contract Documents.  
The CONTRACTOR must resubmit the entire package 
revised to bring the submittal into conformance.  It may 
be necessary to resubmit using a different 
manufacturer/vendor to meet the Contract Documents. 

Code 6: “COMMENTS ATTACHED” is assigned where there 
are comments attached to the returned submittal which 
provide additional data to aid the CONTRACTOR. 

Code 7: “FOR YOUR INFORMATION” is assigned when the 
package provides information of a general nature that 
may or may not require a response. 

2. Codes 1 through 5 designate the status of the reviewed submittal. 

3. Code 6 shows there is an attachment which contains additional 
data. 

4. Code 7 is used as may be necessary. 

E. Resubmittals: 

1. Resubmittals will be handled in the same manner as first 
submittals.   

2. On resubmittals the CONTRACTOR shall direct specific attention, 
in writing on the letter of transmittal and on resubmitted shop 
drawings by use of revision triangles or other similar methods, to 
revisions other than the corrections requested by the ENGINEER 
on previous submissions.  

3. Any such revisions which are not clearly identified shall be made at 
the risk of the CONTRACTOR.  



 

 

4. The CONTRACTOR shall make corrections to any Work done 
because of this type revision that is not in accordance to the 
Contract Documents as may be required by the ENGINEER. 

F. If the CONTRACTOR considers any correction indicated on the shop 
drawings to constitute a change to the Contract Documents, the 
CONTRACTOR shall give written notice thereof to the Project 
Representative at least 7 working days prior to release for manufacture.   

G. The ENGINEER will review a submittal a maximum of two times, after 
which cost of review will be borne by the CONTRACTOR.  The cost of 
engineering shall be equal to the ENGINEER’s charges to the OWNER 
under the terms of the ENGINEER’s agreement with the OWNER. 

H. When the shop drawings have been completed to the satisfaction of the 
ENGINEER, the CONTRACTOR shall carry out the construction in 
accordance therewith and shall make no further changes therein except 
upon written instructions from the ENGINEER. 

I. Partial Submittals: 

1. Partial submittals may not be reviewed.   

2. The ENGINEER will be the only judge as to the completeness of a 
submittal.   

3. Submittals not complete will be returned to the CONTRACTOR, 
and will be considered “Not Approved” until resubmitted.   

4. The ENGINEER may, but is not required to, provide a list, or mark 
the submittal directing the CONTRACTOR to the areas that are 
incomplete. 

1.09  PROFESSIONAL ENGINEER (P.E.) CERTIFICATION FORM 

A. If specifically required in other sections of these Specifications, the 
CONTRACTOR shall submit a P.E. Certification for each item required, in 
the form attached to this Section, filled in completely and stamped. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 

 
END OF SECTION 01300 

 



 

 

SECTION 01410 
TESTING AND TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. The CONTRACTOR shall employ and pay for the services of an 
Independent Testing Laboratory to perform testing specifically indicated in 
the Contract Documents and The Florida Department of Transportation 
(FDOT) “Standard Specifications for Road and Bridge Construction,” latest 
edition. 

B. These tests include: 

1. Soil compaction tests. 

2. Concrete moisture and cylinder tests. 

3. Asphalt density. 

4. Materials tests. 

C. CONTRACTOR shall cooperate with the laboratory to facilitate the 
execution of its required services. 

D. Employment of the laboratory shall in no way relieve CONTRACTOR’s 
obligations to perform the Work of the Contract. 

E. The Testing Laboratory shall be acceptable to the Project Representative 
and approved by the ENGINEER. 

1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

A. Laboratory is not authorized to: 

1. Release, revoke, alter or enlarge on Contract requirements. 

2. Approve or accept any portion of the Work. 

3. Perform any duties of the CONTRACTOR. 

1.03 CONTRACTOR’S RESPONSIBILITIES 

A. Cooperate with laboratory and testing personnel. 

B. Secure and deliver to the laboratory adequate quantities of 
representational samples of materials proposed to be used and which 
require testing. 



 

 

C. Provide to the laboratory the preliminary design mix proposed to be used 
for concrete, asphalt and other materials mixes which require control by 
the testing laboratory. 

D. Materials and equipment used in the performance of work under this 
Contract are subject to inspection and testing at the point of manufacture 
or fabrication.   

1. Standard specifications for quality and workmanship are indicated 
in the Contract Documents.   

2. The Project Representative may require the CONTRACTOR to 
provide statements or certificates from the manufacturers and 
fabricators that the materials and equipment provided are 
manufactured or fabricated in full accordance with the standard 
specifications for quality and workmanship indicated in the Contract 
Documents.   

3. All costs of this testing and providing statements and certificates 
shall be a subsidiary obligation of the CONTRACTOR, and no extra 
Contract charge shall be allowed for such testing and certifications. 

E. Furnish incidental labor and facilities: 

1. To provide access to work to be tested. 

2. To obtain and handle samples at the Project site or at the source of 
the product to be tested. 

3. To facilitate inspections and tests. 

4. To provide storage and curing of test samples. 

F. Notify laboratory sufficiently in advance of operations to allow for 
laboratory assignment of personnel and scheduling of tests.  When tests 
or inspections cannot be performed after such notice, reimburse OWNER 
for laboratory personnel and travel expenses incurred. 

G. Employ and pay for the services of the same or a separate, equally 
qualified independent testing laboratory to perform additional inspections, 
sampling and testing required for the CONTRACTOR’s convenience and 
as approved by the Project Representative. 

H. Additional testing or retesting shall be undertaken at CONTRACTOR’s 
expense if required by the Project Representative. 

I. All laboratory and testing expenses including retesting will be at the 
CONTRACTOR’s expense with no separate Contract reimbursement. 



 

 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01410 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SECTION 01505  
MOBILIZATION/DEMOBILIZATION 

PART 1 - GENERAL 

1.01 DEFINITION AND SCOPE 

A. As required for this project, prior to mobilizing onto the project site, the 
CONTRACTOR is required to have the following documentation or 
personnel readily available at all times: 

1. Certificates of insurance and bonds. 

2. Local, state or federal permits. 

3. OSHA, FDEP, Department of Labor, and all other required notices. 

4. Full-Time Project Manager and/or Superintendent. 

5. Hurricane preparedness plan that has been approved by the 
ENGINEER. 

6. Fire Protection Plan and Safety Program that has been approved 
by the ENGINEER. 

7. Detailed construction schedule approved by the ENGINEER. 

8. Schedule of Values for the work to be completed approved by the 
ENGINEER.  

B. As required for the proper performance and completion of the work, the 
CONTRACTOR is allowed to mobilize, install, erect, secure, and provide 
the following principal items to include, but not be limited to: 

1. Plant and equipment required for the first month’s operation onto 
the project site. 

2. Temporary construction power, wiring, telephone, and lighting 
facilities. 

3. Construction water supply. 

4. On-site sanitary facilities and potable water facilities. 

5. Field office trailers for CONTRACTOR and ENGINEER. 

6. Lay down and storage yard and employee’s parking facilities. 

7. Project related signs. 



 

 

1.02 PAYMENT FOR MOBILIZATION 

A. Payment for all mobilization/demobilization work will be made at the lump 
sum price for mobilization and demobilization of all labor, equipment, 
materials and appurtenances necessary for construction of the project.  

B. Mobilization shall include all items listed in the Paragraph 1.01.B above.  

C. Also included, but not limited to, as part of this Bid Item is the cost for: 

1. Project performance indemnifications. 

2. Shop drawings. 

3. Working drawings. 

4. Schedules. 

5. Record drawings and documents. 

6. Coordination. 

7. Phasing. 

8. Other miscellaneous items associated with the work.  

D. Measurement and payment for this Bid Item will be lump sum.  

E. The lump sum price for mobilization/demobilization will be limited to 10% 
of the total contract base bid amount.    

F. The initial 70% of the lump sum price will be payable with the first month’s 
partial payment.  

G. The remaining thirty percent (30%) will be payable with the final partial 
payment. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

 

END OF SECTION 01505 

 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION 01705  
PROJECT CLOSEOUT 

 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract apply to work of this section. 

1.02 DESCRIPTION OF REQUIREMENTS  

A. Definitions: 

1. Closeout is hereby defined to include general requirements near 
the end of Contract Time, in preparation for final acceptance, final 
payment, normal termination of Contract, and similar actions 
evidencing completion of the Work.  

2. Specific requirements for individual units of work are specified 
elsewhere in these Specifications. 

3. Time of closeout is directly related to “Substantial Completion,” and 
therefore, may be either a single time period for entire work or a 
series of time periods for individual parts of the work which have 
been certified as substantially complete at different dates.  

4. That time variation (if any) shall be applicable to other provisions of 
this section. 

1.03 PREREQUISITES FOR SUBSTANTIAL COMPLETION 

A. General: 

1. Prior to requesting ENGINEER’s inspection for the Certificate of 
Substantial Completion (for either the entire work completed, or 



 

 

portions of the work completed), complete the following and list 
known exceptions in request: 

a. Submit an Application for Payment, coinciding with or first 
following date claimed, show either 100% completion for 
portion of work claimed as “substantially complete” or list 
incomplete items, value of incompletion, and reasons for 
being incomplete. 

b. Submit supporting documentation for completion to 
ENGINEER as indicated in these Contract Documents. 

c. Submit statement showing accounting of changes to the 
Contract Sum to ENGINEER. 

d. Submit pending insurance change-over requirements to 
OWNER. 

e. Submit special warranties, workmanship/maintenance 
bonds, maintenance agreements, final certifications, and 
similar documents to ENGINEER and OWNER. 

f. Prepare and submit releases enabling OWNER’s full and 
unrestricted use of the work and access to services and 
utilities, including (where required) operating certificate, and 
similar releases to the ENGINEER and OWNER. 

g. Submit record drawings, operation and maintenance 
manuals, and similar final record information to the 
ENGINEER and OWNER. 

h. Deliver tools, spare parts, extra stocks of materials, and 
similar physical items to the OWNER. 

i. Make final change-over of locks and transfer keys to 
OWNER, and advise OWNER’s personnel to change-over in 
security provisions, if applicable. 

j. Perform start-up testing of systems and provide the 
OWNER’s operating/maintenance personnel with 
instructions on the use and testing of systems.  

k. Discontinue and remove (or change over to OWNER) all 
temporary facilities and services, along with construction 
tools and facilities, mock-ups, and similar elements from the 
project site. 

l. Complete final cleanup of project site to include touch-up 



 

 

painting of marred surfaces, construction debris removed 
from site, and any other restoration to pre-construction 
conditions needed for the site. 

B. Inspection Procedures: 

1. Upon receipt of CONTRACTOR’s request, the ENGINEER will 
either proceed with inspection or advise CONTRACTOR of 
unfulfilled prerequisites which require CONTRACTOR’s attention. 

2. Following initial inspection, the ENGINEER will either prepare the 
Certificate of Substantial Completion, or advise the CONTRACTOR 
of work which must be performed prior to issuance of certificate; 
and repeat inspection when requested and assured that work has 
been substantially completed.  

3. Results of completed inspection will form initial “punch- list” for final 
acceptance. 

1.04 PREREQUISITES FOR FINAL ACCEPTANCE 

A. General: 

1. Prior to requesting ENGINEER’s final inspection for the Certificate 
of Final Acceptance as well as the final payment, as required by 
General Conditions (Section 00100), complete the following and list 
known exceptions (if any) in request: 

a. Submit final payment request with final releases and 
supporting documentation not previously submitted and 
accepted. Include certificates of insurance for products and 
completed operations where required. 

b. Submit updated final statement, accounting for additional 
(final) changes to the Contract Sum. 

c. Submit consent of surety. 

d. Submit final liquidation damages settlement statement, 
acceptable to the OWNER. 

e. Revise and submit evidence of final continuing insurance 
coverage complying with insurance requirements. 

B. Reinspection Procedure: 

1. Upon receipt of CONTRACTOR’s notice that the work has been 
completed, including punch-list items resulting from earlier 



 

 

inspections, and excepting incomplete items delayed because of 
acceptable circumstances, the ENGINEER will reinspect the Work.  

2. Upon completion of reinspection, the ENGINEER will either prepare 
a Certificate of Final Completion or will advise the CONTRACTOR 
of work not completed or unfulfilled obligations as required for final 
acceptance. If necessary, procedure will be repeated. 

 

1.05 RECORD DOCUMENT SUBMITTALS 

A. General: 

1. Specific requirements for record documents are indicated in 
individual sections of these specifications. Other requirements are 
indicated in General Conditions. General submittal requirements 
are indicated in Section 01300 (Submittals). 

2. Do not use record documents for construction purposes; protect 
from deterioration and loss in a secure fire-resistive location; 
provide access to record documents for ENGINEER’s reference 
during normal working hours. 

B. Record Drawings: 

1. Maintain a set of contract drawings and shop drawings in clean, 
undamaged condition, with mark-up of actual installations which 
very substantially from the work as originally shown. 

2. Mark whichever drawing is most capable of showing “field” 
condition fully and accurately; however, where shop drawings are 
used for mark-up, record a cross-reference at corresponding 
location on working drawings. 

3. Mark with red erasable pencil and, where feasible, use other colors 
to distinguish between variations in separate categories of work. 

4. Mark-up new information which is recognized to be of importance to 
the OWNER but was for some reason not shown on either the 
Drawings or Shop Drawings. Give particular attention to concealed 
work, which would be difficult to measure and record at a later date. 

5. Note related Change Orders where applicable. 

C. Record Specifications: 

1. Maintain one copy of specifications, including Addenda, Change 



 

 

Orders and similar modifications issued in printed form during 
construction, and mark- up variation (of substance) in actual work in 
comparison with text of Specifications and modifications as issued. 

2. Give particular attention to substitutions, selection of options, and 
similar information on work where it is concealed or cannot 
otherwise be readily discerned at a later date by direct observation. 



 

 

 
3. Note related Record Drawing information and product data, where 

applicable.  

4. Submit completed mark-up to ENGINEER for OWNER’s records 
upon project completion. 

D. Operation and Maintenance Manuals: 

1. Organize and prepare four sets of operating and maintenance 
manuals into suitable sets of manageable size and bind into 
individual binders properly identified and indexed (thumb tabbed).   

2. Include emergency instructions, spare parts listing, copies of all 
warranties, wiring diagrams, recommended “turn-around” cycles, 
inspection procedures, shop drawings, product data, and similar 
applicable information. 

PART 2 - PRODUCTS (Not Applicable)  

PART 3 - EXECUTION 

3.01 CLOSEOUT PROCEDURES 

A. General Operating and Maintenance Instructions: 

1. Arrange for each installer of work requiring continuing operating or 
maintenance to meet with OWNER’s personnel, at project site, to 
provide basic instructions needed for proper operation and 
maintenance of entire work. 

2. Include instructions from manufacturer’s representatives where 
installers are not expert in the required procedures. 

3. Review operation and maintenance manuals, record 
documentation, tools, spare parts and materials, lubricants, fuels, 
identification systems, control sequences, hazards, cleaning, and 
similar procedures and facilities. 

4. Demonstrate start-up, shut-down, emergency operations, noise and 
vibration adjustments, safety, economy/efficiency adjustments, 
energy effectiveness, and similar operations for operational 
equipment. 

5. Review operations and maintenance in relation with applicable 
warranties, agreements to maintain, bonds, and similar continuing 
commitments. 



 

 

 
3.02 FINAL CLEANING 

A. General: 

1. Special cleaning for specific units of work is specified in other 
sections. The following are examples, but not by way of limitation, 
of cleaning levels required: 

2. Remove labels which are not required as permanent labels. 

3. Wipe surfaces of mechanical and electrical equipment clean and 
remove excess lubrication and other substances. 

4. Clean project site (yard and grounds), including landscape 
development areas, of litter and foreign substances. 

5. Sweep paved areas to a broom-clean condition; remove stains, 
Petro-chemical spills and other foreign deposits. 

6. Rake grounds which are neither planted nor paved, to a smooth, 
even- textured surface. 

B. Compliances: 

1. Comply with safety standards and governing regulations for 
cleaning operations. 

2. Do not burn waste materials at or on project site, bury debris or 
excess materials on OWNER’s property, or discharge volatile or 
other harmful or dangerous materials into drainage systems. 

3. Remove waste materials from site and dispose of in a lawful 
manner. 

4. Dispose of extra materials of value remaining after completion of 
the associated work has become the OWNER’s property, to 
OWNER’ best advantage as directed. 

END OF SECTION 01705 

 
 
 
 
 



 

 

SECTION 02200  
EARTHWORK 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

Drawings and general provisions of Contract, including General and Special 
Conditions, apply to work of this section. 

1.02 DESCRIPTION OF WORK 

Definition: “Excavation” consists of removal of material encountered to subgrade 
elevations indicated and subsequent disposal of materials removed. 

1.03 QUALITY ASSURANCE 

A. Codes and Standards:  

1. Perform excavation work in compliance with applicable 
requirements of governing authorities having jurisdiction. 

B. Testing and Inspection Service:  

1. Employ, at CONTRACTOR’s expense, a testing laboratory subject 
to approval by the ENGINEER to perform soil testing and 
inspection service for quality control during earthwork operations. 

1.04 SUBMlTTALS 

A. Test Reports for Excavating:  

1. Submit the following reports directly to the ENGINEER from the 
testing services, with a copy to the CONTRACTOR: 

a. Test reports on fill material. (Modified Proctor Tests)  

b. Field density test reports. (Modified Proctor Tests) 

c. Report of actual unconfined compressive strength and/or 
results of bearing tests of each strata tested. 

1.05 JOB CONDITIONS 

A. Existing Utilities:  

1. Locate existing underground utilities in areas of work.  

 



 

 

2. If utilities are to remain in place, provide adequate means of 
support and protection during earthwork operations.  

3. Should uncharted or incorrectly charted piping or other utilities be 
encountered during excavation, immediately consult utility owner 
for directions.  

4. Cooperate with the OWNER and utility owner in keeping respective 
services and facilities in operation.  

5. The CONTRACTOR shall bear all costs of repairing damaged 
utilities to the satisfaction of utility owner. 

6. Do not interrupt existing utilities serving facilities occupied and used 
by the OWNERs or others, during occupied hours, except when 
permitted in writing by ENGINEER and then only after acceptable 
temporary utility services have been provided. 

7. Provide a minimum of a 48-hour notice to ENGINEER and receive 
the notice to proceed before interrupting any utility. 

8. Demolish and completely remove from site existing underground 
utilities indicated to be removed.  

9. Coordinate with utility companies for shut-off of services if lines are 
active. 

B. Use of explosives:  

1. The use of explosives is not permitted for this project. 

C. Protection of Persons and Property:  

1. Barricade open excavations occurring as part of this work and post 
with warning lights. 

2. Operate warning lights as recommended by authorities having 
jurisdiction. 

D. Protect structures, utilities, sidewalks, pavements, and other facilities from 
damages caused by settlement, lateral movement, undermining, washout, 
and other hazards created by earthwork operations. 

E. Perform excavation within dripline of large trees to remain by hand and 
protect the root system from damage or dry out in the manner approved 
by ENGINEER and OWNER. 

PART 2 - PRODUCTS 



 

 

2.01 SOILS MATERIALS 

A. Subbase Material:  

1. Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, crushed slag, and/or natural or crushed sand. 

B. Backfill and Fill Materials:  

1. Satisfactory soil materials free of clay, rock, or gravel larger than 2 
inches in any dimension as well as free of debris, waste, frozen 
materials, vegetation, and other deleterious matter.  

2. The fill material should be sand containing little fines.  

3. Prior to placing the fill material, the existing material shall be 
stripped of all soils containing a significant percentage of organics 
and all loose soils which cannot be readily compacted. 

4. If existing materials do not meet these requirements, it may be 
necessary to backfill with select materials other than those that are 
stored on the job site. 

PART 3 - EXECUTION 

3.01 EXCAVATION 

A. Excavation is unclassified, and includes excavation to subgrade elevations 
indicated, regardless of character of materials and obstructions 
encountered. 

B. Unauthorized excavation consists of removal of materials beyond 
indicated subgrade elevations or dimensions without specific direction of 
the ENGINEER.  

C. Unauthorized excavation, as well as remedial work directed by the 
ENGINEER, shall be at the CONTRACTOR's expense. 

D. Under footings, foundation bases, or retaining walls, fill unauthorized 
excavation by extending indicated bottom of elevation of footing or base to 
excavation bottom, without altering required top elevation.  

E. Lean concrete fill may be used to bring elevations to proper position, when 
acceptable to the ENGINEER. 

F. Elsewhere, backfill and compact unauthorized excavations as specified for 
authorized excavations of same classifications, unless otherwise directed 
by the ENGINEER. 



 

 

G. Additional Excavation:  

1. When excavation has reached required subgrade elevations, notify 
the ENGINEER who will inspect conditions. 

2. If unsuitable bearing materials are encountered at required 
subgrade elevations, notify the ENGINEER who will inspect 
conditions. 

3. If unsuitable bearing materials are encountered at required 
subgrade elevations, carry excavations deeper and replace 
excavated material as directed by the ENGINEER. 

4. Removal of unsuitable material and its replacement as directed will 
be paid on basis of contract conditions relative to changes in work. 

H. Stability of Excavations:  

1. Slope sides of excavations to comply with local codes and 
ordinances having jurisdiction.  

2. Shore and brace where sloping is not possible because of space 
restrictions or stability of material excavated. 

3. Slope sides of excavations should be maintained in safe condition 
until completion of backfilling. 

I. Shoring and Bracing:  

1. Provide materials for shoring and bracing, such as sheet piling, 
uprights, stringers, and cross-braces, in good serviceable condition. 

2. Establish requirements for trench shoring and bracing to comply 
with local codes and authorities having jurisdiction. 

3. Maintain shoring and bracing in excavations regardless of time 
period excavations will be open. 

4. Carry down shoring and bracing as excavation progresses. 

 

J. Dewatering:  

1. Prevent surface water and subsurface or groundwater from flowing 
into excavated areas and from flooding the project site and 
surrounding area.  

2. The cost of all dewatering operations including well pointing shall 



 

 

be the responsibility of the CONTRACTOR. 

3. Do not allow water to accumulate in excavations.  

4. Remove water to prevent softening of foundation bottoms, 
undercutting footings, and soil changes detrimental to stability of 
subgrades and foundations.  

5. Provide and maintain pumps, well points, sumps, suction and 
discharge lines, and other dewatering system components 
necessary to convey water away from excavations. 

6. Establish and maintain temporary drainage ditches and other 
diversions outside excavation limits to convey rainwater and water 
removed from excavations to collecting or run-off areas.  

7. Do not use trench excavations as temporary drainage ditches. 

K. Material Storage:  

1. Stockpile satisfactory excavated materials where directed, until 
required for backfill or fill.  

2. Place, grade, and shape stockpiles for proper drainage. 

3. Locate and retain soil materials away from edge of excavations. Do 
not store within drip line of trees indicated to remain. 

4. Dispose of excess soil material and waste materials as herein 
specified. 

L. Excavation for Structures:  

1. Conform to elevations and dimensions shown within a tolerance of 
±0.10 feet and extending a sufficient distance from footings and 
foundations to permit placing and removal of concrete formwork, 
installation of service, other construction, and for inspection. 

 

2. Use caution when excavating footings and foundations, taking care 
not to disturb bottom of excavation.  

3. Excavate by hand to final grade just before concrete reinforcement 
is placed.  

4. Trim bottoms to required lines and grades to leave solid base to 
receive other work. 



 

 

M. Excavation for Trenches:  

1. Dig trenches to the uniform width required for the particular item to 
be installed, sufficiently wide to provide ample working room.  

2. Provide 6- to 9-inch clearance on both sides of pipe or conduit and 
a maximum of a 30-inch total width. 

3. Excavate trenches to depth indicated or required.  

4. Carry depth of trenches for piping to establish indicated flow lines 
and invert elevations.  

5. Keep bottoms of trenches sufficiently below finish grade to avoid 
freeze-ups anywhere beyond the building perimeter. 

6. Carry excavation 6 inches below required elevation and backfill, 
with a 6-inch layer of crushed stone or gravel prior to the installation 
of pipe wherever rock is encountered. 

7. Do not excavate beyond indicated depths for any pipe or conduit 5 
inches or less in nominal size and for flat-bottomed, multiple-duct, 
conduit units.  

8. Excavate bottom cuts by hand to accurate elevations and support 
pipe or conduit on undisturbed soil. 

9. Excavate to the subbase for any pipe or conduit 6 inches or larger 
in nominal size, as well as for tanks and other mechanical/electrical 
work indicated to receive subbase:  

a. Depth indicated; or,  

b. If not otherwise indicated, to 6 inches below bottom of work 
to be supported. 

 

10. Excavate for water bearing pipe so top of pipe is not less than 3 
feet below finished pavement grade, but not less than 2 feet, 6 
inches below finish grade, except as otherwise indicated on the 
Contract Drawings. 

11. Grade bottoms of trenches as indicated, notching under pipe bells 
to provide solid bearing for entire body of pipe. 

12. Backfill trenches with concrete where trench excavations pass 
within 18 inches of column or wall footings and which are carried 



 

 

below bottom of such footings, or which pass under wall footings.  

13. Place concrete to level of bottom of adjacent footing. 

14. Use care in backfilling to avoid damage or displacement of pipe 
systems. 

3.02 COMPACTION 

A. General:  

1. Control soil compaction during construction, providing minimum 
percentage of density specified for each area classification as 
indicated on the Contract Drawings. 

B. Moisture Control:  

1. Where subgrade of layer of soil material must be moisture 
conditioned before compaction, uniformly apply water to surface of 
subgrade, or layer of soil material, to prevent free water appearing 
on surface during compaction operations. 

2. Remove and replace, or scarify and air dry, soil material that is too 
wet to permit compaction to specified density. 

3. Soil material that has been removed because it is too wet to permit 
compaction may be stockpiled or spread and allowed to dry. Assist 
drying by dicing, harrowing, or pulverizing, until moisture content is 
reduced to a satisfactory value. 

3.03 BACKFILL AND FLLL 

A. General:  

1. Place acceptable soil material in layers to required subgrade 
elevations, for each area classification listed below: 

a. In excavations, use satisfactory excavated or borrow 
material.  

b. Under grassed areas, use satisfactory excavated or borrow 
material. 

c. Under walks and pavements, use subbase material, or 
satisfactory excavated or borrow material, or a combination 
of both. 

d. Under piping and conduit, use subbase material where 
subbase is indicated under piping or conduit; shape to fit 



 

 

bottom 90 degrees of cylinder. 

B. Backfill excavation as promptly as work permits, but not until completion of 
the following:  

1. Acceptance of construction below finish grade. 

2. Inspection, testing, approval, and recording locations of 
underground utilities.  

3. Removal of concrete formwork. 

4. Removal of shoring and bracing and backfilling of voids with 
satisfactory materials.  

5. Removal of temporary sheet piling driven below bottom of 
structures and remove in manner to prevent settlement of the 
structure or utilities or leave in place if required. 

6. Removal of trash and debris. 

7. Placement of permanent or temporary horizontal bracing on 
horizontally supported walls. 

C. Ground Surface Preparation:  

1. Remove vegetation, debris, unsatisfactory soil materials, 
obstructions, and deleterious materials from ground surface prior to 
placement of fills.  

2. Plow, strip, or break-up sloped surfaces steeper than 1 vertical to 4 
horizontals so that fill material will bond with existing surface. 

 

3. Break-up ground surface, pulverize, moisture-condition to optimum 
moisture content, and compact to required depth and percentage of 
maximum density, when existing ground surface has a density less 
than that specified under “Compaction” below for particular area 
classification. 

D. Placement and Compaction:  

1. The lower portion of backfill, to a compacted level of 1 foot above 
the top of the pipe, shall be hand placed in layers of lifts not to 
exceed 6 inches of compacted depth and each layer compacted 
individually by means of hand tampers.  

2. Above that level, place lifts in layers not to exceed 12 inches of 



 

 

compacted depth and machine filling and tamping may be used. 

3. Before compaction, moisten or aerate each layer as necessary to 
provide optimum moisture content.  

4. Compact each lift to required percentage of minimum soil density 
for each area classification as designated herein.  

5. Do not place backfill or fill material on surfaces that are muddy, 
frozen, or contain frost or ice. 

6. Place backfill and fill materials evenly adjacent to structures, piping 
or conduit to required elevations.  

7. Take care to prevent wedging action of backfill against structures or 
displacement of piping or conduit by carrying material uniformly 
around structure, piping or conduit to approximately same elevation 
in each lift. 

3.04 GRADING 

A. General:  

1. Uniformly grade areas within limits of grading under this section, 
including adjacent transition areas.  

2. Smooth finished surfaces within specified tolerances, compact with 
uniform levels or slopes between points where elevations are 
indicated, or between such points and existing grades. 

 

B. Grading Outside Building Lines:  

1. Grade areas adjacent to building lines to drain away from structures 
and to prevent ponding. 

2. Finish surfaces free from irregular surface changes, and as follows: 

a. Lawn or Unpaved Ares:  

1) Finish areas to receive topsoil to within not more than 
0.10 feet above or below required subgrade 
elevations. 

b. Walks:  

1) Shape surface of areas under walks to line, grade, 
and cross-section, with finish surface not more than 



 

 

0.10 feet above or below required subgrade elevation. 

c. Pavements:  

1) Shape surface of areas under pavement to line, 
grade, and cross-section, with finish surface not more 
than ½ inch above or below requires subgrade 
elevations. 

d. Grading Surface of Fill Under Building Slabs:  

1) Grade smooth and even, free from voids, compacted 
as specified, and to required elevation. 

2) Provide final grades within a tolerance of ½ inch when 
tested with an 10-foot straightedge. 

e. Compaction:  

1) After grading, compact subgrade surfaces to the 
depth and indicated percentage for each area 
classification. 

3.05 FIELD QUALITY CONTROL 

A. Quality Control Testing During Construction:  

1. Provide testing service by a qualified soil testing firm, subject to the 
ENGINEER's approval. 

2. Testing service shall inspect and approve subgrades and fill layers 
before further construction work is performed. 

B. Paved Areas:  

1. Make at least one field density test of subgrade for every 2,000 
square feet of paved area but in no case less than three tests, nor 
less than one test per driveway or crossing.  

2. ln each compacted fill layer, make one field density test for every 
2,000 square feet of paved area but in no case less than three tests 
nor less than one per driveway or crossing. 

C. Non-Paved Areas:  

1. Perform at least one field density test per 3,000 square feet of fill 
per every vertical foot of height and perform at least one field 
density test per 1,000 feet of pipe installed per every 2 feet of 
vertical trench depth. 



 

 

2. If in opinion of the ENGINEER, based on testing service reports 
and inspection, subgrade or fills which have been placed below are 
specified density, provide additional compaction and testing at no 
additional expense. 

3.06 MAINTENANCE 

A. Protection of Graded Areas:  

1. Protect newly graded areas from traffic and erosion.  

2. Keep free of trash and debris. 

B. Repair and re-establish grades in settled, eroded, and rutted areas to 
specified tolerances. 

C. Reconditioning Compacted Areas:  

1. Where completed compacted areas are disturbed by subsequent 
construction operations or adverse weather, scarify surface, re-
shape, and compact to required density prior to further 
construction. 

3.07 DISPOSAL OF EXCESS AND WASTE MATERIALS 

A. Disposal of all spoil material resulting from construction shall be the 
responsibility of the CONTRACTOR. 

END OF SECTION 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 



 

 

SECTION 02211  
SODDING 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Sod Installation 

1.02 REFERENCES 

A. ASPA - American Sod Producers Association - Guideline Specifications to 
Sodding. 

B. FS O-F-241 - Fertilizers, Mixed, Commercial. 

1.03 DEFINITIONS 

A. Weeds: 

1. Dandelion. 
2. Jimsonweed. 
3. Quackgrass. 
4. Horsetail. 
5. Morning Glory. 
6. Rush Grass. 
7. Mustard. 
8. Lambsquarter. 
9. Chickweed. 
10. Cress 
11. Crabgrass 
12. Canadian Thistle. 
13. Nutgrass. 
14. Poison Oak. 
15. Blackberry. 
16. Tansy Ragwort. 
17. Bermuda Grass. 
18. Johnson Grass. 
19. Poison Ivy. 
20. Nut Sedge. 
21. Nimble Hill. 
22. Bindweed. 
23. Bent Grass. 
24. Wild Garlic. 
25. Perennial Sorrel 
26. Brome Grass



 

 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Deliver sod on pallets.  

B. Protect exposed roots from dehydration. 

C. Do not deliver more sod that can be laid within 24 hours. 

PART 2 - PRODUCTS 

2.01 ACCEPTABLE SOD GROWERS 

A. Nurseries and Sod Growers in the surrounding area who have a 5-year 
record are acceptable. 

2.02 MATERIALS 

A. Sod that is: 

1. American Sod Producers Association (ASPA) approved. 

2. Field grown grade. 

3. Cultivated grass sod. 

4. Low maintenance with traffic durability. 

5. Strong fibrous root system. 

6. Free of stone, burned or bare spots. 

7. Containing no more than 5 weeds per 1000 square feet. 

B. Approved Sods: 

1. Bermuda, (Cynodon Dactylon). 

2.03 HARVESTING SOD 

A. Machine cut sod and load on pallets in accordance with ASPA guidelines. 

B. Cut sod in area not exceeding one square yard, with minimum 1/2 inch 
and maximum one inch topsoil base. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. Verify that prepared soil base is ready to receive the work of this Section. 



 

 

B. Beginning of installation means acceptance of existing site conditions. 

3.02 PREPARATION OF SUBSOIL 

A. Prepare subsoil to eliminate uneven areas and low spots. Maintain lines, 
levels, profiles, and contours. Make changes in grade gradual. Blend 
slopes into level areas. 

B. Remove foreign materials and undesirable plants and roots. Do not bury 
foreign material beneath areas to be sodded. Remove contaminated 
subsoil. 

 
3.03 LAYING SOD 

A. Moisten prepared surface immediately prior to laying sod. 

B. Lay sod immediately on delivery to site and within 24 hours after 
harvesting to prevent deterioration. 

C. Lay sod tight with no open joints visible, and no overlapping. 

D. Stagger end joints 12 inches overlapping at a minimum.  

E. Do not stretch or overlap sod pieces. 

F. Lay smooth. Align with adjoining grass areas. Place top elevation of sod 
1/2 inch below adjoining paving or curbs. 

G. On slopes 6 inches per foot and steeper, lay sod perpendicular to slope 
and secure every row with wooden pegs at maximum 2 feet on center. 
Drive pegs flush with soil portion of sod. 

H. Prior to placing sod, on slopes exceeding 8 inches per foot or where 
indicated, place wire mesh over topsoil. Securely anchor in place with 
wood pegs sunk firmly into the ground. 

I. Water sodded areas immediately after installation. Saturate sod to 4 
inches of soil. 

J. After sod and soil have dried, roll sodded areas to ensure good bond 
between sod and soil and to remove minor depressions and irregularities. 

K. Sod shall be laid in all disturbed areas as determined by the ENGINEER 
as well as to “erosion problem” areas. Sod shall be pinned down for 
stabilization in these areas. 

END OF SECTION 02211 



 

 

SECTION 02505 
UNDERGROUND UTILITY PROTECTION 

PART 4 - SCOPE 

4.01 This section pertains to the protection of all existing underground utilities that 
exist within and adjacent to Work zones.   

A. “Paint Marks” or “Flags” as provided by Local One Call (811) or other 
utility locate services shall NOT be accepted as exact or definitive.  

B. It shall be the responsibility of the CONTRACTOR to physically verify all 
Paint Marks and/or Flags. 

C. It shall be the responsibility of the CONTRACTOR to physically locate all 
existing utilities within and adjacent to the work zone prior to initiating 
work. 

PART 5 - GENERAL 

5.01 GENERAL INFORMATION 

A. All utilities within 5 feet of the planned work zone MUST be found and 
visually located prior to the start of any excavation operations. 

B. Potholing shall be performed to verify the location and depth of the 
existing utilities. 

C. Backhoes, trenches, or other type of mechanical equipment shall not be 
used to find underground utilities within 5 feet of a planned installation. 

D. At no time shall picks, round pointed shovels, or any other type of sharp 
tool be used for locating utilities. 

E. Only square blunt non-sharp tools may be used for hand digging. 

F. Vacuum Excavation shall be allowed with the use of high-pressure water 
(up to 4,000 psi) with an approved non-cutting nozzle. Zero-degree 
nozzles are not allowed. 

G. Vacuum Excavation may also be allowed utilizing high-pressure air (with 
dust containment system) or dry vacuum. 

PART 6 - EXECUTION 

6.01 GENERAL INFORMATION 



 

 

A. The CONTRACTOR shall contact One Call (811) utility locate service (in 
writing) at least 48 hours in advance to order locates within and adjacent 
to the work zone. 

B. The CONTRACTOR shall notify all other known utility companies (those 
not affiliated with One Call) at least 48 hours in advance to order locates 
within and adjacent to the work zone. 

C. All utility crossings are to be exposed (using methods described in Part 2 
above) prior to any excavation. 

D. All existing utilities running parallel and within 10 feet of either side of the 
intended work shall be physically located. 

E. The CONTRACTOR shall not assume that utilities found will continue on 
the same line and grade. 

F. Underground utility pothole spacing, and frequency shall be as follows: 

1. Gas and electric lines within 25 feet of the work zone shall be 
potholed and marked every 25 feet to verify the line has not 
changed directions. 

2. Gas and electric lines greater than 25 feet from the work zone shall 
be potholed at least once on each end of the limits of excavation. 

3. Fiber-Optic lines shall be potholed every 25 feet within the work 
zone. 

4. Telephone and cable television lines shall be potholed every 50 
feet within the work zone. 

5. Water, sewer, and reuse utilities (less than 8 inches in diameter) 
shall be potholed every 25 feet within the work zone. 

6. Water, sewer, and reuse utilities (8 inches through 24 inches in 
diameter) shall be potholed every 50 feet within the work zone. 

7. Water, sewer, and reuse utilities (greater than 24 inches in 
diameter) shall be potholed every 100 feet within the work zone. 

8. At least two potholes shall be obtained for each utility within the 
work zone regardless of the size of the work zone. 

G. Material returned to the inspection hole shall be compacted back in place. 

H. All inspection holes shall be returned to original surface condition. 



 

 

 
PART 7 - PERMITTING AND SAFETY 

A. It shall be the responsibility of the CONTRACTOR to ensure that all 
applicable permits for underground work have been obtained prior to the 
commencement of work. 

B. All work shall be performed by licensed underground Contractors. 

C. The CONTRACTOR shall prepare and follow a written safety plan.  

1. This safety plan shall be provided to the permitting agency and 
shall be made available on-site. 

2. The Safety plan shall include a site map and show all known 
existing utilities and shut-off valves. 

D. Shut-off valve handles (for all existing water, sewer, reuse, gas, and 
electric utilities) are to be in place through the duration of the work for 
immediate operation if needed.  

END OF SECTION 02505 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SECTION 02960 
RESTORATION 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK: 

A. The work includes the restoration of driveways, lawn areas, trees and 
plants, roadways, sprinkler systems, walks and any other existing 
improvement affected by the proposed work.  

B. This section includes furnishing equipment, labor and materials, and 
performing all necessary and incidental operations to perform the required 
work.  

PART 2 - PRODUCTS  

2.01 SOD: 

A. Any slope equal to or steeper than 1 vertical to 3 horizontals shall be 
sodded and the sod shall be pinned down for stabilization.  

B. The CONTRACTOR shall, at his expense, maintain the sodded areas in a 
satisfactory condition until final acceptance of the project. Such 
maintenance shall include watering, re-staking sod, filling, leveling and 
repairing of any washed or eroded areas, as may be necessary.  

2.02 PLANTS AND TREES: 

A. Existing damaged plants and tress shall be replaced by plants and trees of 
equal type, quality, and size whenever possible. All new plants and trees 
shall be sound, healthy, vigorous and free from defects, decay, disfiguring, 
bade abrasions plant diseases, insect pests, their eggs or larvae. The new 
plants shall be approved by the ENGINEER before placing.  

B. Existing plants may be removed, preserved, and replaced at the 
CONTRACTOR’s option. Plants shall be handled by an approved nursery. 

C. Plants shall be watered and cared for until new growth appears. Dead and 
dying plants shall be immediately replaced. Plants used shall be in 
accordance with the standards for Florida No. 1 or better as given in 
Grades and Standards for Nursery Plants Part I.  

D. Plants shall conform to the sizes indicated by the OWNER.  

E. Trees shall be guaranteed for 1 year. If the replaced tree dies within 1 
year of project completion it shall be replaced by the CONTRACTOR at 
no expense to the City.  



 

 

2.03 MULCH: 

Match existing mulch.  

2.04 WATER: 

The water used in the performance of this Contract shall be of drinking 
water quality, clean and free from injurious amounts of oil, acid, alkali, or 
organic matter. The CONTRACTOR shall purchase all testing water from 
the City.  

2.05 PLANTING MIXTURE:  

The 18-inch planting mixture, when required, shall consist of a thorough 
mixture of 40% peat and 60% sand. The peat shall be Florahome peat or 
equivalent and the sand shall be clean and free from debris of any kind.  

2.06 FERTILIZER: 

Fertilizer shall be pelletized 13-13-13 or approved equal.  

PART 3 - EXECUTION  

3.01 LANDSCAPING RESTORATION: 

A. Lawn Areas:  

Any lawn area affected by the required work shall be restored to a 
condition equal or better than the conditions existing before the 
commencement of work.  

B. Balled Plants:  

1. Plants where required shall be adequately balled with firm 
natural balls of soil, sized as set forth in “Horticultural 
Standards.”  

2. Balls shall be firmly wrapped with burlap or equally approved 
strong cloth.  

3. A balled plant will not be planted if the ball is cracked or 
broken before or during the process of planting.  

C. Preparation of Plant Pits:  

1. All plant pits shall be circular in outline and have vertical 
sides.  



 

 

 

2. Tree pits shall be 2 feet wider than the width of the ball and 1 
foot deeper than the depth of the ball.  

3. Shrubs that are either balled and burlapped (B&B) or 3 
gallons (and plus) shall have pits that are 2 feet wider than 
the width of the plant ball and 6 inches deeper than the depth 
of the ball.  

4. Smaller shrubs shall have pits that are at least 1 foot wider 
than the width of the plant ball and 6 inches deeper than the 
ball depth.  

D. Setting Plants:  

1. All plants except as otherwise specified, shall be centered in 
pits.  

2. Deep planting shall be avoided and unless otherwise 
specified, plants shall be set at such a level that after 
settlement they will bear the same relation to the required 
grade as they have to the natural grade before being 
transplanted.  

3. B&B Plants and Palm Trees: 

a. B&B plants and palm trees shall be placed on 6 to 12 
inches of tamped planting mixture and adjusted so as 
to be at the proper level.  

b. The rope and burlap shall be cut away and the burlap 
folded down to the bottom of the pit.  

c. Very large B&B plants shall remain wrapped until fully 
backfilled and then just the upper portion of the burlap 
shall be removed.  

d. Backfill of planting mix shall be placed halfway up the 
pit and then water tamped.  

e. After this water has drained away, backfill around the 
ball to grade and water tamp again.  

f. Finally, form a ridge of soil around the edge of the pit to 
form a saucer and full area three times with water.  

E. Water:  



 

 

1. Water to be used initially during plant installation shall be 
furnished by the CONTRACTOR.  

2. It shall be the Contractor’s responsibility to water all plantings 
including sod until Final Completion is achieved.   

3. The existing irrigation system, where damaged, shall be 
promptly repaired after the installation of the plants.  

F. Options as to Methods:  

Any plant may be furnished container grown instead of balled if all 
other requirements are met.  

G. Fertilizer: 

Immediately before sod is placed, 8-8-8 fertilizer shall be applied at 
the rate of approximately 500 pounds per acre, by broadcasting 
and raking into the planting area.  

H. Tamping: 

1. Sod shall be firmly embedded by light tamping.  

2. Wherever necessary to prevent an erosion condition caused 
by vertical edges at the outer limits of the sodded area, the 
sod shall be tamped so as to produce a featheredge at the 
outer Limits.  

3. The sod shall be kept in a moist condition after it is planted.  

4. Water shall not be applied between the hours of 8:00 a.m. 
and 4:00 p.m. nor when there is danger of freezing.  

I. The CONTRACTOR shall, at his expense, maintain the planted 
areas in a satisfactory condition until final acceptance of the project. 
Such maintenance shall include watering, filling, leveling and 
repairing of any washed or eroded areas, as may be necessary.  

3.02 PAVEMENT REPLACEMENT: 

A. Asphalt pavement shall be removed by saw cutting on a straight 
line with edges as vertical as possible. Concrete pavement or 
asphalt surfaced concrete shall be removed by cutting with a 
concrete saw in as straight a line and vertically as possible.  

1. Non-asphalt pavement replacement shall be replaced of like 
material and thickness.  



 

 

2. Asphalt or built-up asphalt pavement replacement shall be 
replaced with like material or concrete as directed by the 
ENGINEER. 

3. Where asphalt or built-up asphalt pavement is replaced by 
concrete, the concrete shall have a minimum of 6 inches in 
thickness and be reinforced with 6 by 6 No. 6 gage welded 
wire fabric. Where the pavement replacement is of like 
material, it shall be replaced in thickness equal to or better 
than that existing at the time of removal.  

B. Road cuts across City or County roads shall not be cut.  

C. Unless the base is sealed or other temporary paving applied over 
driveway areas to be repaved, pavement shall be replaced not later 
than 3 weeks after completion of backfill.  

3.03 CURB REMOVAL AND REPLACEMENT: 

A. Curb removal and replacement required in the construction of this 
work shall be done by the CONTRACTOR.  

B. Reasonable care shall be exercised in removing the curb, and the 
CONTRACTOR shall either stockpile or dispose of this material as 
directed by the ENGINEER.  

C. Curb shall be replaced of like material in a manner and condition 
equal to or better than that existing at the time of removal.  

D. Materials and methods of replacing State Highway sidewalks or 
curbs shall conform to the Florida Department of Transportation 
specifications.  

3.04 TESTS: 

A. The CONTRACTOR shall furnish facilities for making all density 
tests and make such restorations as may be necessary due to test 
operations.  

B. All density tests on backfill or base replacement will be made by a 
commercial testing laboratory employed by the CONTRACTOR at 
such locations as may be recommended by the ENGINEER.  

C. If the densities as determined by the specified tests fall below the 
required minimums, the CONTRACTOR shall pay for all retests.  

END OF SECTION 
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