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CITY OF MEXICO BEACH
ADVERTISEMENT

AMPHITHEATER AT PARKER PARK
REQUEST FOR PROPOSALS 2025-04

Notice is hereby given that the City of Mexico Beach, Florida is requesting sealed proposals from
qualified bidders for the Amphitheater at Parker Park Project, 2500 Highway 98, Mexico Beach, FL
32456. The successful bidder for this project will be responsible for its design and construction.

All proposals must be in writing and will be received by Tammy Brunson, City Clerk, by mail, FedEx
or hand delivery to Tammy Brunson, City Clerk at 201 Paradise Path, Mexico Beach, Florida 32456
until 2:00 PM (central time). Thursday March 12, 2025. Proposals will be publicly opened at this
time. Only submittals received by the stated time and date will be considered. Submittals received
after the time set for the opening will be rejected and returned unopened to the submitter. All
submittals shall be submitted in a sealed envelope and clearly labeled, “RFP 2025-04 Bid Mexico
Beach Amphitheater at Parker Park Project.” Please provide one (1) original, two (2) copies of the
bid. Any Addendums issued during the advertisement period shall be posted to the above website
no later than 5:00 PM (central time) March 7, 2025. Quotes shall be firm for ninety (90) days. The
award by the City Council is expected to occur April 8, 2025 at 9:00 AM (central time). It is the
Bidders responsibility to check the website for Addendums. Bidder may also contact Emily
Thomasee ethomassee@anchorcei.com and Tammy Brunson at t.brunson@mexicobeachfl.gov to
be put on a Bidders list to receive updates and addenda as related to this RFP.

Questions concerning this request should be submitted in writing to, Emily Thomasee, at
ethomasee@anchorcei.com, and Tammy Brunson at_t.brunson@mexicobeachfl.gov no later than
5:00 PM ntral time) March 5, 2025,

The City of Mexico Beach encourages all segments of the business community to participate in its
procurement opportunities, including small businesses, minority/womenowned businesses, and
disadvantaged business enterprises. The City does not discriminate on the basis of race, color,
religion, national origin, disability, sex, or age in the administration of contracts.

The City reserves the right to waive informalities in proposals and to reject all proposals. The City will
award the Contract to the lowest responsive and responsible proposer; provided, however, the City
reserves the right to award the Contract to a proposer who does not have the lowest bid if the City
determines that another proposal offers the City a better value based upon the reliability, quality of
service, or product of such other Bidder.
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1. Bid Documents

The Bid Documents are available at http://www.mexicobeachfl.gov/bids. and on
file at Mexico Beach City Hall, 201 Paradise Path, Mexico Beach, Florida 32456. They
may be examined at the above address or digital copies may be downloaded for no fee.
The federal contract requirements provided by Exhibit A to the contract attached to this
Request for Builds apply fully to this procurement and the resulting work.

3. Bid Form

To receive consideration, all proposals shall be made on the forms provided,
properly executed and with all items filled out. Do not change the wording of the Bid Form
and do not add words to the wording of the Bid Form. No conditions, limitations or
provisions shall be attached or added to the Bid Form by the bidder. Alterations by erasure
or interlineations must be explained or noted in the bid over the signature of the bidder.
Any bid modification must be in writing.

4, Delivery

Each bid shall be addressed to the Tammy Brunson, City Clerk at 201 Paradise
Path, Mexico Beach, Florida 32456, and must be received on or before the day and/or
hour set for the opening of Proposals. Proposals shall be submitted in duplicate, (1) one
marked “Original” and (2) the other, “Copy”. Each proposal shall be enclosed in a sealed
envelope bearing the title of the work, the name of the proposer and the date for opening.
It is the sole responsibility of the proposer to ensure that the proposal is received on time.
The City will check the bids and notify the selected proposer at the earliest opportunity,
not to exceed 60 days from the date of opening.

5. Complete Bid Amounts; Examinations of Specifications, Work Sites

Proposals shall be compensation in full for the complete work and included all of
Contractor’s costs for completing the work and include design, mobilization, all materials,
labor, insurance, taxes, overhead and profit, and miscellaneous items needed to
complete the bid. No allowance will be made to any bidder because of a claimed lack of
examination or knowledge. Any unit pricing provided by Contractor shall solely be for the
convenience of the City in the event City wishes to increase or decrease the scope of
work after contract award. The submission of a proposal shall be construed as conclusive
evidence that the proposer has made such examination. Proposers shall direct any
questions via e-mail to Emily Thomasee, ethomasee@anchorcei.com and Tammy
Brunson at t.brunson@mexicobeachfl,.gov by the date as described in the
Advertisement.
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6. Withdrawal of Proposals

Any Proposer may withdraw his proposal, either personally or by written request,
at any time prior to the scheduled time for opening proposals. No proposer may withdraw
his proposal for a period of 60 days after the date for opening and all proposals shall be
subject to acceptance by the City during this period.

7. Basis Of Award

The City of Mexico Beach will create a Technical Review Committee to evaluate all
proposals received and make a recommendation the City Council for approval. The City
Council will review the selection committee recommendation at the following council
meeting.

Evaluation Factors
Evaluation of the Proposer’s qualifications shall include:

Cost Proposal

Experience and qualifications to perform the work.

Availability to perform the work as required.

Ability to perform the work within the cost submitted by Proposer.
Project Approach for how the work will be completed.

Certified Minority/Women-Owned Business.

ook b =

Respondents must provide a listing of the personnel to be assigned to the project,
including organizational structure and each person’s area of responsibility. Resumes for
each professional assigned to this project are also required. Responders must have
sufficient and qualified staff immediately available to contract solicitations and to enter
into and manage any components targeted by the RFP.

Evaluation Score Criteria

A sample of the scoring criteria to be used during the evaluation process is below:

Proposer
Criteria Maximum A B € D =
Points
Cost Proposal =2
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Proposer
Criteria :
Maximum
Points i e & D E

IAesthetic appeal of the proposed 40
istructure.
Experience and qualifications to 20
perform the work.
Certified Minority/Women Owned 5
Business (5 Points for
MBE/DBE/WBE)
Total Score (100 Possible) 100

Basis Of Award

The contract will be awarded to the PROPOSER who received the overall highest score
and is deemed qualified by the City of Mexico Beach, subject to the OWNER's right to
reject any or all PROPOSALSs and to waive informality and irregularity in the PROPOSALSs
and proposing or to accept other than the lowest price PROPOSAL when considered to
be in the best interest of the OWNER.

Pursuant to Chapter 287.087 Florida Statutes, in the event two or more proposals are
equal with respect to services, preference will be given to Proposers which have
implemented Drug-Free Workplace Programs.

8. Right To Reject

In accordance with OWNER policies, the OWNER reserves the right to:
1. Reject any or all BIDs received.
2. Select and award any portion of any or all BID ltems.
3. Waive minor informalities and irregularities in the Respondent’s BID.

A BID may be rejected if it is non-responsive or does not conform to the requirements
and instructions in this RFP. A BID may be non-responsive by reasons, including, but not
limited to:

1. Failure to utilize or complete prescribed forms.
2. Conditional BIDs.
3. Incomplete BIDs.
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4. Indefinite or ambiguous BIDs.
5. Failure to meet deadlines.
6. Improper and/or undated signatures.

Other conditions which may cause rejection of BIDs include:

1. Evidence of collusion.

2. Obvious lack of experience or expertise to perform the required work.

3. Submission of more than one BID for the same work from an individual.

4. Bidder or corporation under the same or a different name.

5. Failure to perform or meet financial obligations on previous contracts.

6. Not delivered on or before the date and time specified as the due date for
submission of the BID.

9. Execution of Agreement

The successful bidder shall, within 10 days after receipt of the Notice of Award
shall sign and deliver to the City the required contract included as part of this Request for
Bids. The applicable terms of such contract apply to this Request for Builds as if set forth
fully herein. The contractor shall also deliver any required bonds and policies of insurance
or insurance certificate as required. All bonds and insurance documents shall be
approved by the City before the successful bidder may proceed with the work.

10. Point of Contact

Emily Thomasee, ethomasee@anchorceicom and Tammy Brunson,
t.brunson@mexicobeachfl.gov will be the only point of contacts for this bid. Under no
circumstances may a bidder contact any City Council member or other City
employee concerning this bid until after award. Any such contact may result in bid
disqualification. The last day for questions will be the date described in the Advertisement
for RFQ.

11. Representations

This Request for Bids contain the provisions required for the project. Information
obtained from an office, Director, or employee of the City for any other person shall not
affect the risks or obligations assumed by the bidder or relieve the bidder from fulfilling
any of the conditions of the contract.

12. Performance and Payment Bond

Contractor is required to purchase and provide 100% payment and performance bonds.
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13. Bid Protest

A notice of protest must be submitted within three business days after posting of
the recommendation of award on the City of Mexico Beach website or during a public
meeting of the City Council. The protest must be in writing, via e-mail, letter, or fax and
must identify the protester and the solicitation and shall include a factual summary of the
basis of the protest. The notice of protest is considered filed when it is received by the
City of Mexico Beach.

13. Bid Checklist

Each proposal shall include, but need not be limited to, the following information: one
original of the items on the following list and any other items required by any section of
this RFP. The checklist is provided as a courtesy and may not be all inclusive of items
required within this RFP.

Addendum Acknowledgement

Anti-Collusion Clause

Conflict of Interest

Drug Free Workplace

E-Verify

Public Entity Crime Form (PUR7068)

Certification Regarding Lobbying

Agreement

. Bid Proposal Form (Appendix B)

10.Conceptual Drawing

11.Statement of Experience/DBE Status (Appendix H)

el fodl ol
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MEXICOBEACH

DESIGN CRITERIA PACKAGE
MEXICO BEACH AMPHITHEATER AT PARKER PARK
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Certification of Design Criteria

In accordance with Section 287.055 Florida Statutes this design criteria package has been
prepared and sealed by design criteria professionals employed by Anchor CElI, Inc.

Elizabeth S. Moore, P.E., Anchor Consulting Engineering and Inspection is the Engineer of
Record for supervising the development of the Design Criteria Package (DCP) for the Mexico
Beach Amphitheater Design Build Project.

Diglally signed by Ebzabeth S Moora, Flarida PE 57607
This. document has been alec

Elizabeth S. Moore DN C’US,Duismsﬂﬂmahﬂulnnlsm|mhcane;

YO="Printad copias of the Gocuman t arent considared sign
saaled ", CN="Elizabsth & Moors, Flonda PE 57607 This
gﬁ a PE 57 60 document has boen elec”, E=emoore@anchorcel com
Reason Tha item has besn sleconicaly sgnad and
. a SHA-t codes
Th |S do CU ment h a S codes. Priiad copies of the documant ara not considered
signad and saalad and all SHA-1 suthanticalion codss must
be vanied on any slactronic copias
been elec Locaten, MegnoliadS0!
Datw 2025 (2 10 17 28 52-0600

Fotit PDF Editor Version: 112 11

Elizabeth S. Moore, PE Date
President, Anchor CEI, Inc.
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PART 1 - SCOPE NARRATIVE
INTRODUCTION

A "Design Criteria Package" (DCP) means concise, performance-oriented drawings and / or
specifications of public construction project. The purpose of the design criteria package is to
furnish sufficient information to allow a Design Build Contractor to prepare a bid or a response to
an agency's request for proposal, or to permit an agency to enter into a design build contract.

The City of Mexico Beach (City) has selected the design build delivery method for this project.
The following DCP specifies performance-based criteria for the construction of the Mexico Beach
Amphitheater at Parker Park including the legal description of the site and survey information
concerning the site, interior space requirements, material quality standards, proposed site layout
and conceptual design criteria of the project, cost estimates, design and construction schedules,
site development requirements, and provisions for utilities.

The City shall not be responsible for any errors in the Proposer’s estimates caused by use of the
conceptual data presented in this Design Criteria Package. Any bridging documents such as
concept plans, surveys, and geotechnical reports are intended for informational purposes only.
The City shall not be held responsible for any cost overruns or schedule delays cause by decisions
made by the Design/Build Team'’s use of the bridging documents

SECTION 1.0 — DEFINITIONS AND TERMS
1.1 General

The City has entered into an agreement with Anchor CEl, Inc., as the Design Criteria
Professional, to develop the following Document called “The Design Criteria Package (The DCP)”
for the purpose of allowing Design Build Contractors to prepare bid to the City’s request for
proposals.

The provisions of the DCP represent the technical, material, and quality requirements for the
foregoing project. The Design Build Contractor is bound by these requirements during the design,
permitting and construction of the Mexico Beach Amphitheater at Parker Park.

The Design Criteria Professional may amend the provisions of the Design Criteria Package after
it has been released to the Design Build Contractors but before the expiration of the period
designated for submittal of the Bid to the City.

1.2  Abbreviations

The following abbreviations, when used in the Design Criteria Package, represent the full text as
shown:

ACI American Concrete Institute
AISI American Iron and Steel Institute
ANSI American National Standard Institute, Inc.

Mexico Beach Ampbhitheater at Parker Park
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ASCE American Society of Civil Engineers

ASME American Society of Mechanical Engineers

ASTM American Society for Testing and Materials

AWG American Wire Gauge

AWPA American Wood Preservers Association

AWS American Welding Society

CRSI Concrete Reinforcing Steel Institute

EPA Environmental Protection Agency of the United States Government
FBC Florida Building Code (8™ Edition, 2024)

FDEP Florida Department of Environmental Protection
IEEE Institute of Electrical & Electronic Engineers

IES llluminating Engineering Society

NEC National Electrical Code (NFPA No. 70, 2008 Edition)
NEMA National Electrical Manufacturers Association

NFPA National Fire Protection Association

NIST National Institute for Standards and Technology
OSHA Occupational Safety and Health Administration
SSPC Steel Structures Painting Council

UL Underwriters’ Laboratories

The Design Build Contractor shall use standards, specifications, test methods, or other codes as
specified in the current Florida Building Code including Supplements. If not specified in the FBC,
the Design Build Contractor shall use the current addition of standards, specifications, test
methods or codes at the time of submitting the Technical Proposal.

1.3 Definitions

The following terms, when used in the Design Criteria Package, have the meaning as described:
Architect: The Architect as defined in Section 481.203(3) Florida Statutes.

Architect of Record or Landscape Architect of Record: The Architect or Architectural Firm or
the Landscape Architect or Landscape Architecture Firm registered in the State of Florida that
performs services for the Design-Build Firm (Design Builder) in connection with the design and
construction of buildings.

Architecture or Landscape Architecture: The practice of architecture as defined in Section
481.203(6), Florida Statutes or to practice landscape architecture as defined in Section

481.303(6).

Bidder/Proposer: For the purpose of this DCP it is deemed to be a Design Build Contractor
submitting the bid.

Calendar Day: Every day shown on the calendar, ending and beginning at midnight.

City: The City of Mexico Beach, Florida including its Departments and Divisions.

Mexico Beach Amphitheater at Parker Park
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Change Order: A written order issued by the City and accepted by the Design Build Contractor,
covering changes in the plans, specifications, or quantities of work, within the Scope of the
Contract, when prices for the items of work affected are negotiated between the City and the
Design Build Contractor.

Contract: “Contract” means the entire and integrated agreement between the City and the Design
Build Contractor and supersedes all prior negotiations, representations, or agreements, either
written or oral. The Contract Documents form the Contract between the City and the Design Build
Contractor setting forth the obligations of parties, including, but not limited to, the performance of
work and the basis of payment.

Contract Documents: The term "Contract Documents” includes: Advertisement, Request for
Proposals (RFP), the Design Criteria Package (DCP), the Technical Proposal, General
Conditions, Instruction to Bidders, Non-collusion Affidavit, Executed Form of Contract,
Performance Bond & Payment Bond, Builders Risk Insurance, Design Liability Insurance,
Specifications, City of Mexico Beach Standard Details, Plans & Specifications prepared by the
Design Build Contractor and approved by the Engineer for the Mexico Beach Amphitheater at
Parker Park, Amendments to the Design Criteria Package, change orders, contract amendments,
and supplemental agreements, all of which are to be treated as one instrument whether or not set
forth at length in the form of a Contract.

Contract Bond: The security furnished by the Design Build Contractor and the surety as a
guaranty that the Design Build Contractor shall fulfill the terms of the Contract and pay, all legal
debts pertaining to the construction of the project.

Contract Time: The number of calendar days allowed for the completion of the Contract work,
including authorized time extensions.

Contractor: The individual, firm, joint venture, or company contracting with the City to perform
the work. The word “Contractor” is also deemed to include a Design Build Contractor (“Design
Builder”) contracting with the City for performance of work, including all architectural, engineering
and permitting services and furnishing of materials.

Delay: Any unanticipated event, action, force or factor, which extends the Design Build
Contractor's time of performance of any controlling work item under the Contract. The term “delay”
is intended to cover all such events, actions, forces or factors, whether described as “delay”,
“disruption”, “interference”, “impedance”, “hindrance”, or otherwise, which are beyond the control
of and not caused by the Design Build Contractor, or the Design Build Contractor's

subcontractors, material men, suppliers or other agents. This term does not include “exira work”.
Design Criteria Package (DCP): See Page 1 - Introduction.

Design Build: Design Build means combining the project’s design, permitting and construction
phases into a single Contract.

Designer of Record: The Architect of Record, including Landscape Architect of Record or the
Engineer of Record.
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Engineer of Record: The Professional Engineer or Engineering Firm registered in the State of
Florida that performs services for the Design Build Contractor (Design Builder) in connection with
the design, permitting and construction of the amphitheater.

Equipment: The machinery and equipment, together with the necessary supplies for upkeep and
maintenance thereof, and all other tools and apparatus necessary for the construction and
acceptable completion of the work.

Extra Work: Any work which is required by the Engineer to be performed and which is not
otherwise covered or included in the project by the existing Contract Documents, whether it is in
the natural of additional work, altered work, deleted work, work due to different site conditions, or
otherwise. This term does not include a “delay”.

Holidays: Days designated by the City or the Federal Government as holidays, which include,
but are not limited to New Year's Day, Martin Luther King’s Birthday, President’s Day, Memorial
Day, Juneteenth, Independence Day, Labor Day, Columbus Day, Thanksgiving Day and
Christmas Day.

Inspector: An authorized representative of the Engineer, assigned to make official inspections of
the materials furnished and of the work performed by the Design Build Contractor.

Laboratory: The official testing laboratory used by the Design Build Contractor.
Materials: Any substances to be incorporated in the work under the Contract.

Plans: The signed, sealed and dated plans, drawings and specifications prepared by the
Designer of Record and accepted by the Engineer, including reproductions thereof, showing
location, character, dimensions, technical requirements, and details of the work to be performed
under the Contract. Upon review by the Engineer, the plans will be stamped “Release for
Construction” dated and initialed by the Engineer.

Project: Means all activities and work necessary for the design, permitting and construction of
the Mexico Beach Amphitheater at Parker Park as described in the Request for Proposal and the
Design Criteria Package.

Project Site: Means a specific amphitheater to be designed, permitted, and constructed under
the Contract at a specified location. For the purpose of this Design Criteria Package, the City has
designated the Mexico Beach Amphitheater to be located at Parker Park and further described in
section 2.2.

Special Provisions: Specific clauses adopted by the City that add to or revise the Standard City
Specifications and / or Details, setting forth conditions varying from or additional to the City
Standard Specifications that are applicable for this project.

Specialty Engineer: A professional Engineer registered in the State of Florida, other than
Engineer of Record or his subcontracted consultant, who undertakes the design and drawing
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preparation of components, systems, or installation methods and equipment for specific portions
of the project work. The Specialty Engineer may be an employee or officer of the Design Build
Contractor or a fabricator, an employee or officer of an entity providing components to a fabricator,
or an independent consultant. Any Corporation or Partnership offering engineering services must
hold a Certificate of Authorization from the Florida Department of Business and Professional
Regulation.

Superintendent: The Design Build Contractor’s authorized representative in responsible charge
of the work at the Mexico Beach Amphitheater site.

Supplemental Agreement: A written agreement between the City and the Design Build
Contractor, modifying the Contract within the limitations set forth in this Design Criteria Package.

Surety (Surety Company): The corporate body licensed to do business in the State of Florida
that is bound by the Contract Bond with and for the Design Builder and responsible for the
performance of the Contract and for payment of all legal debts pertaining thereto.

Working Day: Any calendar day on which the Design Build Contractor works or is expected to

work at the Mexico Beach Amphitheater Site in accordance with the approved work progress
schedule.

END SECTION 1
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SECTION 2.0 - CONTRACT EXECUTION
2.1 General

The City Contract prepared and executed between the City and the Design Build Contractor shall
consists of two (2) integral parts: (1) Professional Architectural / Engineering and Permitting
Services for the Design of the Mexico Beach Amphitheater as specifically provided in the DCP;
and (2) Construction Services for the construction of the Mexico Beach Amphitheater as
specifically provided in the plans and specifications prepared and permitted by the Design Build
Contractor and approved by the Engineer in accordance with all provisions of the DCP. The DCP
shall become an integral part of the City Contract for the design, permitting and construction of
the Mexico Beach Amphitheater.

e Design and Permitting Services

a) The Design and Permitting Services shall consist of all work necessary for the preparation
of final design plans and specifications for all the Project Site as specifically listed and
described in Section 3, Project Scope and Construction Requirements.

b) The Design Build Contractor shall be responsible for providing one (1) concept plan and
one (1) complete set of the final plans, to include the amphitheater building plans for City
to review prior to the Contractor applying for a building permit. The City shall have the
option to request modifications to the plans during this phase. Once final, the Design Build
Contractor shall provide one (1) complete set of signed and sealed construction plans that
the Contractor will submit with the building permit application to the building official in order
to obtain the building permit. All drawings shall be drawn with AutoCAD or similar computer
drafting software.

c) Upon receiving and approval of final plans, specifications, and permits from the Design
Build Contractor, the City shall issue a Notice of Commencement for the construction of
the Mexico Beach Amphitheater.

d) As a part of the Construction Contract Documents, the Design Build Contractor shall
prepare and provide to the City the complete Submittal Schedule & Shop Drawing
Schedule consisting of all shop drawings and submittals called for in the Project Plans &
Specifications.

e) The City shall be given ten (10) working days to complete the review of shop drawings
and any other submittals. The Design Build Contractor shall include this review time in his
or her schedule. If the City takes longer than 10 working days to review the plans and
submittals, the City will approve additional days to the contract. However, incomplete or
substandard plans or submittals that require excessive review time by City staff or City
Engineer will not result in additional time added to the contract.

2.3 Construction Services
The Design Build Contractor shall provide all materials, equipment, and labor necessary to

construct the Mexico Beach Amphitheater, as specifically described in the final construction
contract documents prepared by the Design Builder's Engineer of Record and based on and in



compliance with the DCP. The work shall include but not be limited to the following: new
construction and demolition; all trades associated with site work; electric power; grading; concrete
work; roofing; amphitheater construction/assembly, electrical, fire protection systems (if needed);
and all other construction and installation work necessary for the proper construction of the
Mexico Beach Amphitheater.

a)

b)

h)

Licensing Requirements. The Design Build Contractor and all his / her subcontractors
shall be properly licensed as provided by applicable federal, state and local laws and
regulations. The Design Builder shall verify that all his/ her subcontractors are properly
licensed.

Insurance Requirements. The Design Builder shall be properly insured as defined in the
Request for Proposal (RFP).

Indemnification. The Design Builder shall comply with indemnification requirements as
specifically provided in the RFP.

Bonding Requirements. The Design Builder shall provide the City with payment and
performance bonds as provided in the RFP, as a condition of issuance of Notice to
Proceed for the construction of the Mexico Beach Amphitheater.

Safety. The Design Build Contractor shall be solely responsible for ensuring the safety of
its crews, employees, and subcontractors, along with the safety of the public, when
performing the work required under the contract. The Design Build Firm shall especially
exercise caution while operating heavy equipment and conducting excavations.

Communication. This project requires communications at two distinct, but equally
important, levels. First there is communication between the City and the Design Build
Contractor. It is the City’s expectation that there will be a high level of collaboration
between the constructors and designers. The second level of communication is between
the City staff and the Design Build Contractor. It will be unacceptable for the Design Team
to withdraw or reduce its participation in the project once the release for construction plans
is completed. The Design Build Contractor's Engineer of Record and/or other team
designers shall be engaged in the project through completion.

Construction Schedule. The Design Build Contractor shall develop an acceptable
Schedule and Progress Report, which shall be submitted to the City within 10 days after
the issuance of the Notice to Proceed. A detailed Gantt chart shall be used that includes
the project’s critical path. The Design Build Firm shall be required to submit updated
progress reports with each payment request.

Meetings. The project shall have the following meetings at the minimum:

e Preconstruction Conference Meeting to ensure all parties understand the project
requirements and expectations and to introduce the project team. In addition to
Design Build Contractor, all major sub-consultants are required to attend. Design
issues are not covered in this meeting.

» Progress Meetings to be held by the project site location as needed. An updated
construction schedule shall be provided at each meeting.



i) Schedule of Values. The Design Build Contractor shall provide the City with a schedule
of values for the design phase of the project at the preconstruction meeting. The Design
Build Contractor shall include in the schedule of values the various stages of construction
and trades work. This will form the basis for tracking the value of work completed when
submitting pay requests.

j) Submittals. The Design Build Contractor shall submit a digital copy of the shop drawings,
concrete mix design and other submittals to the City. The City’s staff or City Engineer’s
review of the submittals is to check for general conformance with the design criteria of the
project and general compliance with the information given in the contract documents.

k) Existing Utilities. It shall be the responsibility of the Design Build Contractor to notify
each of the parties at least five (5) working days prior to construction and request that the
location of their respective utility or material be located and staked in the field. The Design
Build Contractor is reminded that the law of the State of Florida requires him to notify any
utility company which may have underground lines in the work area at least 48-hours in
advance of any digging operation. The Design Build Contractor shall contact Sunshine
State One-Call of Florida, Inc. (SSOCOF) (1-800-432-4770) to request that it locate all
facilities owned by the utilities which participate in this locator program. Failure by the
Contractor to call SSOCOF prior to digging shall obligate the Design Build Contractor for
any damage to participating utility company facilities and associated repair costs thereto.
It is the Design Build Contractor’s responsibility to request line rubber protection (when
needed) from Duke Energy at least ten (10) working days in advance.

2.4 Federal Regulations
No federal funds will be used for this project. However, the Design Build Contractor shall be

responsible for compliance with all federal and state laws applicable to this project, including laws
and regulations pertaining to authorization to work in the United States of America.

END SECTION 2.0



Section 3.0 — Project Scope and Construction Requirements
3.1 General

The plans and specifications incorporated within the DCP have been prepared for the Design
Build Firm to utilize for the design, permitting and construction of the Mexico Beach Amphitheater
at Parker Park. The Design Build Contractor shall review these plans and specifications and make
necessary changes and modifications to comply with the soil and groundwater conditions at the
proposed location of the Mexico Beach Amphitheater. The City has procured or obtained a signed
and sealed Topographical Survey and Geotechnical Report.

In addition, the Design Build Contractor shall be responsible for all changes and modifications
necessary to comply with the changes and modifications to the current Florida Building Code and
Supplement. This project shall be designed and constructed in accordance with the most current
Florida Building Code and Florida Accessibility Code.

The Design Build Contractor shall then sign, seal, and date reviewed and modified, as necessary,
plans in compliance with the provisions of the applicable laws and rules of the State of Florida
governing Engineers, Architects, and Landscape Architects.

3.2 Overview

The City of Mexico Beach is wanting to construct an amphitheater that is utilized by the city as a
venue at Parker Park. It is the intention of this DCP to find a Design Build Contractor that can
design and construct an amphitheater approximately 15'x30' in size. The Design Build Contractor
shall be responsible for complete construction including amphitheater construction drawings to
include electrical and structural design as it pertains to the amphitheater as well as the concrete
slab and supporting footers. The Design Build Contractor will be responsible for the building
erection, electrical service connection, installation and distribution, and all other work associated
with complete construction. The Design Build Contractor shall hire consultants as necessary to
determine the building wind loads, structural engineering, foundation design and any other
required architectural/engineering work required by the Florida Building Code. The City of Mexico
Beach is providing a Conceptual Site Layout (Appendix D).

3.3 Project Site

a) Location of the Mexico Beach Amphitheater. The City owns approximately 4.30 acres
parcel of land located at 2500 HWY 98 E, Mexico Beach 32456, Parcel |.D. 4132-000-
000.

b) Topographical Survey. The Topographical Survey has been completed by Buchanan &
Harper, Inc., which included the field work and prepared maps in the electronic format
(AutoCAD) as well as hard copies signed, dated and sealed by a Professional Land
Surveyor. This Topographical Survey Map for the Mexico Beach Amphitheater is made an
integral part of the DCP as Appendix F.

c) Geotechnical Exploration Report. The City has obtained the Geotechnical Exploration
Report No. M124-120-911, dated September 30", 2024, prepared by Magnum
Engineering, for the proposed Mexico Beach Amphitheater site. This report has been
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prepared in accordance with the amphitheater location as dictated by the City and
signed, sealed and dated by a Geotechnical Engineer registered in the State of Florida.
This Report has been incorporated into the DCP as Appendix E. The Design Build
Contractor is responsible for identifying and performing any additional geotechnical
investigation, analysis, and design dictated by the project needs. If the Design Build
Contractor determines that the attached geotechnical report findings are adequate for
use, the Design Build Contractor will assume all liability for that decision. If additional
geotechnical work and findings are accomplished a signed and sealed copy of the report
shall be provided to the City’s Engineer along with the plan submittal.

Environmental Site Assessment Report. There is no Environmental Site Assessment
Report required for this project.

Permitting. The City of Mexico Beach will obtain all Environmental Resource Permits if
needed and Development Order (if required). The Design/Build Contractor shall be
responsible for obtaining the building permit. The Contractor shall pay for the building
permit fee and any impact fees.

Site Storm Water Management System. A stormwater management system is not
required for this project. The Design Build Contractor will be responsible for implementing
BMPs to ensure there is no added stormwater runoff.

Off-Site Utilities. An existing 18" water main and a 12" sewer force main is located along
Highway 98. These utilities will not be needed for this project. Provision will need to be
made to bring power to the amphitheater.

Amphitheater Design

Amphitheater. The Contractor is to provide design-build services to construct an
amphitheater, approximately 15'x30’ in size, other sizes of amphitheaters may be
proposed for consideration by the City. The City would like an amphitheater with a curved
roof that slopes up towards the audience for acoustic performance, and a column layout
that is smaller in the back of the amphitheater and widens out towards the audience.
Amphitheater examples are included as Appendix G. Choices to be made on powder coat
color, wood stain color, and metal roof colors or any other finish options shall be selected
by City staff from the manufacturer’s standard selections. The building finishes shall come
with the manufacturer's standard warranty. A Florida licensed engineer shall perform the
wind load and structural design. Provide structural design meeting the requirements of the
Florida Building Code (FBC) and ASCE 7-22 for wind loads. The Design Build Contractor
shall provide a 1-year warranty for construction defects and workmanship. The roofing
manufacturer shall provide, at minimum, a 20-year extended roof warranty.

Building Foundation. Building foundation shall be a slab on grade. Elevated foundations
can be proposed for consideration by the City. A Florida licensed engineer shall perform
the foundation design sufficient to support the loads determined by the Design Build
Contractor's structural engineer. Provide structural design meeting the requirements of
the most current Florida Building Code (FBC) and that is signed and sealed by a
Professional Engineer licensed in the State of Florida. In general, the foundation is to be
a minimum six (6) inch thick slab on grade with spread footers or continuous footers, if
necessary. Contractor shall form and place building column footers and slab on grade.
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c)

d)

f)

g)

h)

Mechanical and Plumbing. No Mechanical or Plumbing will be required as part of this
scope of services.

Electrical. The amphitheater will require the appropriate amperage and voltage service
to accommodate general lighting as well as stage lighting and sound equipment. At
minimum a single phase, 400-amp camlock connect switch will be required. Unless
otherwise required by code, electrical power, controls, and lighting shall be designed and
installed by a Florida licensed electrical contractor.

The plans shall have the general layout of electrical outlets, electrical switches, and shall
be in accordance with NEC. All electrical receptacles in areas exposed to water should be
of a weatherproof type and protected by a ground fault interrupter. Each column needs to
include (2) 20-amp outdoor NEMA enclosure rated receptacles.

Landscaping. No landscaping will be required for this project. The Design Build
Contractor is responsible for returning all areas of the site back to pre-construction
condition which means replacing damaged grass with sod or replacing any other
landscape area.

Parking. No parking areas will be required for this project.

Final Acceptance. The Design Build Contractor shall, at all times, keep the premises free
from accumulation of waste materials or rubbish. At or prior to substantial completion of
construction the Design Build Contractor shall remove all waste materials and rubbish
from the building site.

Warranties, Operations, and Maintenance Manuals. Provide all warranties and
operation and maintenance manuals for the amphitheater and any other products
installed. Bind all data and label “OPERATION AND MAINTENANCE MANUAL", project
name, and subject matter of contents. Provide the manufactures information to include
listing of spare parts and copies of any maintenance service agreements. Provide any
specialty tools required for any building system.

Project Narrative

a) Project Design. The Design Build Contractor shall provide a preliminary plan
and project narrative of what is being proposed. This shall include, but not limited
to:

Amphitheater dimensions

Frame material

Roofing material

Foundation type and dimensions

Electrical requirements and locations of electrical components

b) Project Team. The Design Build Contractor shall provide a list of consultants,
subcontractors, and the amphitheater manufacturer and supplier (if other than
the Design Build Contractor).



Project Schedule and Cost Estimate. Provide a schedule showing the proposed time to
design, deliver and construct the amphitheater. If the Contractor proposes a pre-engineered
amphitheater, the schedule should show the work that will be completed while awaiting the pre-
engineered amphitheater’s off site construction and delivery. It is estimated this project will take
approximately 180 days to complete at a cost of approximately $130,000.00

END SECTION 3.0



INSURANCE REQUIREMENTS

L LOSS CONTROL/SAFETY

a. Precaution shall be exercised at all times by the Contractor for the protection of all
persons, including employees, and property. The Contractor shall be expected to comply
with all laws, regulations or ordinances related to safety and health, shall make special
effort to detect hazardous conditions and shall take prompt action where loss
control/safety measures should reasonably be expected.

b. The City may order work to be stopped if conditions exist that present immediate danger
to persons or property. The Contractor acknowledges that such stoppage will not shift
responsibility for any damages from the Contractor to the City.

c. The Contractor acknowledges that unauthorized possession, use or threat of use of
weapons or firearms is not permitted on City property, including Contractor’s vehicles.

2, INSURANCE - BASIC COVERAGES REQUIRED

The Contractor shall procure and maintain the following described insurance on policies
and with insurers acceptable to City. Current Insurance Service Office (ISO) policies,
forms, and endorsements or equivalents, or broader, shall be used where applicable.

These insurance requirements shall not limit the liability of the Contractor. The insurance
coverages and limits required of Contractor under this Agreement are designed to meet
the minimum requirements of City and the City does not represent these types or amounts
of insurance to be sufficient or adequate to protect the Contractor’s interests or liabilities.
Contractor alone shall be responsible to the sufficiency of its own insurance program.

The Contractor shall be solely responsible for all of its property, including but not limited
to any materials, labor, temporary facilities, equipment and vehicles, and for obtaining
adequate and appropriate insurance covering any damage or loss to such property. The
Contractor expressly waives any claim against City arising out of or relating to any damage
or loss of such property, even if such damage or loss is due to the fault or neglect of the
City or anyone for whom the City is responsible.

The Contractor's deductibles/self-insured retention's shall be disclosed to City and are
subject to City's approval. They may be reduced or eliminated at the option of City. The
Contractor is responsible for the amount of any deductible or self-insured retention. Any
deductible or retention applicable to any claim or loss shall be the responsibility of
Contractor and shall not be greater than $25,000, unless otherwise agreed to, in writing,
by City.

Insurance required of the Contractor or any other insurance of the Contractor shall be
considered primary, and insurance of City shall be considered excess.

WORKERS’ COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE
COVERAGE




The Contractor shall purchase and maintain workers’ compensation and employers'
liability insurance for all employees engaged in the Work, in accordance with the laws of
the State of Florida, and, if applicable to the Work, shall purchase and maintain Federal
Longshoremen’s and Harbor Workers’ Compensation Act Coverage. Limits of coverage
shall not be less tan:

$1,000,000 Limit Each Accident
$1,000,000 Limit Disease Aggregate
$1,000,000 Limit Disease Each Employee

The Contractor shall also purchase any other coverage required by law for the benefit of
employees.

The Contractor shall provide to City an Affidavit stating that it meets all the requirements
of Florida Statute 440.02 (15) (d).

COMMERCIAL GENERAL LIABILITY COVERAGE

Contractor shall purchase and maintain Commercial General Liability Insurance on a full
occurrence form. Coverage shall include, but not be limited to, Professional Liability,
Premises and Operations, Personal Injury, Contractual Liability for this Agreement,
Independent Contractors, Broad Form Property Damage, Products and Completed
Operation Liability Coverages. Limits of coverage shall not be less than:

Bodily Injury, Property $1,000,000 Combined Single Limit
Damage & Personal Each Occurrence, and
Injury Liability $1,000,000 Aggregate Limit

The Contractor shall add City as an additional insured through the use of Insurance
Service Office Endorsements No. CG 20.10.10.01 and No. CG 20.37.10.01 wording or
equivalent, or broader, an executed copy of which shall be attached to or incorporated by
reference on the Certificate of Insurance to be provided by Contractor pursuant to the
requirements of the Contract Documents.

BUSINESS AUTOMOBILE LIABILITY COVERAGE

The Contractor shall purchase and maintain Business Automobile Liability Insurance as
to ownership, maintenance, use, loading and unloading of all of Contractor’'s owned, non-
owned, leased, rented or hired vehicles with limits not less than:

Bodily Injury & Property $500,000 Combined Single Limit
Damage Each Accident




ADDENDUM ACKNOWLEDGEMENT

| acknowledge receipt of the following addenda:

ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:

It is the responsibility of the firm to ensure that they have received addendums if issued.
Review the City’'s website or call 850-648-5700 or email Emily Thomasee,
ethomasee@anchorcei.com or Tammy Brunson at t.brunson@mexicobeachfl.qov prior
to submitting your bid to ensure that you have received addendums.




ANTI-COLLUSION CLAUSE
Firm certifies that their response is made without prior understanding, agreement or

connection with any Corporation, Firm or person submitting a response for the same
services and is in all respects fair and without collusion or fraud.

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:




CONFLICT OF INTEREST DISCLOSURE FORM

For purposes of determining any possible conflict of interest, all firms, must disclose if
any City of Mexico Beach, employee(s), elected officials(s), of if any of its agencies is
also an owner, corporate officer, agency, employee, etc., of their firm.

Indicate either “yes” (a City employee, elected official, or agency is also associated with
your firm), or “no”. If yes, give person(s) name(s) and position(s) with your firm.

YES NO

NAME(S) POSITION(S)

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:




DRUG FREE WORKPLACE
Section 287.087 Florida Statutes

Preference shall be given to businesses with drug-free workplace programs. Whenever
two or more Bids, which are equal with respect to price, quality, and service, are received
by the State or by any political subdivision for the procurement of commodities or
contractual services, a Bid received from a business that certifies that it has implemented
a drug-free workplace program shall be given preference in the award process.

Established procedures for processing tie bids will be followed if none of the tied vendors
have a drug-free workplace program. In order to have a drug-free workplace program, a
business shall:

1. Publish a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited
in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the
business's policy of maintaining a drug-free workplace, any available drug
counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services
that are under Bid a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a
condition of working on the commodities or contractual services that are under Bid,
the employees will abide by the terms of the statement and will notify the employer
of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter
893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse
assistance or rehabilitation program if such is available in the employee's
community, by an employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with
the above requirements.



Name of Firm:
Authorized Signature:
Printed Name:

Title:

Date:




E-VERIFY

Vendor/Consultant acknowledges and agrees to the following: Vendor/Consultant shall
utilize the U.S. Department of Homeland Security’s E-Verify system, in accordance with
the terms governing use of the system, to confirm the employment eligibility of:

1. All persons employed by the Vendor/Consultant during the term of the Contract
to perform employment duties within Florida; and

2. All persons, including subcontractors, assigned by the Vendor/Consultant to
perform work pursuant to the contract with the Department.

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:




SWORN STATEMENT UNDER SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

This Form Must Be Signed And Sworn To In The Presence Of A Notary Public Or Other
Official Authorized To Administer Oaths And Submitted With The Bid

1.

and (if applicable) its Federal Employer Identification Number (FEIN) is

This sworn statement is submitted to
by
For

Whose business address is

(if the entity has no FEIN, include the Social Security Number of the individual signing this

sworn statement):

2.

| understand that a “public entity crime” as defined in Section 287.133 (1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to
and directly related to the transaction of business with any public entity or with an
agency of political subdivision of any other state or with the United States, including,
but not limited to, any bid or contract for goods or services to be provided to any
public entity or such an agency or political subdivision of any other state or of the
United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

| understand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with
or without an adjudication of guilt, in any federal or state trial court of record relating
to charges brought by indictment or information after July 1, 1989, as a result of a
jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

| understand that "affiliate” as defined in Paragraph 2871.33 (1)(a) , Florida
Statutes, means:

(a.) A predecessor or successor of a person or a corporation convicted of a public
entity crime, or

(b.) An entity under the control of any natural person who is active in the
management of the entity and who has been convicted of a public entity crime.
The term “affiliate” includes officers, directors, executives, partners,
shareholders, employees, members and agents who are active in the
management of an affiliate. The ownership by one person of shares constituting



a controlling interest in another person, or a pooling agreement of equipment or
income among persons when not for fair market value under an arm’s length
agreement, shall be a prima facie case that one person controls another person.
A person knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding 36 months shall
be considered an affiliate.

4. |understand that a “person” as defined in Paragraph 287.133 (1)(e), Florida Statute,
means any natural person or entity organized under the laws of any state or of the
United States with the legal power to enter in to a binding contract and which bids or
applied to bid on contracts for the provision of goods or services let by a public entity,
or which otherwise transacts or applies to transact business with a public entity. The
term “persons” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity.

5. Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. [indicate which statement
applies.]

Neither the entity submitting this sworn statement, nor any of its officers,
directors, executives, partners, shareholders, employees, members, or agents who
are active in the management of the entity, nor any affiliate of the entity has been
charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers,
directors, executives, partners, shareholders, employees, members, or agents who
are active in the management of the entity, or an affiliate of the entity has been
charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers,
directors, executives, partners, shareholders, employees, members, or agents who
are active in the management of the entity, or an affiliate of the entity has been
charged with and convicted of a public entity crime subsequent to July 1, 1989.
However, there has been a subsequent proceeding before a Hearing Office of the
State of Florida, Division of Administrative Hearings and the Final Order entered by
the Hearing Officer determined that it was not in the public interest to place the entity
submitting this sworn statement on the convicted vender list. [Attach a copy of the
final order].

6. | understand by my execution of this document, | acknowledge that the entity submitting
this sworn statement has informed by the City of Mexico Beach, of the terms of Section
287.133(2)(a) of the Florida Statutes which read as follows:



"A person or affiliate who has been placed on the convicted
vendor list following a conviction for a public entity crime may not
submit a bid on a contract to provide any goods or services to a
public entity for the construction or repair of a public building or
public work, may not submit bids on leases of real property to a
public entity, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract
with any public entity in excess of the threshold amount provided
in s. 287.017 for CATEGORY TWO for a period of 36 months
from the date of being placed on the convicted vendor list."

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE
PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1(ONE) ABOVE IS FOR THE PUBLIC ENTITY ONLY AND,
THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR WHICH IT IS FILED. |
ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO
A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA

STATUES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

By:

Print name:

Its:
Sworn to and subscribed before me this _ day of , 20
Personally known OR Produced identification

Notary Public- State of

My commission expires

[printed, typed or stamped
Commissioned Name of Notary Public]



APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING
(for bids of $100,00 or more)

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned Contractor certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form- LLL, “Disclosure Form to Report Lobbying,” in accordance
with its instructions.

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its

certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

CONTRACTOR NAME:

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official Date




AGREEMENT

THIS AGREEMENT is made and entered into this day of ,
2025, by and between the CITY OF MEXICO BEACH, FLORIDA, a municipal corporation
(City) and (Contractor).
PREMISES
1. SCOPE OF SERVICES

Contractor will provide all materials and labor required to deliver the Scope of Work
published as part of the Request for Proposals. The Request for Proposals is
incorporated herein as a part of this Agreement.

If the Contractor believes that any particular work/service is not within the scope
of work/service of the contract, is a material change, or will otherwise require more
compensation to the Contractor, the Contractor must immediately notify the City’s
Representative in writing of this belief. If the City's Representative believes that
the particular work/service is within the scope of the contract as written, the
Contractor will be ordered to and shall continue with the work/service as changed
and at the cost stated for the work/service within the scope. The Contractor must
assert its right to an adjustment under this clause within thirty (30) days from the
date of receipt of the written order.

COMPENSATION

As compensation for the services contemplated herein and performance rendered
by Contractor of its duties and obligations hereunder, City shall pay Contractor
according to the Bid Form and Request for Proposals.

a. Extra and/or Additional Work Changes. Should City at any time during the
progress of said work request any alterations, deviations, additions or
omissions from said specifications or other contract documents, it shall be
at liberty to do so by written authorization to Contractor, and the same shall
in no way affect or make void the Agreement. The value of such will be
added to or deducted from the contract bid price, as the case may be, by a
fair and reasonable valuation.

3. PAYMENT

The “closure date” for work to be invoiced for payment shall be the 30th of each
calendar month, except February where it shall be the 28th. The Contractor shall

BID DOCUMENTS - BID FORM - 1
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submit an itemized invoice to the City for the amount of work satisfactorily
completed as of the closure date. The invoice(s) shall be delivered to the end user
departments no later than three days after the closure date of each calendar
month.

. TERM

Unless terminated sooner pursuant to the provision of the Termination clauses
contained in paragraph 5, and subject to the availability of funds appropriated for
this purpose, this Agreement shall take effect on the day and year first above
written for an initial term of one year.

. TERMINATION OF CONTRACT

This Agreement may be terminated in whole or in part in writing by either party in
the event of substantial failure by the other party to fulfill its obligations under this
contract through no fault of the terminating party.

. COMPLIANCE WITH LAWS.

The Contractor shall be responsible to know and to apply all applicable federal and
state laws, all local laws, ordinances, rules, regulations, and all orders and decrees
of bodies or tribunals having jurisdiction or authority which in any manner affect
the work, or which in any way affect the conduct of the work. Contractor shall
always observe and comply with all such laws, ordinances, rules, regulations,
orders, and decrees. The Contractor shall protect and indemnify City of Mexico
Beach and all its officers, agents, servants, or employees against any claim or
liability arising from or based on the violation of any such law, ordinance, rule,
regulation, order, or decree caused or committed by Contractor, its
representatives, sub-contractors, sub-consultants, professional associates,
agents, servants, or employees. Additionally, Contractor shall obtain and maintain
at its own expense all licenses and permits to conduct business pursuant to this
contract from the federal government, State of Florida, Bay County, or
municipalities when legally required, and maintain same in full force and effect
during the term of the contract.

. WARRANTY

The Contractor agrees that, in addition to any manufacturer's warranty, for one
year after completion of the work, Contractor will immediately repair or replace
defective equipment, materials, supplies found by the City. For the roof, a 20-year
extended roof warranty is required.
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. INSURANCE AND INDEMNIFICATION

. Contractor shall at its expense maintain in force during the Term the insurance
policies required by the Request for Proposals. All such insurance shall name the
City, its officers, employees and agents as additional insured.

. All coverage maintained by Contractor pursuant to Subparagraph (a) shall be
provided by companies registered and licensed to sell insurance in the state of
Florida and which may legally provide the coverage set forth herein, and shall be
provided by companies reasonably satisfactory to the City and in form and
substance reasonably satisfactory to the City, and shall provide that coverage will
not be subject to cancellation, termination, revocation or material change except
after thirty (30) days' prior written notice to the City.

. Within thirty days of the date of this agreement, and in no event less than seventy
two hours (72) hours prior to the Term, and thereafter upon the written request of
the City, Contractor shall furnish to the City such certificates of coverage and
certified copies of policies pursuant to subparagraph (a). In order to satisfy this
provision, the documentation required by this part must be sent to
t.brunson@mexicobeachfl.gov (cc: Emily Thomasee ethomasee@anchorcei.com)
or the following address: City of Mexico Beach, Attn: City Clerk, 201 Paradise Path
Mexico Beach, Florida 32456.

. Contractor shall indemnify and hold harmless and defend the City and its officers,
employees, agents and representatives from and against any and all damages,
lawsuits, liabilities, claims, costs and expenses including reasonable attorney's
fees ("Damages") arising in whole or in part from: (i) the occupation, use or
maintenance of the sites by Contractor or anyone claiming by, through or under
Contractor; or (ii) the breach of any of Contractor's representations, warranties,
covenants or agreements hereunder, including any Damages arising from the
combined fault of Contractor and City, but excluding any Damages arising solely
from the negligence or willful misconduct of the City. The covenants contained in
this paragraph shall survive the termination of this Agreement.

. If any third-party claim is made against the City that, if sustained, would give rise
to indemnification liability of the Contractor under this Agreement, the City shall
promptly cause notice of the claim to be delivered to the Contractor and shall afford
the Contractor and its counsel, at the Contractor's sole expense, the opportunity
to join in defending or compromising the claim. The covenants contained in this
paragraph shall survive the termination of this Agreement.
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9.

10.

ATTORNEY'S FEES

In the event of any litigation hereunder, each party shall be responsible for its own
attorney’s fees and court costs at all trial and appellate levels and at any mediation
or arbitration.

TIME
The original scope of work under this contract must be completed by Contractor

within 180 days of the date of this Contract. Time is of the essence in this
Agreement.

11. FORCE MAJEURE
The Contractor’s failure or inability to perform the stated scope of services at any
time as a result of circumstances beyond its control, such as, but not limited to,
war, terrorism, strikes, fires, floods, hurricanes, acts of God, power failures, or
damage or destruction of any facility related thereto, shall not be deemed a
breach of this Agreement.

12. REMEDIES

In the event of failure of the Contractor to deliver services in accordance with the
contract terms and conditions, the City, after due written notice, may procure the
services from other sources and hold the Contractor responsible for any resulting
additional purchase and administrative costs. This remedy shall be in addition to
any other remedies that the City may have. All rights and remedies conferred upon
the parties in this Agreement shall be cumulative and in addition to those available
under the laws of the State of Florida.

13. ASSIGNMENT

This Agreement is not assignable.

14. SEVERABILITY
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15.

16.

In the event any provision of this Agreement shall be held invalid or unenforceable
by any court of competent jurisdiction, such holding shall not invalidate or render
unenforceable any other provision hereof.

MODIFICATIONS

No modification, amendment, or alteration in the terms or conditions contained
herein shall be effective unless contained in a written document prepared with the
same or similar formality as this Agreement and executed by the City and
Contractor.

WAIVER

Failure by the City to enforce any provision of this Agreement shall not be deemed
a waiver of the provision or modification of this Agreement. A waiver by the City of
any breach of a provision of this Agreement shall not be deemed a waiver of any
subsequent breach and shall not be construed to be a modification of the terms of
this Agreement.

17. NOTICES

Any notice required by this Agreement shall be directed to the parties as follows:

a. Asto City:
Chris Truitt, City Administrator
c.truitt@mexicobeachfl.gov
201 Paradise Path
Mexico Beach, Florida 32410
(850) 648-5700

b. As to Contractor:
Contract Representative:
Title/Position:
Email address:
Mailing address:
Phone: Cell:

18. ENTIRE AGREEMENT
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The Request for Proposals, this Agreement, and any exhibits or appendixes
attached hereto and incorporated herein, constitutes the entire agreement
between parties pertaining to the subject matter hereof, and supersedes all prior
and contemporaneous agreements, understandings, negotiations and discussions
of the parties, whether oral or written, and there are no representations, warranties,
covenants or other agreements among them.

IN WITNESS WHEREOF, the Contractor has executed this Agreement as of the

day and year first above written.

CONTRACTOR NAME

By:
Print Name:
Title:

ATTEST: THE CITY OF MEXICO
BEACH, FLORIDA,

a municipal corporation

Tammy Brunson, City Clerk
By:

Richard Wolff, Mayor
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APPENDIX A

CITY’S TAX-EXEMPT CERTIFICATE



'E DR-14

- Consumer's Certificate of Exemption R.01/18
_E Issued Pursuant to Chapter 212, Florida Statutes
FLORIDA - -
B85-8012557543C-9 05/31/2022 05/31/2027 MUNICIPAL GOVERNMENT
Certificate Number Effective Date Expiration Date ~ Exemption Category

This certifies that

CITY OF MEXICO BEACH
201 PARADISE PATH
MEXICO BEACH FL 32456-7197

is exempt from the payment of Florida sales and use tax on real property rented, transient rental property rented, tangible
personal property purchased or rented, or services purchased.

z . . DR-14
E Important Information for Exempt Organizations R.01/18
FLORIDA
1. You must provide all vendors and suppliers with an exemption certificate before making tax-exempt purchases.

See Rule 12A-1.038, Florida Administrative Code (FA.C.).

2 Your Consumer's Certificate of Exemption is to be used solely by your organization for your organization’s
customary nonprofit activities.

3 Purchases made by an individual on behalf of the organization are taxable, even if the individual will be
reimbursed by the organization.

4, This exemption applies only to purchases your organization makes. The sale or lease to others of tangible
personal property, sleeping accommodations, or other real property is taxable. Your organization must register,
and collect and remit sales and use tax on such taxable transactions. Note: Churches are exempt from this
requirement except when they are the lessor of real property (Rule 12A-1.070, FA.C.).

5. Itis a criminal offense to fraudulently present this certificate to evade the payment of sales tax. Under no
circumstances should this certificate be used for the personal benefit of any individual. Violators will be liable for
payment of the sales tax plus a penalty of 200% of the tax, and may be subject to conviction of a third-degree
felony. Any violation will require the revocation of this certificate.

6. If you have questions about your exemption certificate, please call Taxpayer Services at 850-488-6800. The
mailing address is PO Box 6480, Tallahassee, FL 32314-6480.
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APPENDIX B

BID PROPOSAL FORM
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BID PROPOSAL RFP NO: 2024-04

This proposal of , hereinafter called “BIDDER,” organized and
existing under the laws of the State of doing business as (Insert “a corporation”
or “a partnership” or “an individual” as applicable)
is hereby submitted to the City of Mexico Beach.

In compliance with the PREQUEST FOR PROPOSALS, BIDDER hereby proposes to
perform work associated with the MEXICO BEACH AMPHITHEATER AT PARKER
PARK project at certain locations within the City of Mexico Beach as identified in the
Instruction to Bidders of this Contract Document and Construction Drawings, as described
in this BID, complete in every detail. Please see BID-FORM next page to complete BID
FORM in detail. BID should include all applicable taxes, shipping charges and fees as
applicable.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID each
party thereto certifies as to its own organization, that this BID has been arrived at
independently, without consultation, communication, or agreement as to any matter
relating to this BID with any other BIDDER or with any other competitor.

The Unit Contract Price (Total Base Bid Amount) is:

( )

(Words)

submitted by:

Name of BIDDER Submitting This BID

BID Prepared By:

SEAL.: (If BID is by Corporation)

Name of Individual Who Prepared This BID

Contact Email:

Address:

Phone:

Signature of Authorized Representative of BIDDER:

Date:
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BASE BID FORM

Bid ltem # Description Qty Unit Cost Total
1. Design
1.1 Design Services 1 LS $ $
2. General Conditions
24 Mobilization/Demobilization 1 LS $ $
22 Performance and Payment Bonds 1 LS |$ $
2.3 Construction Testing 1 LS $ $
2.4 Demolition 1 LS $ $
3. Construction
3.1 Foundation Construction 1 LS |$ $
3.2 Amphitheater Construction 1 LS $ $
3.3 Electrical & Lighting Construction 1 LS $ $
4. As-Builts
4.1 As-Built Record Drawings/Closeout 1 LS $ $
TOTAL BASE BID $
(sum of Sections 1 through 4)
Notes:

1. Bid Items listed above are further detailed in the Measurement and Payment Section of
this Request for Proposal package.

END OF BID FORM




BID BOND

BY THIS BOND, we as

Principal and , @ corporation,

as Surety, are bound to the City of Mexico Beach, Florida, as OWNER, in the sum of $

for the payment of which we bind ourselves, our heirs, personal

representatives, successors, and assigns, jointly and severally. THE CONDITION of this
bond is such that:

1

By:

Attest:
Its:
Seal:

Acknowledged and subscribed on

The Principal has submitted to the OWNER a certain BID dated

If said BID shall be rejected, or, if said BID shall be accepted and the Principal
shall execute and deliver a Contract and furnish bonds for the faithful
performances of work and for the payment of all persons performing labor and
furnishing materials in connection therewith and shall fulfill all other aspects
created by the acceptance of said BID, then this obligation shall be void.
Otherwise, this bond shall remain in full force and effect with it being expressly
understood and agreed that the liability of the Surety and for any and all claims
hereunder shall, in no event, exceed the amount of this obligation. This Surety, for
value received, hereby stipulates, and agrees that the obligations of said Surety
and this bond shall, in no way, be impaired or affected by any extension of time
within which the OWNER may accept such BID; and Surety hereby waives notice
of any such extension. Signed, sealed, and delivered in three counterparts on
CORPORATE PRINCIPAL

before the undersigned authority by , as the of the
Corporation named as Principal and with due
authorization of the Corporation.

Notary Public

SURETY



By:

Attest:

Countersigned: By:

Seal:

Attorney-in-Fact, State of Florida
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SPECIFICATIONS



SPECIAL PROVISIONS

PART 1 - GENERAL

1.01 CONSTRUCTION AREAS

A.

The CONTRACTOR shall:

1. Limit use of the construction areas for work and for storage to allow
for:
a. Work by other contractors.

b. Utilities Use.

¢. OWNER use.

d. Public use.

2 Coordinate use of Work site under direction of Project
Representative.

3. Assume full responsibility for the protection and safekeeping of

materials and products under this Contract, stored on or off the site.

4. Move any stored products, under CONTRACTOR'’s control, which
interfere with operations of the OWNER, Utilities, or any separate
contractor.

5. Obtain and pay for the use and protection of additional lay down
areas needed for operations.

1.02 SPECIFICATIONS

A.

All Work called for in the Specifications applicable to this Contract, but not
shown on the plans in their present form, or vice versa, shall be of like effect
as if shown or mentioned in both. Work not specified in either the plans or
the Specifications but involved in carrying out their intent or in the complete
and proper execution of the Work is required and shall be performed by the
CONTRACTOR as though it were specifically delineated or described.

The apparent silence of the specifications as to any detail, or the apparent
omission from them of a detailed description concerning any Work to be
done and materials to be furnished, shall be regarded as meaning that only
the best general practice is to prevail and that only material and
workmanship of the best quality is to be used, and interpretation shall be
made on the basis of these specifications.



1.03

1.04

1.05

1.06

The inclusion of the General Requirements (or work specified elsewhere) in
the General part of the specifications is only for the convenience of the
CONTRACTOR and shall not be interpreted as a complete list of related
Specification Sections.

WORK PROGRESS

A.

The CONTRACTOR shall construct the Work as shown on the drawings
and provide equipment which will be efficient, appropriate, and large
enough to secure a satisfactory quality of work and a rate of progress which
will ensure the completion of the Work within the Contract Time.

If at any time project execution appears to be inefficient, inappropriate, or
insufficient for securing the quality of Work required or for producing the
necessary rate of progress, the Project Representative may request the
CONTRACTOR to increase the efficiency, change the character or increase
the project equipment, and the CONTRACTOR shall conform to such
request.

Failure of the Project Representative to give such request shall in no way
relieve the CONTRACTOR of its obligations to secure the quality of the work
and rate of progress required.

PRIVATE LAND

A. The CONTRACTOR shall not enter or occupy private land outside of the
construction site or easements, except by written permission of the
landowner.

WORK LOCATIONS

A. Structures, pipelines, and equipment shall be substantially located as

indicated on the Drawings, but the ENGINEER through the Project
Representative reserves the right to make such modifications in locations
as may be found desirable to avoid interference with existing structures or
for other reasons.

OPEN EXCAVATIONS

A.

All open excavations shall be adequately safeguarded by the
CONTRACTOR by providing temporary barricades, caution signs, lights
and other appropriate means to prevent accidents to persons and damage
to property.

The CONTRACTOR shall, at its own expense, provide suitable and safe
bridges and other crossings for accommodating travel by pedestrians and
workmen.



Bridges provided for access during construction shall be removed when no
longer required.

The length or size of excavation will be controlled by the particular
surrounding conditions. The Project Representative may require special
construction procedures such as limiting the length of the open trench,
prohibiting the stacking of excavated material in the street, or requiring that
the trench shall not remain open overnight.

The CONTRACTOR shall take precautions to prevent injury to the public
due to open trenches. All trenches, excavated material, equipment, or other
obstacles which could be dangerous to the public shall be properly signed,
appropriately barricaded at all times, and well lit.

The CONTRACTOR shall adhere to the requirements of Chapter 553 Part
Il of the Florida Statutes entitled Trench Safety Act and The United States
Department of Labor Occupational Safety and Health Administration
(O.S.H.A.) Excavation Safety Standards 29 CFRs 1926.650 Subpart P.

1.07 TEST PITS

A.

C.

Test pits for the purpose of locating all known and unknown underground
pipelines, utilities, or structures in advance of the construction shall be
excavated and backfilled by the CONTRACTOR at the direction of the
Project Representative.

Test pits shall be immediately backfilled after their purpose has been
satisfied and the surface restored and maintained in a manner satisfactory
to the Project Representative.

No separate payment will be made for such test pit obligations.

1.08 CARE AND PROTECTION OF PROPERTY

A.

The CONTRACTOR shall be responsible for the preservation of all public
and private property and shall use every precaution necessary to prevent
damage thereto.

i, If any direct or indirect damage is done to public or private property
by or on account of any act, omission, neglect, or misconduct in the
execution of the Work on the part of the CONTRACTOR, such
property shall be restored by the CONTRACTOR, at its expense, to
a condition similar or equal to that existing before the damage was
done or make good the damage in other manner acceptable to the
OWNER and Project Representative.



All sidewalks, mailboxes, and driveways which are disturbed by the
CONTRACTOR's operations shall be restored to their original construction
or better and in accordance with best practice and the requirements of the
Contract Documents.

Along the location of this Work, all fences, walks, bushes, trees, shrubbery,
and other physical features shall be protected and restored in a thoroughly
workmanlike manner.

T Fences and other features removed by the CONTRACTOR shall be
replaced in the location and by the date indicated by the Project
Representative.

2. All grass areas beyond the limits of construction which have been
damaged by the CONTRACTOR shall be regraded, seeded, and re-
established as before damage.

Trees close to the work shall be boxed or otherwise protected against injury.

T The CONTRACTOR shall trim all branches that are liable to be
damaged because of construction operations, but in no case shall
any tree be cut or removed without prior notification or written
approval of the Project Representative.

2. All injuries to bark, trunk, limbs, and roots of trees shall be repaired
by dressing, cutting, and painting according to appropriate methods,
using only appropriate tools and materials.

3. All landscaping to be removed shall be documented and replaced
with like kind or better and re-established as before removal.

4, All palm trees shown on plans shall be spaded out, protected,
temporarily stored, and replaced to their same location(s).

The protection, removal, and replacement of existing physical features
along the line of Work shall be a part of the Work under the Contract, and
all costs in connection therewith shall be included in the lump sum prices.

1.09 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND
UTILITIES

A

The CONTRACTOR shall assume full responsibility for the protection of all
public or private buildings, structures, and utilities, including poles, signs,
services to buildings, utilities in the street, gas pipes, water pipes, hydrants,
sewers, storm drains and electric and telephone cables, whether or not they
are shown on the Drawings.



1. The CONTRACTOR shall carefully support and protect all such
structures and utilities from injury of any kind.

2. Any damage resulting from the CONTRACTOR's operations, or any
of its subcontractors, shall be repaired at its expense.

The CONTRACTOR shall bear full responsibility for obtaining all locations
of underground structures and utilities (including existing water services,
drain lines and sewers). Services to buildings shall be maintained, and all
costs or charges resulting from damage thereto shall be paid by the
CONTRACTOR.

Protection and temporary removal and replacement of existing utilities and
structures shall be a part of the Work under the Contract and all costs in
connection therewith shall be included in the lump sum price.

The CONTRACTOR shall be responsible to maintain water, telephone,
power, cable TV, sewer, gas, and other related utilities throughout
construction at no additional cost to OWNER.

The CONTRACTOR shall fully cooperate with all private and public utilities
during the installation of new facilities or relocation of existing facilities. The
CONTRACTOR shall coordinate its work accordingly and shall have no
claim except for time extension for delays associated with the proposed
utility improvements.

1.10 WATER FOR CONSTRUCTION PURPOSES

A.

In locations where public water supply is available, the CONTRACTOR may
purchase water for construction purposes.

The express approval of the OWNER shall be obtained before using water.

1 Waste of water by the CONTRACTOR shall be sufficient cause for
withdrawing the privilege of unrestricted use.

2. Hydrants shall only be operated under the supervision of the
appropriate utility personnel.

All water drawn from a public water supply shall be metered using a meter
supplied by the appropriate utility, and CONTRACTOR shall pay OWNER
based on water usage according to such metering.

1.11 MAINTENANCE OF FLOW

A.

The CONTRACTOR shall at its own cost, provide for the flow of sewers,
drains and water courses interrupted during the progress of the work, and
shall immediately cart away and remove all offensive matter.



B.

The entire procedure of maintaining existing flow shall be fully coordinated
with the Project Representative in advance of the interruption of any flow.

112 CLEANUP AND DISPOSAL OF EXCESS MATERIAL

A.

During the course of the Work, the CONTRACTOR shall keep the
construction site in a reasonably clean and neat condition.

1. The CONTRACTOR shall dispose of all residues resulting from the
construction Work and, at the conclusion of the Work, shall remove
and haul away any surplus excavation, broken pavement, lumber,
equipment, temporary structures, and any other refuse remaining
from the construction operations.

2. The CONTRACTOR shall leave the entire site of the Work in a neat,
orderly, and restored condition.

In order to prevent environmental pollution arising from the construction
activities related to the performance of this Contract, the CONTRACTOR
and its subcontractors shall comply with all applicable federal, state and
local laws and regulations concerning waste material disposal, as well as
any other specific requirements stated elsewhere in these Specifications or
the Contract Documents.

1.13 MAINTENANCE OF ACCESS

A.

Portions of the Work are located in developed areas requiring access for
fire, police, emergency, and other city, state, or federal agencies to be
provided and at least one free lane must be available at all times for all
traffic.

The CONTRACTOR shall arrange operations in these areas to meet these
requirements and secure approval or operating procedures from the City of
Parker (OWNER) or Florida Department of Transportation (FDOT) as the
case may be.

1.14 MAINTENANCE OF TRAFFIC

A.

Open pits, trenches, unpaved streets, debris, or other obstructions due to
construction that will prevent the normal flow of traffic during an extended
construction stoppage, for any reason, shall be minimized.

In the event an extended construction stoppage is found to be necessary
CONTRACTOR shall, at its own expense, maintain normal traffic flow
during extended construction stoppage.



All excavated material shall be placed so that vehicular and pedestrian
traffic may be maintained at all times.

If construction operations cause traffic hazards, the CONTRACTOR shall
repair the road surface, provide temporary roadways, erect wheel guards or
fences, or take other satisfactory measures for safety, subject to approval
by the Project Representative.

Detours around construction areas will be subject to the approval of the
Project Representative. Where detours are permitted, the CONTRACTOR
shall provide all necessary barricades and signs as required by the Project
Representative to divert the flow of traffic. While traffic is detoured, the
CONTRACTOR shall expedite construction operations and the Project
Representative will strictly control periods when traffic is being detoured.

1.15 CONNECTION TO WORK BY OTHERS

A.

If construction by others occurs at the same time and in the same areas as
Work being done under this Contract, the CONTRACTOR shall conduct
operations as follows:

1. Force Mains, Reuse Mains and Water Mains:

a. If shown on the Drawings, pipelines constructed under this
Contract may be connected to pipelines to be built by others.

b. Pipelines built under this Contract will be connected to
pipelines constructed by others by removing the plugs at both
ends of the pipeline segment and making the connection.

(o8 If the pipelines have not been constructed by others, the
pipeline under this Contract shall be laid to the required line
and grade, terminated with a plugged connection, precisely at
the location of the connection indicated on the Drawings, and
then backfilled and marked with a stake and the connection
made later as specified in sub-paragraph “b” above.

1.16 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A.

All newly constructed Work shall be carefully protected from any injury or
damage. The CONTRACTOR shall not allow any wheeling or walking or
placing of heavy loads on any newly constructed Work. All portions injured
or damaged shall be reconstructed by the CONTRACTOR at its own
expense.

All structures shall be protected in a manner approved by the Project
Representative. If, in the final inspection of the work, any defects, faults or
omissions are found, the CONTRACTOR shall cause the same to be



repaired or removed and replaced by proper materials and workmanship
without extra compensation by OWNER for the materials and labor
required. Further, the CONTRACTOR shall be fully responsible for the
satisfactory maintenance and repair of the construction and other work
undertaken herein, for at least the guarantee period described in the
Contract.

The CONTRACTOR shall take all necessary precautions to prevent
damage to any structure due to water pressure during and after construction
and until such structure is accepted and taken over by the OWNER.

The CONTRACTOR shall maintain the work during construction and until
the project is accepted.

1. Such maintenance shall constitute continuous and effective work
executed daily, with adequate equipment, and forces in order that
the roads or structures are kept in satisfactory condition at all times.

2, In the case of a contract for the placing of a previously constructed
course or subgrade, the CONTRACTOR shall maintain the previous
course or subgrade during all construction operations.

All cost of maintenance work during construction and before the project is
accepted shall be included in the contract price and the CONTRACTOR will
not be paid an additional amount for such work.

1.17 WORKING HOURS

A.

Regular working hours are defined as up to 10 hours per day, Monday
through Friday, beginning no earlier than 7:00 a.m. and ending no later than
5:00 p.m., excluding holidays.

The CONTRACTOR shall not work on holidays.

The Contract Time shall not be extended due to holidays falling within the
Contract Time.

All Work performed by the CONTRACTOR is subject to observation at all
times by the OWNER and its agents, including the Project Representative.

Requests to work outside of the defined regular working hours must be
submitted in writing to the Project Representative, at least 48 hours prior to
any proposed weekend work or scheduled extended workweeks.

Periodic unscheduled overtime on weekdays will be permitted provided that
2 hours’ notice is provided to the Project Representative. Maintenance of
the CONTRACTOR'’s equipment and cleanup may be performed during
hours other than regular working hours.



The CONTRACTOR shall reimburse the OWNER for additional engineering
and/or inspection costs incurred as a result of overtime work in excess of
the regular working hours.

) ) At OWNER'S option, overtime costs may either be deducted from
the CONTRACTOR's monthly payment request or deducted from the
CONTRACTOR's retention prior to release of final payment.

2. Engineering/Inspection costs shall be calculated at the following
rates:
a. Professional ENGINEER $215.00
b. Project ENGINEER $185.00
c. Sr. Field Representative $115.00
d. Field Representative $95.00

1.18 MEETINGS

A.

Immediately after awarding the Contract but before construction Work
begins, the CONTRACTOR shall attend a preconstruction conference as
scheduled by the Project Representative to review construction aspects of
the project and to provide required preconstruction submittals and other
documentation.

In addition, the CONTRACTOR shall, as needed, attend weekly meetings
scheduled by the Project Representative to discuss Contract progress, near
term scheduled activities, including utility relocations, as well as problems
and proposed solutions. If requested, the CONTRACTOR shall submit a 2-
week planning schedule at each weekly meeting, showing the work planned
for the next 2 weeks in bar chart format, identifying current and planned
activities and related contract schedule work activities, including
subcontractor work. The planning schedule shall designate all activities that
are controlling work items as determined by the currently accepted contract
schedule.

The CONTRACTOR shall also attend other meetings as may be required
by OWNER or Project Representative from time to time to discuss,
coordinate, and resolve specific issues, problems, change orders or
disputes.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01046



PART 1 -

1.02

1.03

1.04

1.05

SECTION 01150
MEASUREMENT AND PAYMENT

SCOPE OF WORK

The scope of this section of the Contract Documents is to further define
the items included in each Bid Item in the Bid Proposal section of these
Specifications.

Payment will be made based on the specified items included in the
description in this section for each bid item.

GENERAL

A.

All Contract Prices included in the Bid Proposal section will be full
compensation for all labor, materials, tools, equipment, and incidentals
necessary to complete the construction as shown on the drawings and/or
as specified in the Contract Documents to be performed under this
contract.

Actual quantities of each item bid on a unit price basis will be determined
upon completion of the construction in the manner set up for each item in
this section of the specifications.

Payment for all items listed in the Bid Form will constitute full
compensation for all work shown and/or specified to be performed under
this project.

ESTIMATED QUANTITIES

A.

3

The quantities shown are approximate and are given only as a basis of
calculation upon which the award of the Contract is to be made.

The OWNER/ENGINEER does not assume any responsibility for the final
quantities, nor shall the CONTRACTOR claim misunderstanding because
of such estimate of quantities.

Final payment will be made only for satisfactorily completed quantity of
each item.

WORK OUTSIDE AUTHORIZED LIMITS

A. No payment will be made for work constructed outside the authorized
limits of work.
MEASUREMENT STANDARDS



1.06

1.07

1.08

1.09

A.

Unless otherwise specified for the particular items involved, all
measurements of distance shall be taken horizontally or vertically.

AREA MEASUREMENTS

A

In the measurement of items to be paid for on the basis of area of finished
work, the lengths and/or widths to be used in the calculations shall be the

final dimensions measured along the surface of the completed work within
the neat lines shown or designated.

LUMP SUM ITEMS

A.

Where payment for items is shown to be paid on a lump sum basis, no
separate payment will be made for any item of work required to complete
the lump sum item.

Lump sum bid items shall be complete, tested and fully operable prior to
request for final payment.

Measurement shall be based upon the ENGINEER’s estimate of percent
complete per partial payment period.

UNIT PRICE ITEM

A.

Separate payment will be made for the items of work described herein and
listed on the Bid Form.

Any related work not specifically listed but required for satisfactory
completion of the work shall be considered to be included in the scope of
the appropriate listed work items.

OTHER PROVISIONS

A.

No separate payment will be made for the following items and the cost of
such work shall be included in the applicable pay items of work unless
indicated otherwise in the individual bid item.

1 Clearing, grubbing, and grading.

2. Replacementand/orrepair of existing utilities damaged during
construction.

3. Trench excavation, including necessary pavement removal, rock
removal, muck removal and restoration unless a separate bid item
is listed in the Bid Form.

4. Ditch and swale restoration.

2 Structural fill, backfill and grading.



6.
7
8.
B.
PART 2 -
PART 3 -
3.01 BASE BID
A.
i)
B.

Foundation and borrow materials.

Maintaining the existing quality of service during construction.

Appurtenant work as required for a complete and operable system.

Final payment shall not be requested by the CONTRACTOR or made by
the OWNER until record drawings have been submitted to the
ENGINEER.

PRODUCTS (NOT APPLICABLE)

EXECUTION

BID ITEM 1.0 — DESIGN

Payment for all work included under this bid item will be made at the
lump sum price bid for design of the amphitheater as well as
coordination with all design professionals (electrical engineer,
structural engineer, etc.)

BID ITEM 2.1 - MOBILIZATION/DEMOBILIZATION

i

Payment for all work included under this bid item will be made at the
lump sum price bid for mobilization and demobilization of all labor,
equipment, materials, and appurtenances necessary for construction
of the project.

Mobilization shall include all those operations necessary for the
movement of personnel, equipment, supplies, and incidentals to the
project site and for the establishment of temporary offices, buildings,
safety equipment and first aid supplies, and sanitary and other
facilities.

Also included as part of this bid item is the cost for project
indemnifications, video and photographs, shop drawings, working
drawings, schedules, record drawings and documents, coordination,
and phasing and other miscellaneous items associated with the
work.

Measurement for this bid item will be lump sum. The lump sum price
for mobilization/demobilization will be limited to 10% of the total
contract base bid amount.

The initial 70% of the Mobilization/Demobilization lump sum price will



be payable with the first month’s partial payment.

The remaining 30% of the Mobilization/Demobilization lump sum
price will be payable with the final partial payment.

BID ITEM 2.2 -PERFORMANCE AND PAYMENT BONDS

1.

Payment for this bid item shall be made at the lump sum price bid for
all bonds and insurance policies as required by the Contract
Documents.

Payment will be made only after proper documentation is provided
to the ENGINEER. Measurement of this bid item shall be lump sum.

THIS BID ITEM SHALL NOT EXCEED 5.0% OF THE ENTIRE
CONTRACT BID AMOUNT.

BID ITEM 2.3 — CONSTRUCTION TESTING

1.

Payment for all work included under this bid item will be made at the
lump sum price bid for testing to be performed in accordance with
the state and local standards.

Payment shall include all testing necessary for construction of the
improvements indicated in plans to include, but not limited to,
concrete testing and additional geotechnical testing.

Payment shall constitute complete compensation for all labor,
materials, equipment, testing laboratory fees, and any other
necessary work needed to complete this work item.

Measurement for the work included under this bid item shall be lump
sum.

BID ITEM 2.4 — Demolition

1.

Payment for this item shall be made based on percentage of work
completed.

Payment for the work included under this bid item shall be made at
the lump sum price bid for, but not limited to, the following:
demolition, hauling, tipping fees, removal of existing structures,
exiting utilities, clearing, grubbing, etc. as required under the contract
documents.

Payment shall include all material, labor, equipment, and incidentals
necessary to perform demolition.



4.

Payment shall constitute complete compensation for all labor,
materials, and equipment necessary to complete this work item.

BID ITEM 3.1 - FOUNDATION CONSTRUCTION

1.

Payment for the work included under this bid item shall be made at
unit bid price for construction the foundation as required under the
contract documents.

Payment shall include all material, labor, equipment, and incidentals
necessary to install the building foundation as designed by the
CONTRACTOR and CONTRACTOR's design team to include, but
not limited to the following: excavation, compaction, forming,
pouring, reinforcement, etc.

Payment shall constitute complete compensation for all labor,
materials, and equipment necessary to complete this work item.

BID ITEM 3.2 - AMPHITHEATER CONSTRUCTION

1.

Payment for the work included under this bid item shall be made at
unit bid price for constructing a new 15'x30’ amphitheater.

Payment shall constitute complete compensation for all labor,
materials, and equipment necessary to complete this work item to
include, but not limited to slab or other flooring, vertical structures,
roofing, etc.

BID ITEM 3.3 - ELECTRICAL & LIGHTING INSTALLATIONS

T

Payment for the work included under this bid item shall be made at
the lump sum price for electrical and lighting as required under the
contract documents.

Payment shall include all material, labor, equipment, and incidentals
necessary to outfit the amphitheater with necessary electrical and
lighting components.

Payment shall constitute complete compensation for all labor,
materials, and equipment necessary to complete this work item.

Full payment will be made after testing and strength requirements
are confirmed.

BID ITEM 4.1 — AS BUILT RECORD DRAWINGS AND CLOSEOUT TO
OWNER

5.

Payment for the work included under this bid item shall be made at



the lump sum price for as-built record drawings as required under the
contract documents.

Payment shall include all material, labor, equipment, and incidentals
necessary to complete as-built record drawings, O&M Manuals,
warranty documents, and any other closeout documents.

Payment shall constitute complete compensation for all labor,
materials, and equipment necessary to complete this work item.

Full payment will be made after as-builts have been submitted to and
reviewed by the CITY ENGINEER.

END OF SECTION 01150



SECTION 01300
SUBMITTALS

PART 1 - GENERAL

1.01

REQUIREMENTS INCLUDED

A

The CONTRACTOR shall submit to the ENGINEER for review such working
drawings, shop drawings, test reports and data on materials and equipment
(hereinafter in this Section called “Data”), and material samples (hereinafter
in this Section called “Samples”) as are required for the proper control of
work, including but not limited to those working drawings, shop drawings,
Data and Samples for materials and equipment specified elsewhere in the
Specifications and in the Contract Drawings.

The CONTRACTOR shall note that there are specific submittal
requirements in other sections of these Specifications.

The CONTRACTOR is to maintain an accurate updated submittal log and
shall bring this log to each scheduled progress meeting with the PROJECT
REPRESENTATIVE and the ENGINEER. This log shall be organized using
the ten (10) character numbering system in subparagraph 1.6 F. This log
should include the following items:

1. Submittal Description and File Number assigned.
2 Date to ENGINEER.

3. Date returned to CONTRACTOR (from ENGINEER).
4 Status of Submittal

a. No Exceptions Taken

b. Furnish with Changes Noted

C. Amend and Resubmit

d. Rejected

Date of Resubmittal and Return (as applicable).
Date material released (for fabrication).
Projected date of fabrication.

Projected date of delivery to site.

© @ = om O

Status of O&M submittal.



1.02 SHOP DRAWINGS

A.

C.

When used in the Contract Documents, the term “shop drawings” shall be
considered to mean CONTRACTOR'’s plans for material and equipment
which become an integral part of the Project. These drawings shall be
complete and detailed and shall consist of the following:

s Fabrication.

2 Erection and setting drawings and schedule drawings.

2 Manufacturer's scale drawings.

4 Bills of material.

5. Wiring and control diagrams.

6. U:Ispsction and test reports and certifications as applicable to the
ork.

All details on shop drawings submitted for approval shall clearly show the
elevations of the various parts to the main members and lines of the
structure and/or equipment, and where correct fabrication of the Work
depends upon field measurements, such measurements shall be made and
noted on the shop drawings before being submitted for approval.

See Shop Drawing Schedule requirements in Subparagraph 1.7
CONTRACTOR'S RESPONSIBILITY.

1.03 PRODUCT DATA

A.

Product data as specified in individual sections, include, but are not
necessarily limited to the following, as applicable to the Work:

i 8 Standard prepared data for manufactured products (sometimes
referred to as catalog data), such as the manufacturer's product
specification and installation instructions.

Availability of colors and patterns.

Manufacturer’s printed statements of compliances and applicability.
Roughing-in diagrams and templates.

Catalog cuts.

Product photographs.

N o g s w0 N

Standard wiring diagrams.



8. Printed performance curves and operational-range diagrams.

9. Production or quality control inspection and test reports and
certifications.

10.  Mill reports.

11.  Product operating and maintenance instructions and recommended
spare-parts listing storage instructions.

12.  Printed product warranties.

1.04 WORKING DRAWINGS

A.

D.

When used in the Contract Documents, the term “working drawings” shall
be considered to mean the CONTRACTOR’s plans for temporary structures
such as temporary bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; for
underpinning; and for such other work as may be required for construction
but does not become an integral part of the Project.

Working drawings shall be signed and sealed by a registered Professional
ENGINEER, currently licensed to practice in the State of Florida and shall
convey, or be accompanied by, calculations or other sufficient information
to completely explain the structure, machine, or system described and its
intended manner of use.

Prior to commencing such Work, working drawings must have been
reviewed without specific exceptions by the ENGINEER. Such review will
be for general conformance and will not relieve the CONTRACTOR in any
way from his responsibility with regard to the fulfillment of the terms of the
Contract.

All risks of error are assumed by the CONTRACTOR; the OWNER and
ENGINEER shall have no responsibility, therefore.

1.05 SAMPLES

A.

General:

1. The CONTRACTOR shall furnish, for the approval of the
ENGINEER, samples required by the Contract Documents or
requested by the ENGINEER.

2. Samples shall be delivered to the ENGINEER as specified or
requested and in quantities and sizes as specified.

3. A minimum of two samples of each item shall be submitted unless
otherwise specified.



4. The CONTRACTOR shall prepay all shipping charges on samples.

5. Materials or equipment for which samples are required shall not be
used in the Work until approved by the ENGINEER.

Samples specified in individual sections, include, but are not necessarily
limited to physical examples of the Work as applicable such as:

a. Sections of manufactured or fabricated work.
b. Small cuts or containers of materials.

c. Complete units of repetitively used products.
d. Color/texture/pattern swatches and range sets.
e. Specimens for coordination of visual effect.

f. Graphic symbols.

g. Units of Work to be used by the ENGINEER or Project
Representative for independent inspection and testing.

The CONTRACTOR shall prepare a transmittal letter in triplicate for each
shipment of samples to the ENGINEER.

T The CONTRACTOR shall enclose a copy of this letter with the
shipment and send a copy of this letter to the Project Representative.

2. Approval of a sample shall be only for the characteristics or use
named in such approval and shall not be construed to change or
modify any Contract requirements.

Approved samples not destroyed in testing shall be sent to the ENGINEER
or stored at the site of the Work. Materials and equipment incorporated in
the Work shall match the approved samples.

Samples which fail testing or are not approved will be returned to the
CONTRACTOR at their expense, if so, requested at time of submission.

1.06 SUBMITTAL REQUIREMENTS

A.

The CONTRACTOR shall review, approve, and submit, with reasonable
promptness and in such sequence as shown on the Shop Drawing
Submittal Schedule so as to cause no delay in the Contract Work or in the
Work of the OWNER or any separate contractor, all shop drawings, product
data, working drawings and samples required by the Contract Documents.



The CONTRACTOR shall submit digital copies of all shop drawings for the
CITY ENGINEER to review.

All submittals shall be directly transmitted to the CITY ENGINEER.

Shop drawings, product data, working drawings and samples shall be
furnished with the following information:

T
2

Number and title of the drawing.
Date of drawing or revision.
Name of project building or facility.

Name of contractor, subcontractor, and manufacturer submitting
drawing.

Clear identification of contents, location of the work, and the sheet
numbers where the product is found in the contract drawings.

CONTRACTOR Certification Statement.

Submittal Identification Number.

Contract Drawing Number Reference.

A certification by the CONTRACTOR that states the following:

a. | hereby certify that the (equipment) (material) (article) shown
and marked in this submittal is in compliance with the Contract
Drawings and Specifications, can be installed in the allocated
space, will be stored in accordance with the manufacturer’'s
recommendations and the Specifications, and is submitted for
approval.

In accordance with Subparagraph 1.7 A, each shop drawing, working
drawing, sample, and catalog data submitted by the CONTRACTOR shall
have affixed to it the following Certification Statement, signed by the
CONTRACTOR:

g

Certification Statement:

a. By this submittal, | hereby represent that | have determined
and verified all field measurements, field construction criteria,
materials, dimensions, catalog numbers, and similar data and
| have checked and coordinated each item with other
applicable approved shop drawings and all contractor
requirements.



The CONTRACTOR shall utilize a 10-character submittal identification
numbering system in the following manner:

i The first character shall be a D, S, P, M, or R, which represents
Shop/Working Drawing and other Product Data (D), Sample (S),
Preliminary Submittal (P), Operating/Maintenance Manual (M), or
Request for Information (R).

2. The next five digits shall be the applicable Specification Section
Number.

3. The next three digits shall be the numbers 001 to 999 to sequentially
number each item or drawing submitted under each specific section
number.

4. The last character shall be a number 1 to 10, indicating the
submission, or resubmission of the same Drawing, i.e., 1=1st
submission, 2=2nd submission, 3=3rd submission, etc. A typical
submittal number would be as follows:

D 03300-008.2:

D = Shop Drawing

03300 = Specification Section for Concrete

008 = The eighth submittal under this specification
section

2 = The second submission (first resubmission) of that

particular shop drawing.

The CONTRACTOR shall submit a copy of each submittal transmittal sheet
(for shop drawings, product data, working drawings and samples) to the
Project Representative simultaneously with the CONTRACTOR's
submission of said drawings, data, samples, or manual packages to the
ENGINEER.

All items specified are not necessarily intended to be a Manufacturer’s
standard product.

i, Variations from specified items will be considered on an “or equal”
basis.
2. If submittals show variations from Contract requirements because of

standard shop practice or for other reasons, the CONTRACTOR
shall describe such variations in the letter of transmittal and on the
shop drawings along with notification of intent to seek contract
adjustment.

3. If acceptable, proper adjustment in the Contract shall be
implemented where appropriate.



L.

4. If the CONTRACTOR fails to describe such variations, responsibility
will not be waived for executing the Work in accordance with the
Contract, even though such drawings have been reviewed.

5. Variations submitted but not described may be cause for rejection.

6. Any variations initiated by the CONTRACTOR will not be considered
as an addition to the scope of work unless specifically noted and then
approved as such in writing by the ENGINEER.

Data on materials and equipment shall include materials and equipment
lists giving, for each item thereon, the name and location of the supplier or
manufacturer, trade name, catalog reference, material, size, finish, and all
other pertinent data.

For all mechanical and electrical equipment furnished, the CONTRACTOR
shall provide a list including the equipment name, and address and
telephone number of the manufacturer's representative and service
company so that service and/or spare parts can be readily obtained. In
addition, a maintenance and lubrication schedule for each piece of
equipment shall be submitted.

The CONTRACTOR shall use the color “green” to make his remarks on the
Submittals. Only the ENGINEER will utilize the color “red” in marking
submittals.

Facsimiles or copies of facsimiles will not be accepted for review.

1.07 CONTRACTOR’S RESPONSIBILITY

A.

It is the duty of the CONTRACTOR to check, and coordinate with the work
of all trades, all drawings, data, schedules, and samples before submitting
them to the ENGINEER for review.

Each and every copy of any drawing or data sheet larger than 11-inch by
17-inch shall bear CONTRACTOR's stamp showing that they have been so
checked and approved.

Drawings or data sheets 11-inch by 17-inch and smaller shall be bound
together in an orderly fashion and bear the CONTRACTOR’s stamp on the
cover sheet.

The cover sheet shall fully describe the packaged data and include a list of
all sheet numbers within the package.

Shop drawings submitted to the ENGINEER without the CONTRACTOR’s
stamp will be retumed to the CONTRACTOR, without review at the
ENGINEER’s option, for conformance with this requirement.



The CONTRACTOR shall review shop drawings, product data, and
Samples prior to submission to determine and verify the following:

T Field measurements.

2. Field construction criteria.

. Manufacturer’'s catalog numbers and similar data.
4. Conformance with Specifications.

Shop drawings shall indicate any deviations in the submittal from the
requirements of the Contract Documents.

Shop Drawing Schedule:

1. At a time decided upon at the preconstruction meeting, the
CONTRACTOR shall furnish to the Project Representative and
ENGINEER, a Shop Drawing Schedule fixing the respective dates
for the initial submission of shop and working drawings, the
beginning of manufacture, testing, and installation of materials,
supplies and equipment.

2. This schedule shall be provided as a separate entity and indicate
those submittals that are critical to the progress schedule.

The CONTRACTOR shall prepare and sufficiently transmit each submittal
in advance of performing the related work or other applicable activities, or
within the time specified in the individual Work sections of the
Specifications, so that the installation will not be delayed by processing
times including disapproval and resubmittal (if required), coordination with
other submittals, testing, purchasing, fabrication, delivery, and similar
sequenced activities. No extension of time will be authorized because of the
CONTRACTOR’s failure to transmit complete and acceptable submittals
sufficiently in advance of the Work.

The CONTRACTOR shall not begin any Work affected by a submittal
returned not approved.

1. Before starting this Work, all revisions must be corrected by the
CONTRACTOR.

2. After resubmittal they will be reviewed and returned by the
ENGINEER.

3. If approved or approved as noted, then the CONTRACTOR may
begin this Work.



1.08

4, Any corrections made to the shop drawings are to be followed
without exception.

The CONTRACTOR shall submit to the ENGINEER all shop drawings and
data sufficiently in advance of construction requirements to provide no less
than 21 calendar days for review from the time the ENGINEER receives
them. No less than 30 calendar days will be required for major equipment
that requires review by more than one engineering discipline.

The CONTRACTOR shall be responsible for and bear all cost of damages
which may result from the ordering of any material or from proceeding with
any part of Work prior to the review and approval by ENGINEER of the
necessary shop drawings.

All shop drawings, product data, working drawings and samples submitted
by subcontractors for approval shall be sent directly to the CONTRACTOR
for checking. The CONTRACTOR shall be responsible for their submission
according to the approved shop drawing schedule so as to prevent delays
in delivery of materials and project completion.

The CONTRACTOR shall check all subcontractor’s shop drawings, product
data, working drawings and samples regarding measurements, size of
members, materials, and details to satisfy himself that they are in
conformance to the Contract Documents. Shop drawings found to be
inaccurate or otherwise in error shall be returned to the subcontractors for
correction before submission to the ENGINEER.

Requests for Information (RFI) shall be submitted on a standard form
through the Project Representative. RFls shall indicate their importance to
the timely completion of the project. RFls will be processed as a shop
drawing unless there is an urgent need for immediate response.

ENGINEER’S REVIEW OF SHOP DRAWINGS, PRODUCT DATA, WORKING
DRAWINGS AND SAMPLES

The ENGINEER’s review is for general conformance with the design
concept and contract drawings.

1. Markings or comments shall not be construed as relieving the
CONTRACTOR from compliance with the contract plans and
specifications or from departures therefrom.

2. The CONTRACTOR remains responsible for details and accuracy,
for coordinating the Work with all other associated work and trades,
for selecting fabrication processes, for techniques of assembly, and
for performing work in a safe manner.



The review of shop drawings, data, and samples will be general. They shall

not be construed:

: As permitting any departure from the Contract requirements.

2. As relieving the CONTRACTOR of responsibility for any errors,
including details, dimensions, and materials.

3. As approving departures from details furnished by the ENGINEER,
except as otherwise provided herein.

If the shop drawings, data or samples as submitted describe variations per
Subparagraph 1.6H (above referenced) and show a departure from the
Contract requirements which the ENGINEER finds to be in the interest of
the OWNER and to be so minor as not to involve a change in Contract Price
or Contract Time for performance, the ENGINEER may return the reviewed
drawings without noting an exception.

Submittals will be returned to the CONTRACTOR under one of the following

codes:

1. Code Descriptions:

Code 1:

Code 2:

Code 3:

Code 4:

“‘NO EXCEPTIONS TAKEN’ is assigned when there are
no notations or comments on the submittal. When
returned under this code the CONTRACTOR may
release the equipment and/or material for manufacture.

“FURNISH WITH CHANGES NOTED" is assigned when
notations or comments have been made on the submittal
pointing out minor discrepancies as compared with the
Contract Documents. Resubmittal or confirmation is not
necessary prior to release for manufacturing.

‘AMEND AND RESUBMIT" is assigned as a
combination of codes when the submittal is in
noncompliance with the Contract Documents and must
be corrected and the entire package resubmitted. This
code generally means that the equipment or material
cannot be released for manufacture unless the
CONTRACTOR takes full responsibility for providing the
submitted items in accordance with Contract
Documents.

“REJECTED” is assigned when the submittal does not
meet the intent of the Contract Documents. The
CONTRACTOR must resubmit the entire package
revised to bring the submittal into conformance. It may



be necessary to resubmit using a different
manufacturer/vendor to meet the Contract Documents.

Code 5: “COMMENTS ATTACHED’ is assigned where there are
comments attached to the returned submittal which
provide additional data to aid the CONTRACTOR.

Code 6: “FOR YOUR INFORMATION" is assigned when the
package provides information of a general nature that
may or may not require a response.

2. Codes 1 through 4 designate the status of the reviewed submittal.
3. Code 5 shows there is an attachment which contains additional data.
4. Code 6 is used as may be necessary.

Resubmittals:
1. Resubmittals will be handled in the same manner as first submittals.

vl On resubmittals the CONTRACTOR shall direct specific attention, in
writing on the letter of transmittal and on resubmitted shop drawings
by use of revision triangles or other similar methods, to revisions
other than the corrections requested by the ENGINEER on previous
submissions.

3. Any such revisions which are not clearly identified shall be made at
the risk of the CONTRACTOR.

4. The CONTRACTOR shall make corrections to any Work done
because of this type of revision that is not in accordance with the
Contract Documents as may be required by the ENGINEER.

If the CONTRACTOR considers any correction indicated on the shop
drawings to constitute a change to the Contract Documents, the
CONTRACTOR shall give written notice thereof to the Project
Representative at least 7 working days prior to release for manufacture.

The ENGINEER will review a submittal a maximum of two times, after which
cost of review will be borne by the CONTRACTOR. The cost of engineering
shall be equal to the ENGINEER’s charges to the OWNER under the terms
of the ENGINEER's agreement with the OWNER.

When the shop drawings have been completed to the satisfaction of the
ENGINEER, the CONTRACTOR shall carry out the construction in
accordance therewith and shall make no further changes therein except
upon written instructions from the ENGINEER.



l. Partial Submittals:
L. Partial submittals may not be reviewed.

2. The ENGINEER will be the only judge as to the completeness of a
submittal.

3. Submittals not complete will be returned to the CONTRACTOR and
will be considered “Not Approved” until resubmitted.

4, The ENGINEER may, but is not required to, provide a list, or mark
the submittal directing the CONTRACTOR to the areas that are

incomplete.
1.09 PROFESSIONAL ENGINEER (P.E.) CERTIFICATION FORM

A. If specifically required in other sections of these Specifications, the
CONTRACTOR shall submit a P.E. Certification for each item required.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)
END OF SECTION 01300



SECTION 01705
PROJECT CLOSEOUT

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of Contract apply to work of this section.

1.02 DESCRIPTION OF REQUIREMENTS

A. Definitions:

1

Closeout is hereby defined to include general requirements near the
end of Contract Time, in preparation for final acceptance, final
payment, normal termination of Contract, and similar actions
evidencing completion of the Work.

Specific requirements for individual units of work are specified
elsewhere in these Specifications.

Time of closeout is directly related to “Substantial Completion,” and
therefore, may be either a single time period for entire work or a
series of time periods for individual parts of the work which have
been certified as substantially complete at different dates.

That time variation (if any) shall be applicable to other provisions of
this section.

1.03 PREREQUISITES FOR SUBSTANTIAL COMPLETION

A. General:

1.

Prior to requesting ENGINEER’s inspection for the Certificate of
Substantial Completion (for either the entire work completed, or
portions of the work completed), complete the following and list
known exceptions in request:

a. Submit an Application for Payment, coinciding with or first
following date claimed, show either 100% completion for
portion of work claimed as “substantially complete” or list
incomplete items, value of incompletion, and reasons for
being incomplete.

b. Submit supporting documentation for completion to
ENGINEER as indicated in these Contract Documents.

5 Submit statement showing accounting of changes to the
Contract Sum to ENGINEER.



d. Submit pending insurance change-over requirements to
OWNER.

e. Submit special warranties, workmanship/maintenance bonds,
maintenance agreements, final certifications, and similar
documents to ENGINEER and OWNER.

i Prepare and submit releases enabling OWNER'’s full and
unrestricted use of the work and access to services and
utilities, including (where required) operating certificate, and
similar releases to the ENGINEER and OWNER.

g. Submit record drawings, operation and maintenance
manuals, and similar final record information to the
ENGINEER and OWNER.

h. Deliver tools, spare parts, extra stocks of materials, and
similar physical items to the OWNER.

i. Make final change-over of locks and transfer keys to OWNER
and advise OWNER's personnel to change-over in security
provisions, if applicable.

is Perform start-up testing of systems and provide the OWNER's

operating/maintenance personnel with instructions on the use
and testing of systems.

K. Discontinue and remove (or change over to OWNER) all
temporary facilities and services, along with construction tools
and facilities, mock-ups, and similar elements from the project
site.

Complete final cleanup of project site to include touch-up
painting of marred surfaces, construction debris removed
from site, and any other restoration to pre-construction
conditions needed for the site.

B. Inspection Procedures:

1.

Upon receipt of CONTRACTOR's request, the ENGINEER will either
proceed with inspection or advise CONTRACTOR of unfulfilled
prerequisites which require CONTRACTOR’s attention.

Following initial inspection, the ENGINEER will either prepare the
Certificate of Substantial Completion or advise the CONTRACTOR
of work which must be performed prior to issuance of certificate; and
repeat inspection when requested and assured that work has been
substantially completed.



3. Results of completed inspection will form initial “punch- list” for final
acceptance.

1.04 PREREQUISITES FOR FINAL ACCEPTANCE
A. General:

i Prior to requesting ENGINEER's final inspection for the Certificate of
Final Acceptance as well as the final payment, as required by
General Conditions (Section 00100), complete the following and list
known exceptions (if any) in request:

a. Submit final payment request with final releases and
supporting documentation not previously submitted and
accepted. Include certificates of insurance for products and
completed operations where required.

b. Submit updated final statement, accounting for additional
(final) changes to the Contract Sum.

&. Submit consent of surety.

d. Submit final liquidation damages settlement statement,
acceptable to the OWNER.

e. Revise and submit evidence of final continuing insurance
coverage complying with insurance requirements.

B. Reinspection Procedure:

1: Upon receipt of CONTRACTOR’s notice that the work has been
completed, including punch-list items resulting from earlier
inspections, and excepting incomplete items delayed because of
acceptable circumstances, the ENGINEER will reinspect the Work.

Z Upon completion of reinspection, the ENGINEER will either prepare
a Certificate of Final Completion or will advise the CONTRACTOR of
work not completed or unfulfilled obligations as required for final
acceptance. If necessary, procedure will be repeated.

1.05 RECORD DOCUMENT SUBMITTALS
A. General;

i I8 Specific requirements for record documents are indicated in
individual sections of these specifications. Other requirements are
indicated in General Conditions. General submittal requirements are
indicated in Section 01300 (Submittals).



Do not use record documents for construction purposes; protect from
deterioration and loss in a secure fire-resistive location; provide
access to record documents for ENGINEER's reference during
normal working hours.

Record Drawings:

1.

5.

Maintain a set of contract drawings and shop drawings in clean,
undamaged condition, with mark-up of actual installations which very
substantially from the work as originally shown.

Mark whichever drawing is most capable of showing “field” condition
fully and accurately; however, where shop drawings are used for
mark-up, record a cross-reference at corresponding location on
working drawings.

Mark with red erasable pencil and, where feasible, use other colors
to distinguish between variations in separate categories of work.

Mark-up new information which is recognized to be of importance to
the OWNER but was for some reason not shown on either the
Drawings or Shop Drawings. Give particular attention to concealed
work, which would be difficult to measure and record at a later date.

Note related Change Orders where applicable.

Record Specifications:

1.

Maintain one copy of specifications, including Addenda, Change
Orders and similar modifications issued in printed form during
construction, and mark- up variation (of substance) in actual work in
comparison with text of Specifications and modifications as issued.

Give particular attention to substitutions, selection of options, and
similar information on work where it is concealed or cannot otherwise
be readily discerned at a later date by direct observation.

Note related Record Drawing information and product data, where
applicable.

Submit completed mark-up to ENGINEER for OWNER's records
upon project completion.

Operation and Maintenance Manuals:

1.

Organize and prepare four sets of operating and maintenance
manuals into suitable sets of manageable size and bind into
individual binders properly identified and indexed (thumb tabbed).



Include emergency instructions, spare parts listing, copies of all
warranties, wiring diagrams, recommended “turn-around” cycles,
inspection procedures, shop drawings, product data, and similar
applicable information.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.01 CLOSEOUT PROCEDURES

A.

General Operating and Maintenance Instructions:

1

Arrange for each installer of work requiring continuing operating or
maintenance to meet with OWNER’s personnel, at project site, to
provide basic instructions needed for proper operation and
maintenance of entire work.

Include instructions from manufacturer's representatives where
installers are not expert in the required procedures.

Review operation and maintenance manuals, record documentation,
tools, spare parts and materials, lubricants, fuels, identification
systems, control sequences, hazards, cleaning, and similar
procedures and facilities.

Demonstrate start-up, shut-down, emergency operations, noise and
vibration adjustments, safety, economy/efficiency adjustments,
energy effectiveness, and similar operations for operational
equipment.

Review operations and maintenance in relation with applicable
warranties, agreements to maintain, bonds, and similar continuing
commitments.

3.02 FINAL CLEANING

A.

General:

1.

Special cleaning for specific units of work is specified in other
sections. The following are examples, but not by way of limitation, of
cleaning levels required:

Remove labels which are not required as permanent labels.

Wipe surfaces of mechanical and electrical equipment clean and
remove excess lubrication and other substances.



Clean project site (yard and grounds), including landscape
development areas, of litter and foreign substances.

5. Sweep paved areas to a broom-clean condition; remove stains,
Petro-chemical spills, and other foreign deposits.

6. Rake grounds which are neither planted nor paved, to a smooth,
even- textured surface.

B. Compliances:

: |l Comply with safety standards and governing regulations for cleaning
operations.

2, Do not burn waste materials at or on project site, bury debris or
excess materials on OWNER's property, or discharge volatile or
other harmful or dangerous materials into drainage systems.

3. Remove waste materials from site and dispose of in a lawful manner.

4. Dispose of extra materials of value remaining after completion of the

associated work has become the OWNER's property, to OWNER'’
best advantage as directed.

END OF SECTION 01705
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STATEMENT OF EXPERIENCE

This form shall be completed in its entirety and submitted to the OWNER's representative
as part of the Proposal. The City of Mexico Beach will be the sole judge in determining the
score of the prospective contractor in regard to experience. If the CONTRACTOR will be
utilizing a SUBCONTRACTOR for any portion of this project, please indicate below and
complete the specific section referenced. Part 3 shall be completed by the entity (either
CONTRACTOR or SUBCONTRACTOR) designing and building the amphitheater.

[ ] CONTRACTOR WILL SELF-PERFORM CONSTRUCTION

[[] CONTRACTOR WILL UTILIZE SUBCONTRACTOR TO PERFORM
CONSTRUCTION

PART 1: CONTRACTOR CONTACT INFORMATION

Company Name:

Address:

Phone: Contact Person:

E-Mail Address of Contact Person:

Number of Similar Projects Completed in the Last 5 Years:

PART 2: SUBCONTRACTOR CONTACT INFORMATION

Name:

Address:

Phone: Contact Person:

E-Mail Address of Contact Person:

Number of Similar Projects Completed in the Last 5 Years:




PART 3: CONTRACTOR/SUBCONTRACTOR PROJECT REFERENCES

List three successfully projects that are similar in size and complexity of this project
completed within the last 5 years:

1. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:

Project Duration:

Approximate Date of Completion:

2. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:

Project Duration:




Approximate Date of Completion:

3. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:

Project Duration:

Approximate Date of Completion:

PART 4: DESIGNER/ENGINEER PROJECT REFERENCES

List three successfully completed projects that are similar in size and complexity of this
project completed within the last 5 years:

1. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:




Project Duration:

Approximate Date of Completion:

. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:

Project Duration:

Approximate Date of Completion:

. Project Name:

Owner:

Contact Person:

E-Mail Address of Contact Person:

Project Description:

Project Duration:




Approximate Date of Completion:

PART 5: FIRM’S MBE/WBE/DBE STATUS

Is your company a state or federally certified Minority or Woman Owned business.

Yes or No. (Circle one). If yes, please provide proof of certification.



